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1. GLOBAL TENDER NOTICE
(Tender No: IPGPL/FORKLIFTS/2017)

Sealed tenders in two-bid system (Technical & Price Bids) are invited on behalf of India Ports Global
Pvt Ltd (IPGPL), from reputed manufacturers fulfilling the Minimum Eligibility Criteria (MEC). The
scope of works, details of time schedule and EMD to be submitted by Tenderers for participation in this

tender are given below:

Scope of work

Design, Manufacture, Supply, Installation, Testing, Commissioning and
Guaranteeing the performance of Forklifts at Shahid Beheshti Port,
Chabahar, Islamic Republic of Iran.

Earnest
(EMD)

Money Deposit

US Dollars 4,300/- (US dollars Four Thousand Three Hundred) or
equivalent in Euros, Indian Rupees 2,92,000/- (INR Two Lakhs Ninety
Two Thousands Only) in favour of IPGPL in the form of Bank Guarantee,
as per Annex-l11 of Tender Document (Vol-1), from any Nationalised or
Scheduled Bank having its branch at Mumbai OR Demand Draft of above
said amount in favour of IPGPL payable at Mumbai.

)

Sale of Tender Document

On all working days (1000 hrs to 1700 hrs) from 03-01-2017 during
office hours at the office of the Managing Director, India Ports Global Pvt.
Ltd.,, 4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-
400010.Tender document will not be sent by post/courier.

Pre-Bid Meeting

On 16-01-2017 at 1030 Hrs at Conference Hall of India Ports Global Pvt
Ltd,,4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010

Cost of Tender Document
(set of two copies)

Rs. 10,000/- (Rupees Ten Thousand only) or USD 150 (US dollars one
hundred fifty only) in the form of Demand Draft (hon-refundable) drawn
on any scheduled bank having its branch at Mumbai in favour of India
Ports Global Pvt Ltd. Tender Document shall have to be collected by the
party through an authorised person/ Agent. The Tender document detailing
the terms & conditions and the technical requirements can also be
downloaded from the web sites: http://ipa.nic.in, http://www.jnport.gov.in
and http://www.kandlaport.gov.in from 03-01-2017 onwards till the date
of submission of tender. The downloading of tender document shall be
carried out strictly as provided on web site. In such case, the Cost of tender
document can be deposited at the time of submission of the tender. Tender
document will not be sent by post/courier.

Vi)

Due date for submission of

Tender Document

On or before 15th February 2017 up to 1500 hrs at the office of the India
Ports Global Pvt Ltd,4th Floor, Nirman Bhavan, M.P. Road, Mazgaon,
Mumbai-400010 .

vii)

Date of
Technical Bid

opening

of

On 15th February 2017 at 1530 hrs. At Conference Hall, India Ports
Global Pvt Ltd, 4" Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-
400010.



http://ipa.nic.in/
http://www.jnport.gov.in/
http://www.kandlaport.gov.in/

Managing Director,

For India Ports Global Pvt Ltd,
4" Floor, Nirman Bhavan,
M.P. Road, Mazgaon,
Mumbai-400010, India

Email:-md.indiaportsglobal@gmail.com
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INSTRUCTIONS TO TENDERERS (ITT)

Sealed tenders in two-bid system (Technical & Price Bid), are invited on behalf of India Ports Global Pvt

Ltd (IPGPL), for the following work : —

Name of the work:Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing

the performance of Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.

Minimum Eligibility Criteria (MEC)

a. Financial Standing:

1- The average annual financial turnover of the tenderer over the past three years shall be at least US
Dollars 4,26,000/- (US Dollars Four Hundred Twenty Six Thousand only) or Indian Rupees
2,90,00,000/- (Rupees Two crores Ninety Lakhs only).

2- The tenderer shall have recorded average net profit in last three (3) years.

b. Experience:

The tenderer should be in the business of designing, manufacturing, Supplying and Commissioning
of FORKLIFTS, at least for the last seven (07) years.

c. Capacity and Capability:

The tenderer should have supplied at least Ten (10) Nos. of Forklifts with minimum 03 Ton Lifting
Capacity or Two (02) Nos. of minimum 15 Ton Capacity during the last seven (07) years.

d. Satisfactory Performance:

At least Ten (10) Nos. Forklifts supplied in the last seven (07) years must have completed warranty
period satisfactorily.

e. Recent Business Activities:

The tenderer should have supplied or is in the process of manufacturing at least Ten (10) Forklifts

during the last Two (02) years.

All the tenderers participating in this tender shall be evaluated so as to meet the above requirements
of Forklifts.

LAST DATE FOR SUBMISSION OF TENDER

Tenders shall be received in the office of the Managing Director, India Ports Global Pvt Ltd, 4™ Floor,
Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010, up to 1500 hrs on 15th February 2017.

IPGPL, may at its own discretion, reserves the right to extend the date for receipt of tender. Tenders
received after the aforesaid time and date or the extended time and date, if any, shall be returned
unopened to the Tenderer. Tenderers to note that IPGPL shall not be responsible for late receipt of any

offer due to postal delays or any other delay for whatsoever reasons.

TENDERER TO INFORM HIMSELF FULLY
The Tenderer is expected to examine carefully the contents of the tender document like, Instructions to
the Tenderers, General Conditions, and scope of work, annexure and schedules, check-list of
4
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2.4.3

documents to be submitted along with the tender etc. Failure to comply with the requirements of the
tender will be at the Tenderer's own risk. It would be deemed that prior to the submission of the tender
the Tenderer has made a complete and careful examination of requirements and other information set
out in the tender document. The Tenderer shall be deemed to have, visited the site and surroundings
and have obtained all necessary information in all the matters whatsoever that might influence while
carrying out the works as per the conditions of the tender and to satisfy himself to sufficiency of his
tender, etc.

The Tenderer is advised to get acquainted himself with the job involved at the site, like availability of
labour, means of transport, communication facilities, local laws and bye laws in force. The tenderer is
essentially required to be abreast of latest Rules and Regulations in force as regards to local port
authority and any other statutory bodies as well as security regulation for the permission to collect all
information that may be necessary for preparing and submitting the tender and entering into Contract
with IPGPL.

Tenderer shall bear all costs associated with the preparation and submission of his tender and IPGPL
will in no case be responsible or liable for these costs, regardless of the conduct or outcome of the
tendering process.

The Tenderer and/or his representatives will be granted permits to visit the site for the purpose of
inspection, on receipt of a formal written request. The Tenderer will be fully responsible for any injury
(whether fatal or otherwise) to himself or his representatives for any loss or damage to property or for
any other loss, damage, costs and expenses whatsoever caused which but for the granting of such
permission would not have arisen. The Tenderer will be liable to indemnify the Employer against any
loss or damage to the property of the Employer or neighbouring property which may be caused due to
any act of the Tenderer or his representatives.

EARNEST MONEY DEPOSIT (EMD)

The tender shall be accompanied by Earnest Money Deposit as stipulated in the tender notice. The
tender not accompanied with EMD shall be treated invalid. The E.M.D. shall be submitted in the

form of Bank Guarantee (BG) as per enclosed format at Annex-11 (Vol. | of the Tender Document)
drawn in favour of India Ports Global Pvt Ltd, Mumbai, from any Nationalised/Scheduled Bank
(Nationalised/Scheduled Bank shall mean a bank defined under section 2 (e) of the Reserve Bank of
India Act 1974) having its branch at Mumbai. However, alternatively, Demand Draft (DD), in favour of
IPGPL, Mumbai, drawn on any Nationalised / scheduled bank enlisted under RBI, in favour of India
Ports Global Pvt Ltd, payable at Mumbai, for specified amount in the tender for EMD, can be
acceptable.

In the event of tenderer withdrawing his tender before the expiry of tender validity period of 180 days
from the date of opening of technical bid, the tender submitted by the tenderer shall be cancelled and
EMD shall be forfeited.

The Earnest Money Deposit of unsuccessful Tenderers shall be returned on award of Contract to the

successful Tenderer. No interest shall be payable on the amount of E.M.D in any case. The Earnest
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2.5.2

2.5.3

2.6

2.7
2.7.1

2.7.2

Money Deposit of the successful Tenderer shall be refunded only on receipt of Performance Guarantee
as stipulated in the tender.

IPGPL reserves the right to forfeit the Earnest Money Deposit in respect of successful Tenderer, if he
fails to furnish the necessary Bank Guarantee towards performance within 30 days and enter into a
Contract within 37 days from the date of issue of Letter of Acceptance (LOA) as per tender.

EMD shall not be enclosed with the sealed covers containing technical offers, but shall be submitted
separately in a properly sealed envelope so super scribed.

IPGPL’S Right to Annul the Bidding Process
Notwithstanding anything contained in this tender document, IPGPL reserves the right to annul the
bidding process at any time without any liability or any obligation for such annulment, without
assigning any reason.

IPGPL reserves the right to invite revised Technical Tenders and / or revised Financial Tenders from
Bidders with or without amendment of the tender document at any stage, without liability or any
obligation for such invitation and without assigning any reason.

IPGPL reserves the right to reject any Tender if at any time, a material misrepresentation is made or
uncovered OR the Bidder does not respond promptly and thoroughly to requests for supplemental
information required for the evaluation of the tender.

TENDER VALIDITY:

The tender shall remain valid for acceptance for a period of 180 days from the date fixed for opening of
Technical Bid. IPGPL reserves their right to extend the period of validity for a specific time. The
request and the response, there to, shall be made in writing by post or by E-mail. However, in the event
of the tenderer agreeing to the request, he shall not be permitted to modify his tender. In the event of
the tenderer agreeing to the extension, the Tenderer shall correspondingly extend the validity of the
tender suitably along with valid extension of the Bank Guarantee furnished towards EMD against this
Tender. In case tenderers do not agree to extend the validity of their offer beyond the validity period,

EMD of such tenderers shall be refunded after award of the contract.

AUTHORITY FOR SIGNING TENDER DOCUMENTS

The tender, if submitted on behalf of principals or a Partnership Firm should be signed either by all the
partners or some of the partners or other person/s holding a valid “Power of Attorney” from other
partners or all the partners constituting the firm or the Principals as the case may be.

In the event, the tender is signed by some of the partners or other persons or the Authorised Distributor /
Dealer / Licensee, the Tender should be accompanied by a valid Power of Attorney duly executed by
partners/Principals specifying that the partners or person/s or Authorised Distributor / Dealer / Licensee
signing the tender has the authority to bind them or the firm as the case may be, in all matters pertaining
to the tender.
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In case of a Company, the tender should be signed by a person holding a valid Power of Attorney
executed in his favour in accordance with the constitution of the Company.

In case of submission of tender in Joint Venture (JV), the following conditions shall be complied by the
tenderer:

JV being registered in India for at least 7 years for supply of equipment.

The JV in India demonstrating their active involvement in the business activity over the last two
financial or calendar years preceding the tender.

The JV agreement being documented and subject to scrutiny/assessment by IPGPL.

The term of JV being at least equal to the warranty period completion of the equipment/work being
tendered.

The JV Agreement providing for technical support including but not limited to the supply of spares
during the economical lifetime of the equipment being tendered.

The experience of each JV partner would be considered on par with other Original Equipment
Manufacturer subject to the collective experience of partners meeting the standards established in
capacity and capability criteria indicated in MEC.

The guarantee/warranty for the equipment up to the expiry of the structural guarantee should be jointly
and severally undertaken by the JV partner.

In case of tender submitted by the partnership firm then the partnership firm shall comply the JV

clauses above for qualifying in the subject tender.

ELIGIBILITY IN CASE OF TENDER SUBMITTED BY OEM /AUTHORISED DISTRIBUTOR
| DEALER / LINCESEE:

In case, the Tenderer is an Original Equipment Manufacturer (OEM) who in turn intends to execute the
order through their Authorised Dealer or Business Partner, such nominated firm must fulfil all the
minimum qualifying criteria as stipulated in Clause No. 2.1.1 of this tender document to get qualified
for further evaluation. The OEM and his authorised dealer/distributor / Licensee cannot participate
simultaneously in this tender. In case, OEM and his authorised distributor / dealer / Licensee

participate in this tender simultaneously, then only the offer of OEM will be considered.

AMENDMENTS

At any time, prior to the last date for submission of tenders, IPGPL reserves the right to amend and
modify the tender document. The amendments so carried out shall be forwarded to all the prospective
Tenderers prior to the last date for submission of the tender in writing either by post or by Fax and e
mail including displaying the said amendment on IPGPL/JNPT/KPT/IPA web sites. The prospective

Tenderers shall immediately acknowledge receipt thereof either by post or by fax.



2.9.2  The amendment so carried out shall form part of the tender and shall be binding upon the Tenderers.
IPGPL may at their discretion, extend the last date for submission of the tender, to enable the Tenderers
to have reasonable time to submit their tender after taking into consideration such amendments.

2.10 ERRORS IN THE TENDER DOCUMENT

2.10.1 Tender shall be prepared, signed and submitted only by that bidder in whose name the tender documents
have been issued. The tender shall be typed or written in indelible ink and all pages of the tender shall
be signed.

2.10.2 The Tenderer shall submit complete tender and the same shall be without alterations, interlineations or
erasure except those to accord that instructions issued by the IPGPL or as may be necessary to correct
errors made by the Tenderers. Person or persons signing the tender shall initial all such cancellations,
alterations or amendments. If any discrepancies found in figures and words while reading the rates in
the Price Schedule the rate quoted in words shall supersede the figures. In the event of any difference
between the unit rate and the total amount stated therein, the unit rate should be reckoned as the correct
one.

2.11 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL

The Tenderer may modify, substitute or withdraw his proposal after submission, provided that written
notice of modification, substitution or withdrawal is received by the Employer before the closing time
on due date of submission. No offer shall be modified, substituted or withdrawn by the Tenderer after
the closing time on due date. The Tenderer's modification, substitution or withdrawal notice shall be
addressed to the Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, M.P. Road,
Mazgaon, Mumbai- 400010, with outer envelope clearly marked as Modification, substitution or
withdrawal of the tender. Withdrawal of a proposal during the interval between closing time on
proposed due date and expiry of the proposal validity period would result in forfeiture of EMD in
accordance with clause 2.4.2 (volume-1 of Tender Document).

2111 STAMP DUTY & OTHER EXPENSES :

All costs, charges and expenses including any duty in connection with the Contract as well as
preparations and completions of agreement by IPGPL’s attorneys shall be borne and payable by the
Tenderer. Tenderer shall ascertain the taxes and duties to be paid on his own before the submission of
the bid. All taxes duties, to be paid to any statutory bodies shall be paid by the tenderer.

All expenses towards registration of Agreement / Contract shall be on account of the selected bidder.
Bidder should factor all expenses and duties related to their respective country of export in their price
bid. The customs duty / related taxes (if any payable in Iran) only related to those items/ equipments
appearing in the Price Schedule, shall be initially borne by the contractor and later reimbursed on actual
by IPGPL, based on production of relevant proof.

2.12 CONTRACT WORK AND CONTRACT PRICE:
2.12.1  The work to be carried out (hereinafter referred to as "the Contract Work™) and the Price for the same

(hereinafter called "the Contract Price™) shall include the work described in the specifications,

schedules, drawings, etc. annexed hereto.
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2.12.3

2.12.4

2125

Except where otherwise expressly provided, the Contractor shall provide all materials, labour and
plant and things necessary in connection with the Contract work although everything may not be fully

specified and although there may be errors and omissions in the specifications.

The Scope of Works, under this contract is as mentioned below;

“Design, Manufacture Supply, Installation, Testing, Commissioning and Guaranteeing the performance
of Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.”

Contract Price: Price shall be inclusive of all charges for Design, Manufacture, Transportation
including Transit/Marine and other Insurance, Handling, Supply and Delivery, Receipt of all
Equipment/Items and handed over at Site, Installation, Trials, Testing, Commissioning of Equipment
and Insurance at Site, Training of IPGPL personnel, Cost of O & M Manuals and Training Manuals as
per Contractual Conditions, cost of the Warranty support service during 2 years guarantee/warranty
period along with comprehensive mandatory AMC for first (2) two years (Including Spare-parts), but
excluding the cost of spare-parts/tools listed in Schedule 10 which is optional on the part of IPGPL as
per Schedule of price i.e. Schedule 11 (Volume I) and all other incidental charges for the execution of
the Contract .

Contractors shall arrange for training of 2 Officers of the Employer for training on Mechanical /
Hydraulic / Electrical / Electronic and Forklifts Control System and Forklifts Monitoring System at
Contractor’s works. This training shall be conducted by the manufacturer’s qualified and experienced
personnel while carrying out the trial run of the Forklifts at contractor’s works. Accommodation during
the training stay of these 2 Officers at contractor’s site shall be arranged by the contractor. Cost for the

same is deemed to be included in the CIF Price of the equipment (New Forklifts).

Tenderer are required to quote in Price Schedule 11, part 11 for all the spare parts & Tools which is
optional on part of IPGPL and not considered for evaluation of the bids, as per Clause Nos. 11 &12 of
Forklifts Volume 11 of the tender. However, IPGPL reserves the right to review the same at the time of

award of contract to the successful tenderer.

Spare Parts/Tools as listed in respective schedule of tender are optional and not to be considered for
evaluation of the bid. However, the bidder has to confirm that prices quoted for spares and tools will

remain valid for 2 years from date of Final Acceptance.
LANGUAGE OF TENDER

The Tender submitted by the Tenderer and all correspondence and documents relating to the Tender

exchanged by the Tenderer and the IPGPL shall be written in the English language. Any printed

literature, other than English language, shall be accompanied by an English translation, in which case,
for purpose of interpretation of the tender, the English translation shall govern. Anything given in a

language other than English shall not be taken into consideration for any purpose.

For Financial Standing, Audited Reports in Language other than English, the translation in English

duly certified by a Chartered Accountant shall be considered for evaluation.
9
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2.14.1

2.14.2
2.14.3

2.14.4
2.145

2.13.6.

2.15

CONVERSION OF SINGLE CURRENCY

The bidders shall be allowed to quote the tender offer in either US Dollars or Euros or Indian Rupees.
To facilitate evaluation and comparison, IPGPL shall convert all tender Prices, expressed in the US
Dollar or Euros in to Indian Rupees, at the bill selling rate quoted by State Bank of India on the date of
opening of tender i.e. date of opening of Technical Bid. If on this date, due to any reasons such
exchange rates are not available (Forex Market may be closed) the latest available rates prior to the date

of opening shall be considered.
TENDER SUBMISSION
The tender submitted by Tenderer shall comprise the following:

A covering letter along with check list — Schedule 13 (Volume 1) giving details of the documents being
submitted with tender confirming validity of bid for 180 days & submission of Earnest Money Deposit
and the Tender Document fee, if not already paid - Envelope 1 so super scribed with the contents
therein.
Earnest Money Deposit as per tender condition- Envelope 2 so super scribed with the contents therein.
The tender document (downloaded from JNPT, KPT, IPA web-site) to be submitted in two sets, one
being marked as "ORIGINAL" and other as "DUPLICATE". (Technical Bid), with each page of it
duly signed by the authorised person and stamped with company’s seal in token of having been read
and accepted the tender conditions along with Letter of application cum Tender form duly signed by
the person / persons who is/are competent to sign as per format enclosed to this tender document and
TECHNICAL BID. A scanned copy of the signed documents along with MS-WORD/EXCEL copy
(as the case may be) of the technical bid shall also be submitted on a CD/pen drive. - Envelope 3 so
super scribed with the contents therein.
Price Bid - Envelope 4 so super scribed with the contents therein.
One Duplicate Copy of Technical Bid (clearly marked) of the offer shall be submitted along with the
original offer as stated above in 2.14.3 in Envelope 3
Tenderers are required to put each of the elements viz., Covering letter, Earnest Money Deposit,
Technical Bid with tender form and Tender Document, Price Bid and Duplicate Copy of Technical Bid
in separate sealed envelopes as stated above. These Four envelopes shall be super scribed as “Tender
No. IPGPL/FORKLIFTS/2017 “Design, Manufacture, Supply, Installation, Testing, Commissioning
and Guaranteeing the performance of Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic of
Iran and shall be addressed to The Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman
Bhavan, M.P. Road, Mazgaon, Mumbai- 400010, Maharashtra State, India.

TECHNICAL BID

Technical Bid should not contain Prices i.e. it should not contain Schedule 11 i.e. Schedule of

price. “Disclosure/indication of Price in the Technical Bid shall render the tender disqualified

and rejected”.

10
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2.15.2

2.15.3

2.154

2.155

2.15.6

2.15.7

2.15.8

2.15.9

2.15.10
2.15.11
2.15.12

The Technical Bid shall comprise of the following information /documents which will be used in the

evaluation of Tenders.

The Tenderer while submitting their offer for this Tender, shall also confirm in writing along with all
relevant documents supporting to fact that they are meeting the MEC as specified at clause 2.1.1 of

this tender document.
Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender document.

Duly Audited Annual Financial Reports on financial standing of the Tenderer including annual
turnover, details of permanent assets, Profit and Loss statements, for the last three years and other

relevant information as per Schedule 2 (Volume-1) of this tender document.

If the tenderer is a subsidiary company or a member of a group and under the prevalent laws, separate
accounts of subsidiary company are not available; the tenderer should submit the consolidated audited
accounts of the holding company or group for the last 3 accounting years. In addition, a tenderer
should submit a certificate from the auditor of the holding company certifying the turnover (sales) of
the tenderer (subsidiary company) for the last 3 accounting years. A certificate only from the tenderer

will not suffice.

For Financial Standing, Audited Reports in Language other than English, the translation in English

duly certified by a Chartered Accountant shall be considered for evaluation.
Documentary evidence related to business registration/commencement.

Lists of orders executed during the last seven (7) years and documentary evidence that is copies of

work orders indicating supply of Forklifts as per Clause 2.1.1.b.

Copies of certificates indicating supply of at least Ten (10) Forklifts with minimum 03 Ton Lifting
Capacity or Two (02) Nos. of minimum 15 Ton Capacity during last Seven (07) years as per Clause
21.1.c.

Copy of satisfactory performance certificate after completion of warranty period from the client of at

least Ten (10) numbers of Forklifts during the last Seven (7) years as per Clause 2.1.1.d.

Copy of the order for supply of at least Ten (10) numbers of Forklifts during last Two (02) years as
per Clause 2.1.1.e.

The bidder shall submit documentary evidence for having sea-front for assembly and roll-on facility,

if required for effecting delivery.

Technical data of the Forklifts as per Volume-11, Main Conditions of this tender document.

Work Schedule showing as per Schedule 3 (Volume-1) of this tender document:

Details of the training programme of various categories of IPGPL and/or its Associate employees as
per Schedule 4 & 4A (Volume-I) of this tender document.

11



2.15.13

2.15.14

2.15.15

2.15.16

2.15.17

2.15.18

2.15.19

2.15.20

2.15.21

2.15.22

2.15.23

2.15.24

2.15.25

2.15.26

Quality Assurance Plan indicating all activities steps by step at various stage of project as per
Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per Schedule 6

(Volume-I) of this tender document.

Details of Sub Contractors involved in the various activities according to Schedule 7 (Volume-I) of

this tender document.
Details of organisation showing hierarchy and key personnel i.e. Organisation chart.

Details of current commitments and details of work completed in past, period etc alongwith

documentary evidence.

Experience in having executed similar Works along with and other related details.

The documentary evidence should include copies of work-order placed by clients  with
details of scope, date of issue of work order, scheduled completion period and quantity of
equipments. Further, for the completed works, the bidder shall also provide completion
certificates of completed works and certificates of clients for satisfactory completion of

warranty period for those equipments, as applicable.

Tentative drawings of various arrangements of the Forklifts as per clause 3.26 (Volume-l) of this

tender document.

Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if any and
arrangement for after sales service. Tenderer shall submit the information as per Schedule 8 (volume-

1) of the Tender Document and list of spare-parts under Schedule 10.

Details of major bought out items and its quality certification plan.

Operations and Maintenance Manuals as per Schedule 10 A of the Tender Documents Volume 1.
Information regarding any current litigation.

Any other details, which shall establish the technical competency and any deviation from technical

specification.

The deviations if any, shall be submitted as per Schedule 9 (volume-1) of the Tender Document along
with Technical Bid without disclosure of the Price adjustments for withdrawal of deviations proposed
by the Tenderer. However, the price adjustments proposed for withdrawal of Deviations if any, as
specified by the tenderer in the Schedule 9, shall be submitted along with the PRICE SCHEDULE of
the Tender. If Price adjustments are not given in the price schedule, it is deemed that particular
deviation does not bear any financial implication for withdrawal of deviation. In case there are no
deviations, Schedule 9 shall be stroked off by writing “NO DEVIATIONS” on it.

List of spare parts quoted as per Schedule 10 (Volume-lI) without disclosure of the price. Refer
Clause No. 2.14.19 above.

Undertaking to ensure Integrity: The tenderer shall give an undertaking that they have not made any

payment or illegal gratification to any person /authority connected with the bid process so as to
12



2.15.27

2.16
2.16.1

2.16.2

influence the bid process and have not committed any offence in connection with the bid. The bidder
shall disclose any payments made or proposed to be made to any intermediaries (agent etc.) in

connection with the bid.

Confidentiality and Non-Disclosure agreement: Except with the written consent of IPGPL, the
successful tenderer and its personnel shall not at any time communicate to any person or entity any
confidential information acquired in the course of the Project execution or the services rendered, this
contract or IPGPL’s Business Operations nor shall the vendor/Consultant and its Personnel make
public the recommendations formulated in the course of, or as a result of the services. However, in
case of requirement of sharing of critical business/technical information with third party, a Non-
disclosure agreement (Schedule 14) shall be signed between authorised official of the successful
tenderer and IPGPL.

Note: Technical offer with counter condition shall be liable for rejection and disqualification.

PRICE BID:
The “Price Bid” as per the Price Schedule 11 of VVol.-1 of the tender document shall contain following;
i. CIF Price of the equipment.
ii. CIF Price of spare parts/Tools.
iii. Price breakup of Spares and Tools as mentioned in Schedule 11- part 11 (Vol-1).
iv. Custom duty/any other taxes payable.
v. Price for Testing and Commissioning of the equipment.
vi. Cost for imparting training to IPGPL personnel at contractor’s works (Clause 2.12.4) of vol | of
the Tender Document) which shall deem to be included in the cost of the equipment.
vii. Cost towards inspection of equipment at contractor’s works (as per clause 3.24 Vol-1 of the
tender document) this shall deem to be included in the cost of the equipment.
viii. Cost towards Training, Operation and Maintenance manuals.
ix. Cost towards Warranty support.
X.  The cost of Comprehensive AMC for first Two (2) years which is mandatory and included in
the price schedule for evaluation of the bids.
The expenses on the training and inspection at contractor’s works for the officers deputed shall
include to and fro travelling expenses from IPGPL to contractor’s works and vice-a-versa, lodging &
boarding, local transportation at Contractor's works.
Conditional Price Bid shall be liable for rejection.

It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of ONLY
those items / equipment appearing in the Price Schedule of this tender document. Anything
other than the subjected to the contract is liable for duties as applicable.

The Bidder shall quote their CIF prices inclusive of all taxes and duties related to their country of
export. The Bidder shall exclude from his Price only the custom duty / related taxes (if any payable in
Iran) for the items/ equipments appearing in the Price Schedule. These taxes/ duties related to Iran
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2.16.3

2.16.4

2.16.5
2.17

2.18
2.18.1

shall be initially borne by the bidder and later reimbursed on actual by IPGPL, based on production of
relevant proof.

Tenderers shall quote the Total cost for the entire work as per Contract conditions and as per format
given in the Price Schedule.

Tenderers shall quote for each and every item of the work of the Tender as per price schedule of the
tender. Partial offer by any tenderer shall be liable for rejection and will not be considered by the
IPGPL.

Conditional Price Bid shall be liable for rejection.

PRE-BID CONFERENCE

IPGPL shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the
tender vis-a-vis terms and conditions or any other related issues. The meeting shall be held on
16-01-2017 at Conference Hall, 4™ floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-
400010, and would start at 1430 Hrs. Tenderers are advised to formulate their views/queries in
the form prescribed below in “MS-WORD” format and forward the same to The Managing
Director, IPGPL, on or before 14.01.2017 on e-mail md.indiaportsglobal@gmail.com,

mt.indiaportsglobal@gmail.com indicating their intention to attend the pre-bid meeting. The

prospective tenderers, who intend to attend the pre-bid conference, are required to submit
authorisation letter from the tenderer for the representative attending the pre-bid conference.
During the pre-bid meeting, the queries received in advance would be clarified first, followed by
those submitted in writing, during the meeting. No further queries shall be entertained after the
Pre-Bid Conference. The changes, if any, proposed by the Tenderer would be discussed and the
Port Trust's response would be provided to all the Tenderers. The queries received from all the
prospective Tenderers would be consolidated and IPGPL’s response to the same would be
communicated to all the Tenderers in writing (through e-mail) well in advance to the last date of
submission of tenders. The clarifications so issued would form part of the tender and remain
binding on all the Tenderers which shall be accepted and submitted by all the Tenderers along

with their offer, duly signed by the authorised signatory on each page.

Format for sending queries:

Sr Page No. & Tenders Clarification From
No. Clause No. Specification Queries IPGPL

Requirements

TENDER OPENING AND EVALUATION
OPENING OF TECHNICAL BID:

Technical Bids of the tender, received up to closing time on stipulated date, shall be opened on the
same day i.e. 15th February 2017 at 1530 Hrs at Conference Hall, IPGPL, Nirman Bhavan M.P.

Road, Mazgaon, Mumbai- 400010 in presence of Tenderers’ duly authorised representative, who may
14
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2.18.2

2.18.3

wish to be present. The Tenderer -representatives who are present shall sign a register evidencing

their attendance. Tenders shall be opened as per the following procedures:

a) In the first instance the envelopes containing cost of tender document for the tenderers who have
downloaded the tender document from web site will be checked and opened. Then the envelope
containing covering letter and confirmation of submission of the tender as required (Envelope - 1)
and EMD (Envelope -2) shall be opened and checked.

b) Thereafter the Letter of application cum Tender form and Technical Bids i.e. Volume | of the
tender document (Envelope -3) of those tenderers whose tenders are accompanied by EMD shall
be opened. At the time of opening only the contents of the covering letter and salient details of
Technical Bids as considered appropriate by the tender opening Officers shall be read out.

¢) The envelopes containing the Price Bid i.e. Envelope 4, shall not be opened. All the sealed
Price Bids of the Tenderers shall be put in separate cover and sealed in presence of the Tenderer's
representatives. The sealed cover containing Price Bids shall be kept in the safe custody of IPGPL
to be opened at subsequent date as per the procedure.

SCRUTINY AND EVALUATION OF THE TENDERS

a) In the first instance the documents submitted with the Technical Bid will be scrutinised to ascertain
whether the Tenderer fulfils the requirements as stipulated in the Minimum Eligibility Criteria
Clause 2.1.1. The tenderer who do not fulfil the Minimum Eligibility Criteria shall not be
considered for further evaluation

b) The Technical Bids of the tenderers who fulfil the Minimum Eligibility Criteria at Clause 2.1.1
shall be thereafter scrutinised for responsiveness. For this purpose, a tender shall be treated as
substantially responsive which meets with the all requirements of the tender documents and is
without any deviations.

c) After the tender opening, the whole process involving scrutiny, clarifications, evaluation and
comparison of tenders and recommendations regarding award of Contract shall be confidential.
Any efforts on part of any Tenderer to influence the IPGPL or any officials in any way in the
process of scrutiny, evaluation, comparison of tenders and decision concerning award of Contract

may result in rejection of the Tenderer’s bid.

d) To assess the scrutiny, evaluation and comparison of tenders, the IPGPL may ask Tenderer
individually for clarifications. Request for clarification and response thereto, shall be in writing or
through FAX or e-mail followed by post or through speed post. No change in Price or substance of
the tender shall be sought, offered or permitted nor is the Tenderer permitted to withdraw the

tender before the expiry of the validity period of the tenders in the process of clarifications.
OPENING OF PRICE BID

a) Tenders, which are found to be in conformity with IPGPL’s Tender requirement and are considered

substantially responsive, shall be considered for opening of Price Bid.
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2.19

b) The Tenderers found to be responsive shall be informed about the date and time of opening of their

Price Bids. On the stipulated date and time the Price Bids of such Tenderers who are found to be
responsive, shall be opened in the presence of authorised representatives of such Tenderers who

wish to remain present.

¢) The Comparison and Evaluation of Price Bid for the award of contracts will be based on the lowest

of the total landed cost of the Equipment quoted by the Tenderers covering CIF Price of the
equipment (Forklifts) for Design, Manufacture, Supply, including, transportation, transit/Marine
insurance, Assembly, testing, commissioning and other cost involved for making the
equipment/items available at site till it is handed over at site, alongwith, price quoted for imparting
necessary operational & maintenance training to IPGPL personnel as per conditions of the
Contract, cost of O & M Manuals and Training Manuals as per conditions of the Contract, service
during 2 years guarantee/warranty period along with comprehensive mandatory AMC for first
(2) two years (Including Spare-parts), but excluding the cost of spare-parts listed in Schedule 10
which is optional on the part of IPGPL.

d) The Tenderer whose bid is accepted by the IPGPL shall be duly informed in writing. Within 15

days of receipt of intimation, regarding acceptance of its bid i.e. Letter Of Acceptance (LOA), the
Tenderer shall submit draft Contract Agreement in the format approved by the IPGPL as in the
ANNEX IV (volume-1) of (Tender Document), and within (15) fifteen days thereafter, successful
tenderer shall submit performance bank guarantee as per clause 3.39 (Vol-1) of the tender
document and Annexure V Volume 1. Within a week of submission of Performance BG, the
Contract agreement shall be signed between the IPGPL and the successful Tenderer.

e) The Tenderer whose offers are found not in conformity with the conditions of the tender, will not

be considered for opening of price bids and their un-opened price bids will be returned after award

of work to the successful tenderer.

NOTIFICATION AND AWARD OF CONTRACT:

Prior to the expiry of the prescribed period of tender validity or such extended time, the IPGPL shall
notify the successful Tenderer with Letter of Acceptance (L.O.A.), by a FAX, e mail followed by
registered letter that his tender has been accepted. The notification of award shall constitute the
formation of the Contract. The successful tenderer, at his cost shall prepare and submit to IPGPL five
bound sets containing their technical offer and the various documentary transactions taken place

between the employer and tenderer till the finalisation and award of the Contract.
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3.11

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

3.18

3.1.9
3.1.10
3111

3.1.12
3.1.13

3.1.14

GENERAL CONDITIONS OF CONTRACT

DEFINITION AND INTERPRETATIONS:
In the Contract, as hereinafter defined, the following words and expressions shall have the meanings
hereby assigned to them except where the context otherwise requires:

“IPGPL” or “Employer” or “Company” means Board of Directors of India Ports Global Private
Limited, a company incorporated on 22™ January, 2015, under Indian Company Act 2013, which
herein after may be referred to also as “IPGL” (India Ports Global Limited).

“Contractor” means the firm, corporation or company whose tender has been accepted by the IPGPL
and includes the Contractor’s servants, Authorised Distributor / Dealer / Licensee and workmen,
personal representatives, successors and permitted assigns.

“Sub-Contractor” shall mean a person or persons to whom a part or full portion of the work has been
assigned by the Contractor with information to IPGPL in writing.

“Contract” means and includes Tender Documents, Instructions to Tenderers, General Conditions of
Contract, special conditions, if any, drawings, specifications, Price Schedule and other annexure and
Schedules etc., any amendments/clarifications thereto, Letter of Acceptance (LOA) and the Contract
Agreement entered into between the IPGPL and the Contractor as per format given in Annex- IV of
the tender document.

“Contract Price” means the sum named in the Letter of Acceptance subject to such additions thereto, or
deductions there from, as may be made under the provisions of the Contract.

“Specification” means the specification referred to in the Tender document and any modification
thereof or addition thereto as may from time to time be furnished or approved in writing by the
Employer.

“Site” means the land and other areas on, under, in or through which the Works are to be executed or
carried, or any other places provided by the Employer for the purpose of the Contract.

“Works” means Design, Manufacture, supply, Installation, Testing, Commissioning & Guaranteeing
the performance of Forklifts to be supplied at Multipurpose Terminal, India Ports Global Pvt Ltd,
Shahid Behesti Port, Chabahar, Islamic Republic of Iran.

“Approved/Approval” means the approval in writing.

“Engineer-In-Charge” means the Project Manager, IPGPL, or any officer authorised.

“Drawings” means the drawings referred to in the Specification and any modification of such drawings
approved in writing by the Engineer- In — Charge and such other drawings as may from time to time
be furnished or approved in writing by the Engineer-In-Charge or any officer authorised

“Schedule” shall mean the schedule annexed to the tenderers bid.

“Tests on completion” shall mean such tests as are prescribed by the applicable Design Standards
(latest editions), codes and described in the tender document, to be made by the Contractor before the
equipment/items are supplied, delivered and taken over by the Employer.

“Writing” shall include any manuscript, typewritten or printed statement under or over signature and

seal as the case may be.
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3.1.15

3.1.16

3.1.17
3.1.18

3.1.19
3.1.20

3.2

3.3

3.4
34.1

3.4.2

3.4.3

"Defect Liability Period" has the meaning assigned in the clause no. 3.29 of the tender document (Vol.
).

"Month™ means calendar month.

"Day" means calendar day.

"Letter of Acceptance’” means the formal acceptance, made by or on behalf of the Employer, of the
tender including any clarifications/amendments/adjustments or variations to the tender agreed between
the Employer and the Contractor.

"Foreign currency" means the currency other than Indian Currency.

“Commissioning of Equipment” has the meaning assigned in clause no.3.37 of the tender document
(Vol.D).

SINGULAR AND PLURAL.:

Words implying the singular only also include the plural and vice versa where the context required.
HEADINGS OR NOTES:

The headings in these conditions of Contract and instructions to tenders shall not be taken to be part
thereof, or be taken into consideration in the interpretation, or construction thereof, or of the Contract.

ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE

The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and orders as are
specified in the Contract.

The Engineer-In-charge may from time to time, in writing delegate to his Representative any of the
powers, discretion, function and/or authorities vested in him and he may at any time revoke any such
delegation. Any written decision, instruction or approval given by the Engineer In Charge to the

Contractor in accordance with such delegation shall bind the Contractor provided always that:

a) Any failure of the Engineer In Charge to disapprove any Plant/ workmanship shall not prejudice the
power of the Engineer In Charge thereafter such plant or workmanship and to order the rectification

thereof in accordance with these conditions;

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer In Charge he shall
be entitled to refer the matter to the officer above the rank of Engineer In Charge who will thereupon

confirm, reverse or vary such decision.

Wherever by these conditions the Engineer-In-charge is required to exercise his discretion, by giving a
decision, opinion, consent or to express satisfaction or approval, or to determine value or otherwise
take action which may affect the rights and obligations of the Contractor, the Engineer- In-charge shall
exercise such discretion fairly within the terms of the Contract and having regard to all the
circumstances. If either party disagrees with the action taken by the Engineer-In -Charge he shall be at

liberty to refer the matter to Appellate Authority with these conditions.
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3.5

3.5.1

3.5.2

3.5.3

3.54

3.6

3.6.1

3.6.2

3.6.3

3.6.4

OBLIGATIONS OF THE CONTRACTOR

The Contractor shall exercise all reasonable care and diligence in the discharge of all technical,
professional and Contractual duties to be performed by them under this Contract as specified in the
Scope of Work within the Time for Completion and provide all labour, including the supervision and
security thereof, Contractor's Equipment necessary thereof and for carrying out his obligation, so far as
the necessity for providing the same is specified in or is reasonably to be inferred from the Contract.
The Contractor shall be fully responsible to the IPGPL for proper, efficient and effective discharge of
their duties.

Contractor shall furnish bond in the form of Bank Guarantee towards the performance of the work as
per clause 3.39 (Volume-I) of this tender document.

If the Employer shall consider himself entitled to any claim under the performance Guarantee he shall
forthwith so inform the Contractor specifying the default of the Contractor upon which he relies. If the
Contractor fails to remedy such default within 30 days after the receipt of such notice the Employer

shall be entitled to forfeit to the extent of the loss or damage incurred by reason of the default.

The Contractor shall proceed with the Works in accordance with the decisions, instructions and orders

given by the Engineer In-Charge in accordance with the condition of the Contract.

ASSIGNMENT AND SUBLETTING

The Contractor may sub let the Works or any part thereof with prior intimation and approval from the
Employer.

He shall neither assign his right and interest in these presents tender nor assume a fresh partner or
partners, or dissolve the partnership existing between him in reference to this Contract without the
written permission of the IPGPL

In the event of any activity being sub-contracted, the total liability and responsibility for meeting
obligations and performance under Contract agreement shall rest with the Contractor. In the event of
the Contractor contravening this condition, the Port shall be entitled to terminate the Contract
forthwith and award a fresh Contract to some other party at risk and cost of the Contractor who shall
be liable for any loss or damage which IPGPL may sustain in consequence arising out of such
replacement of the Contractor. In such case the performance guarantee shall be forfeited.

Such consent, if any, shall not relieve the Contractor from any liability or obligations under the
Contract and he shall be responsible for the acts, defaults and neglects of any Sub-Contractor or his
servants, Authorised Distributor / Dealer / Licensee or workmen fully if they were the acts, defaults or
neglects of the Contractor provided always that the provisions of labour or a piecework basis shall not

be deemed to be sub-letting under this clause.
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3.7
3.7.1

3.7.2

3.7.3

3.8

3.9
391

3.9.2

3.9.3

PATENT RIGHTS:

The Contractor shall fully indemnify the Employer against any action, claim or demand, costs or
expenses arising from or incurred by reason of any infringement or alleged infringements of letters,
patents, Design, trademark or name, copyright or other protected rights in respect of any machine,
plant, work, materials or things, system or methods of using, fixing working or arrangement used for
fixed or supplied by the Contractor in India, or elsewhere.

All payments, or otherwise shall be deemed to be included by the Contractor in the Prices named in
the tender and shall be paid by him to whom they may be payable.

In the event of any claim being made or action brought against the Company in respect of any such
matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with the
assistance if he so requires of the Company, but at the sole expense of the Contractor, conduct all
negotiations for the settlement of the same or any litigation that may arise there from, provided that
the conduct of such negotiations or litigations shall be conditional upon the Contractor giving to the
Employer such security as shall from time to time, reasonably required by the Employer to recover
the ascertained or agreed amount as the case may be of any compensation, damages, expenses and cost

which might be payable by IPGPL in respect of or as result of any negotiation or litigation.

GENERAL OBLIGATION OF THE EMPLOYER

In execution of the Works no person other than the Contractor, sub Contractors and his and their
employees shall be allowed on the site except by the written permission of the Engineer In Charge or
his authorised representative, but the Engineer in charge, his authorised representative, other
authorities and officials of the Employer shall be afforded to inspect all facilities arranged by the

Contractor at site.

CUSTOMS DUES, PORT DUES etc.

The Contractor shall pay all applicable duties in respect of any materials required for the permanent
or Temporary Works imported/ exported to / from Iran in connection with items / equipment
appearing in the Price Schedule of this tender document.Successful Tenderer shall be charged Port
Dues, wharfage, harbour dues, port rates, tolls, pilotage, berth hire charges as per Port & Maritime
Organisation of Islamic Republic of Iran, tariff regulations. The tenderers shall make their own
arrangements to ascertain the rates and charges in respect of landing charges etc. from the concerned
authorities. The bidders are required to carry out their own due diligence.

It shall be the responsibility of the successful Contractor to comply with all the required formalities
for custom clearance at Islamic Republic of Iran and pay the duty, as applicable and take necessary
clearance required from the customs department.

If available, Office space including electricity and water, as indicated by the tenderer shall be provided

on chargeable basis.
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3.9.4

3.10
3.10.1
3.10.2

3.10.3
3.10.4
3.10.5

3.10.6
3.10.7

3.11

3.11.1

3.11.2

3.11.3

3.11.4

ROAD TAX, REGISTRATION & INSURANCE: The Tenderer at his cost shall arrange for
Registration of the equipment in the name of IPGPL, under Road Traffic Authority rules of local
Government, as applicable, prior to deployment for operations. The necessary letters required if any,
for Road Traffic Authority Registration, will be issued by IPGPL and all co-ordination in this regard
shall be done by the tenderer. The tenderer shall pay for road tax, Road Traffic Authority registration
fee and first party insurance for a period of initial one year for all Forklifts to be supplied under this
tender. The cost towards Road Traffic Authority registration Road Tax, and First party insurance for a
period of initial one year, if applicable, the same shall deemed be included in the cost quoted for the
equipment. Tenderers may make their own arrangements to ascertain the relevant information from

the concerned authorities on the payment of Road Tax, Registration and Insurance etc.

SHIPMENT:

In case of a foreign shipper, the shipment of the consignment shall be arranged by the Contractor.

It is necessary that adequate notice have to be given to the authorised forwarding agent regarding
readiness of the cargo for the shipment.

The Bill of Lading should be drawn so as to show:

Shippers : Tenderers Nominee

Consignee: India Ports Global Pvt Ltd or its Iranian SPV.

The Contractor shall submit shipping list to the IPGPL for information.

The Bills of Lading should be made to order and bank endorsed. One of the original bills of lading

should be sent directly to IPGPL for receiving the materials.

PACKING AND MARKING FOR SHIPMENT:

All equipment/spare parts required under this Contract shall be packed, securely placed and protected
by the Contractor during transportation to Iran. Packing cases shall be of a size convenient for shipment
for cases containing easily damageable articles. The Contractor will be held responsible for the
improper packing and protection of the parts.

The cases, crates and packages shall be permanently branded and painted with the shipping marks. The
marking shall be carried out with a view to the mark remaining unobliterated, when the consignment
reaches destination but as a further precaution, a reproduction of the shipping marks shall be placed
inside each case, crate and packages.

Packages or bundles, which cannot be permanently branded, shall have metal label, with the above
particulars stamped or attached to them by strong wire.

Forklifts shall be supplied in fully erected and pre tested condition. However the bidder shall have the
option of on-site erection delivery method. In any case, this bidder should ensure that the most
economical offer considering the overall timeline of supply of equipments shall be provided in the

Price Offer. Alternate price offer shall not be allowed.
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3.12

3.13

3.14
3.14.1

3.14.2

3.15

COMPLETION PERIOD OF WORK :

Under this tender IPGPL intends to invite price offer for acquiring Forklifts at Shahid Beheshti Port,
Chabahar, Islamic Republic of Iran.

The period of completion for total Works, under this Contract shall be as given below:

Name of the work: “Design, Manufacture, Supply, Installation, Testing, Commissioning and
Guaranteeing the performance of Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran

With a Total completion period of 9 (Nine) months from the date of opening of Letter of Credit (LC).

RATES AND AMOUNTS INCLUDE ALL CHARGES:

The rates and amounts submitted by the Tenderer shall include all payments on account of taxes,
levies, duties, royalties etc. as applicable and payable to the Government of India/Islamic Republic of
Iran or any other authority or Body Corporate and all other incidental charges that the Tenderer may
have to bear for the execution of the Works. The tenderers shall make their own arrangements to
ascertain the applicable rates in respect of Duties from the concerned Govt. Authorities. In case of the
rates of other taxes, if any, payable, the tenderers are required to ascertain the same and quote element
wise as given in the Price-Schedule under the item Other taxes, if any payable.

All expenses towards registration of Agreement / Contract shall be on account of selected bidder. The
Bidder shall quote their CIF prices inclusive of all taxes and duties related to their country of export.
The Bidder shall exclude from his Price only the custom duty / related taxes (if any payable in Iran) for
the items/ equipments appearing in the Price Schedule.

These taxes/ duties related to Iran shall be initially borne by the bidder and later reimbursed on actual
by IPGPL, based on production of relevant proof.

ADDITIONS AND ALTERNATIONS :

IPGPL may give instructions and directions as may appear (necessary and proper) to the IPGPL for the
guidance of the Contractor and good and efficient execution of the Works under this contract without
altering major conditions and scope of work of the Contract.

The Contractor shall receive, obey and be bound by the same according to the true intent and meaning

thereof.

EXECUTION:

The Contractor shall, in consideration of payments to be made to him as hereinafter provided, execute
and do the Works set forth as described in the scope of the work and specifications, including any

amendments to tender clauses.
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3.16

3.17

3.18

3.18.1

3.18.2

3.18.3

3.19

EXTRAS:

Any extra expenses incurred in connection to the Works by the IPGPL in the performance of the
Works owing to the neglect or omission on the part of the Contractor, in any of the case mentioned in
this Contract shall be deducted from any sum due or which may thereafter become due to the
Contractor or from any amount lying with them or under their control or he may be called upon to pay
the amount of such extra expense to such person or persons as the IPGPL may appoint to receive the
same and in the event of the Contractor failing to make such payment, the said amount shall be
recoverable from him in such manner as the IPGPL may determine.

USE OF GROUND:

The Contractor shall be allowed to use such an area as in the opinion of the IPGPL may be absolutely
necessary for the proper and efficient execution of Works. IPGPL shall provide the necessary support
and assistance as possible and as deemed fit and on completion of Works or termination of his
Contract; the Contractor shall clear away all his tools, plant, rubbish and other materials within a
fortnight and hand over vacant and peaceful possession of the same to the IPGPL in a tidy and clean

condition. The Contractor shall not be allowed to erect any structures on any property of the IPGPL.

CONTRACT DOCUMENT MUTUALLY EXPLANATORY:

The several documents forming the Contract are to be taken as mutually explanatory of one another and
should anything appear in one that is not described in the other, no advantage shall be taken of any such
omission.

In case of any discrepancies or inconsistencies however appear, or should any misunderstandings arise
as to the meaning and of the specifications or drawings or as to the dimensions or the quality of the
material or proper execution of the Works or as to the measurement or quality and valuation of the
Works executed under this Contract or as extra thereupon, the same shall be explained by the Engineer-
in-charge or his authorised representative.

The explanation of Engineer-in-charge or his authorised representative shall be final and binding upon
the Contractor and the Contractor shall execute the Works according to such explanations, and without
extra charge or deductions to/from the Prices specified in the bill of quantities and do all such Works
and things as may be necessary for the proper completion of the work as implied by the specification
and drawings, even though such work and things are not specifically shown and described therein.
ACCESS TO SITE:

The Contractor shall obtain prior permission of the IPGPL before any person connected with the
Works visits the site. The Contractor shall abide by the regulations and rules of India Ports Global Pvt
Ltd /Security agency at Islamic Republic of Iran in respect of entry/exit and movement in the premises
and any other directives issued by the Government / Statutory Agency from time to time during

execution of the contract.
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3.20
3.20.1

3.20.2

3.21
3.21.1

3.21.2

3.22

3.22.1

3.22.2

3.22.3

3.22.4

CONTRACTOR'S EQUIPMENT:

The Contractor shall be responsible for supply, use and maintenance of all the equipment and he shall
ensure that they are suitable for the work and are maintained in such a manner as to ensure their
efficient working.

IPGPL may, if they deem fit, direct the Contractor to remove from site any equipment which are not
efficient and/or prejudicial to the quality of the work to be replaced by equipment to their satisfaction.
The Contractor shall immediately follow IPGPL's directions/instructions.

EXISTING SERVICES:

Drains, pipes, cables, overhead wires and similar services whether above or below the ground which
may be encountered in the course of the Works shall be saved and kept harmless from injury and/or
loss or damages by the Contractor at his own costs and expenses so that they continue to be in full and
uninterrupted use to the IPGPL.

The Contractor shall not store any materials or otherwise occupy any part of the site in a manner likely
to hinder the operation of such or any services. The Contractor shall at his own costs and expenses and
without any delay repair and make good to the satisfaction of the Employer, any injury and/or loss or
damage caused by the Contractor to the same.

LABOUR:

The Contractor shall make his own arrangements for the engagement of all labour for doing the work at
site or in respect of or in connection with the execution of work as also for the transport, housing,
feeding and payment thereof. Since time is the essence of this Contract, requisite humber of labour
force has to be kept, so as to complete the Installation, Testing and Commissioning of the equipment
within the completion period as stipulated in the tender.

In the event of any outbreak of illness or an epidemic nature, the Contractor shall comply with and
carry out such regulations, orders and requirements as may be made by the Government, or the local
medical or sanitary authorities for the purpose of dealing with and overcoming the same.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or
disorderly conduct by or amongst his employees and for the preservation of peace and protection of
persons and property in the neighbourhood of the Works against the same.

The Contractor shall at all times during the continuance of the Contract comply fully with all existing
Acts, Regulations and bye law as including all statutory amendments and re-enactment of state, Central
Government and Islamic Republic of lran Government and other local authorities and any other
enactment and acts that may be passed in future either by the State or the Central Government or local

authority, including Labour Laws, Factories Act, Minimum Wages Act etc
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3.22.5

3.22.6

3.22.7

3.23

3.24

3.24.1

3.24.2

If as a result of Contractor's failure, negligence, omission, default or non-observance of any provisions
of any laws, the IPGPL is called upon by any authority to pay or reimburse or required to pay or
reimburse any amount, the IPGPL shall be entitled to deduct the same from any moneys due or that
they become due to the Contractor under this Contract or any other Contract or otherwise recover from
the Contractor any sums which the IPGPL is required or called upon to pay or reimburse on behalf of
the Contractor. All registration and statutory inspection fees in respect of his work pursuant to the
Contract shall be paid by the Contractor.

The Contractor shall pay the labourer engaged by him on the work not less than a fair wage, which
expression shall mean, whether for time or piece work, rate of wages as may be fixed by the relevant
statutory authority as fair wages for payable to the different categories of labourers or those notified
under the Minimum Wages Act or applicable local laws of Islamic Republic of Iran for corresponding
employees of the IPGPL.

Safety Gears Etc.. The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, IPGPL shall provide the same and recover the cost
thereof from any amount due or which may become due to the Contractor or from any amount lying

with them or under their control.

PLANT AND EQUIPMENT:

The Contractor shall at his own costs and expenses provide all labour, plant, haulage, transportation of
plant and equipment to be used for executing the Contract, all materials, stores etc required for
efficiently carrying out and completing the work to the satisfaction of the IPGPL.

INSPECTION AND TESTING OF WORK AT CONTRACTOR'S AND SUB CONTRACTOR'S
PREMISES:

The Engineer In-charge or his Representative shall have at all reasonable time access to the Contractor's
and sub-contractors premises/work site and shall have the power at all reasonable time to inspect,
examine and test the materials & workmanship of the work during its Manufacture. The employer shall
depute two engineers for inspection & testing at contractor’s works and sub contractor’s premises for
which the necessary co-ordination & arrangements shall be made by the contractor at his cost. The
contractor shall give at-least 30 (thirty) days’ advance notice to the Engineer-In-Charge for each pre-
shipment inspection.

The expenses of two engineers deputed for inspection of Forklifts to contractor’s work shall be deemed
to be included in the price of equipment. i.e. travelling from Mumbai to contractor’s works and back,
lodging & boarding, transportations at contractor’s works etc. Only such works will be accepted for
which the Engineer In-charge or his authorised representative may certify to be in strict accordance
with the Contract.
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3.24.3

3.244

3.245

3.24.6

3.24.7

3.24.8

The Engineer In-charge or authorised representative on giving seven days’ notice in writing to the
Contractor setting out any ground of objections which may have in respect of the work, shall be at
liberty to reject all or any materials of workmanship in the subject of any of the said grounds of
objection which are not in accordance with the Contract.
In all cases where the Contract provides for tests whether at the premises of the Contractor or any sub-
Contractor or elsewhere, the Contractor except where otherwise specified shall provide free of charges
such labour, materials, electricity, fuel, water, stores, apparatus and instruments as may reasonably be
demanded, to carry out sufficiently such tests of the work in accordance with the Contract and shall at
all time facilitate the Engineer In-charge and his assistant to accomplish such Testing.
The cost of all tests and/or analysis affected at the Contractor's or sub- Contractor's work and on the
installation site shall be borne by the Contractor. The cost of independent test and/or analysis which
the Engineer In-charge or his authorised representative may cause to be made and which prove
satisfactory shall be borne by the Contractor and also the Contractor will be called upon to pay all
expenses incurred by the Employer in respect of any work found to be defective or of inferior quality,
adulterated or otherwise unacceptable.
Third Party Inspecting Agency shall certify the Forklifts before shipment at Contractor’s site. The
Contractor shall give the Engineer In-charge such reasonable notice of the progress of the work and
shall intimate the tentative date of shipment & arrival at IPGPL well in advance. The contractor shall
furnish a certificate issued by Third Party Inspection Agency towards “Ready to ship” prior to
transportation of Forklifts from contractor’s works.
The Forklifts without inspection, examination and Testing shall not be prepared for shipment or
transportation, as the case may be, without the consent of the Engineer In-charge, as being ready for
shipment or transportation. Such passing or consent shall not relieve the Contractor from the liability to
complete the Contract Works in accordance with the Contract.

a) IPGPL shall appoint an Internationally reputed Third Party Inspection Agency (TPIA) like Lloyds,

ABS, Bureau Veritas, IRS or any other reputed agency at his own cost for carrying out stage wise

inspection like Design verification including Structural Material, Welding, Sub-assemblies, Painting,

Erection, Testing, Commissioning etc. and TPIA shall submit the certificates to Engineer In-charge or

authorised representative at the time of shipment of the equipment or the parts of equipment and the

same shall be submitted to the Employer before Commissioning of the equipment at site. The third
party agency appointed shall also monitor the work progress reports at the contractor’s works and

report to the employer in addition to inspection reports.

b) The contractor shall provide following;

i) All necessary documents required for execution of the job by TPIA as specified in the Scope of
work for TPIA at Annexure-V1I of Volume-1 of tender document.

i) Schedule for inspection during manufacturing, assembly, erection, testing and commissioning and

requirement of inspectors from TPIA shall be communicated at least one month in advance.
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3.24.9

3.24.10

3.25
3.25.1

3.25.2

3.25.3

3.26

3.26.1

3.26.2

3.26.3

3.26.4

3.26.5

¢) In case, the scheduled inspection is cancelled due to the reasons attributable to the contractor, the
fees of TPIA inspectors will be on contractor's account and same shall be deducted from the payment
due to the contractor.

d) In case, the contract gets delayed due to the reasons attributable to the contractor, the fees of TPIA
inspectors during the delayed period will be on contractor's account and same shall be deducted from

the payment due to the contractor.

The scope of work of Third Party Inspection at Contractor’s Works and Employer’s site shall be as per
the scope indicated at Annexure-VI11 of this tender.

A copy of tender document along with amendments & clarifications must be issued to the Third Party
Inspection agency to understand the contract.
Third Party Inspection Agency shall submit fortnightly progress report to the Employer directly by e-

mail.

TESTING OF EQUIPMENT AT CONTRACTOR'S AND EMPLOYER'S SITE

The tests shall include operational and capacity tests. The capacity test for hoist motion shall be with
an overload of 10% in excess of the rated working load. The date for operational and capacity test
shall be set by the Contractor and shall be informed to Engineer-In charge in advance. The Contractor
shall be responsible for any adjustments or corrections found necessary during the test.

The Contractor shall arrange to test the equipment for load test by a Competent Agency notified by
competent authority at Employer's site and submit the certificate to this effect to the Engineer-In
charge. The test load in containers required shall be arranged by the contractor at his cost and risk. The
contractor shall produce the certificates issued by the competent authority for these test load /
containers being used for load test at site.

Adequate strength of qualified & experienced engineers shall be deputed at work site to attend
recurring faults on advice of the Engineer in Charge during the testing, commissioning & warranty
period. The cost of the same shall be deemed to be included in the quoted price.

DRAWINGS:

The Tenderer shall submit along with the tender, minimum one copy of each of the following

drawings for new Forklifts.

General arrangement of the Forklifts offered with principal details and leading dimensions etc.
Schematic electric, electronic and programmable controller details.

Schematic arrangement of hoist & boom hoist wire ropes, Electric room and Machinery house
arrangement etc.

General arrangement of the operator's cabin, clearly indicating the location of various controls and
indicators.

Any other special features, which the bidder wishes to highlight
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3.26.6
3.26.7

3.27
3.27.1

3.27.2

3.27.3

3.27.4

3.27.5

3.28
3.28.1

3.28.2

Diagram showing stage wise activities of the project.

All technical details of electrical infrastructure proposed for Forklifts.

Note: All dimensions of the drawings shall be in Metric units and all writings shall be in English.
TESTS ON COMPLETION AT EMPLOYER'S SITE

On completion of fabrication of all items at the Contractor's premises and also when Installation/final
adjustments at site are completed in accordance with the Contract, the Contractor shall give the
Engineer In-charge notice in writing thereof and before making the tests on completion of 7 days'
notice in writing of the date on which he will be ready to make the said tests in accordance with and in
the manner prescribed in the specifications.

The tests on completion shall be made on each item when final adjustments and tests are completed at
the Contractor's premises in the presence of Engineer In charge or his authorised representative if
desired necessary, in accordance with the Contract and also when erection/Installation is completed at
IPGPL site in accordance with the Contract.

If any portion of work fails under the tests to fulfil the Contract conditions, tests of the faulty portion
shall, if required by the Engineer In-charge or by the Contractor, be repeated within reasonable time
upon the same terms and conditions.

As per FEM, full load test has to be done at manufacturer’s site in the presence of TPIA. The full load
test shall also be carried out at the IPGPL site. The test shall be carried out by the Contractor at the
time fixed by the Engineer In-Charge for the commencement of commercial operations and if in
opinion of the Engineer In-charge the tests are being unduly delayed, the Engineer In-charge may, in
writing, call upon the Contractor under three days notice to make such tests. The Engineer In-charge
may proceed to make such tests himself, at the Contractor's risk and expense. If the Forklifts is
transported in fully erected condition, without dismantling, after the load test according to FEM
standard is done at the manufacturer's work, then 2nd load test will not be required at IPGPL site.

If the Contractor neglects to make the 'Performance test' (Acceptance Test) within the time stipulated
by the Contractor, the Employer shall nevertheless have the right of using the Forklifts at the
Contractor's risk until the 'Performance test' is successfully carried out.

REJECTION OF DEFECTIVE WORK:

If the complete erection/Installation at site or any portion thereof before being taken over, under
Clause 3.30 (Volume-I of Tender Document) is defective, or fail to fulfil the requirements of the
Contract, the Engineer In-charge shall give notice to the Contractor setting forth particulars of such
defects and the Contractor shall forthwith make the defective supply/plant/ Installation good, or alter
the same to make it comply with the requirements of the Contract.

If Contractor fails to do so within a reasonable time, IPGPL may reject and replace the same at the
cost of Contractor, the whole, or any portion of the work, as the case may be, which is defective or
fails to fulfil the requirements of the Contract? The Contractor's full and extreme liability under this
clause shall be satisfied by the payment to IPGPL, the extra cost, if any, of such replacement delivered

and erected. Such extra cost being ascertained shall be deducted from the Contractor's bill.
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3.28.3

3.29

3.30
3.30.1

3.30.2

3.30.3

3.31

3.32

If any supply of defective items shall have caused delay in the completion of the Contract so as to give
rise to a claim for damage on the part of the IPGPL nothing contained in this clause shall interfere
with or prejudice any rights of the Employer with respect to such claim.

DEFECT LIABILITY PERIOD

In this condition the expression 'Defect liability period' shall mean a period of 24 months calculated
from the date certified at the time of acceptance in accordance with clause 3.31 (Volume-I of Tender
Document).

DEFECTS AFTER TAKING OVER

The Contractor within 4 weeks from the date of communication by the Engineer In charge, shall be
responsible for making good at his expense any defect in or damage to any portion of the Works
which may appear or occur during the defect liability period and which arises either:

a) From any defective materials, workmanship or Design or

b) From any act or omission of the Contractor done or omitted during the said period.

If any such defects shall appear or damage occur the Engineer- In —Charge shall forthwith inform the
Contractor thereof stating in writing the nature of defect or damage. The provision of this clause shall
apply to all replacements or renewals carried out by the Contractor to remedy defects and damage as if
the said replacements and renewals had been taken over on the date they were completed to the
satisfaction of Engineer In Charge. Replacements or renewals of parts shall be warranted for a period
of 12 months from the date of replacement/ renewals OR completion of Defect Liability Period
whichever is later.

If any such defect or damages were not remedied within a reasonable time, IPGPL may proceed to do

the work at the Contractor's cost & risk.

TIME OF ACCEPTANCE:

The supply, delivery and Installation of the equipment/ items at site shall be deemed to have been
accepted by IPGPL when the same shall have been installed, tested & commissioned and the

Engineer-In-charge shall have issued the final acceptance certificate as per clause 3.35.4.

TERMS OF PAYMENT:

The payment due under this Contract shall be effected as per following;

The payment to the contractor for acquisition of the equipments under the contract shall be effected by
IPGPL through irrevocable letter of credit (L/C), against stage-wise payments. The charges towards
opening of L/C within India shall be borne by the Employer (IPGPL) and charges towards opening of
L/C outside India shall be borne by the Contractor. Any charges against extension of L/C for what-so-
ever reason shall be borne by the Contractor, both in India and outside India.
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3.32.1

3.32.2

(@)

(b)

(©

(d)

First stage: Initial advance up to 20 % of CIF Price of equipment mentioned in the LOA against
submission of a Bank Guarantee equivalent to 110% of the advance amount and this initial advance
will not carry interest. However, if the contract is terminated due to default of the contractor the initial
advance would be deemed as interest bearing advance at an interest rate of base Prime Lending Rate of
SBI + 2% p.a. to be compounded quarterly.

Second stage: 50 % of CIF Price mentioned in LOA after receipt of the Equipment at site in good
condition and on verification & certification by Engineer-In-Charge against production of invoice and
satisfactory evidence of receipt of equipment at IPGPL site in good condition certified by Marine
Insurance Company and Other Insurance Company which covers all risk along with declaration of the
contractor to this effect.

In case the contractor desires to have intermediate payments, payment up to 40% of CIF price of the
equipment shall be payable subject to submission of BG equivalent to 110% of intermediate payment
and shall carry an interest rate of base Prime Lending Rate of SBI (prevailing on the date of release of
said payment) + 2% p.a. The period of interest shall be reckoned from the date of release of
intermediate payment till receipt of equipment at site in good condition. In case of making
intermediate payment, then balance amount from the payment due in the second stage will be released
upon receipt of equipment at IPGPL site.

Third stage: 20% of CIF Price mentioned in LOA against Completion of commissioning of
equipment and compliance of operation to performance test activities and on verification and
certification by Engineer-In-Charge against commissioning of equipment and handing over of the
Forklifts for commercial operations.

Fourth stage: 10% of CIF Price mentioned in LOA after issuance of final acceptance certificate by
the Engineer-In-charge for the Equipment.

For the second, third and fourth stage payments under this clause, pro-rata payment shall be
considered in case the contractor opts for staggered delivery schedule.

Training Charges: Charges for Training as mentioned in the LOA shall be paid after completion of
Training of IPGPL Personnel and issuance of certificate for completion of training by Engineer In-

charge, as per terms of Contract.

Payments towards Spare Parts / Tools as listed out at Schedule — 10(volume 1), if applicable, shall be

made in two stages as mentioned below;

A | 50 % of CIF Price mentioned in the LOA against delivery of Spare parts
and Special Tools as per the list attached at Schedule — 10 (volume 1) at
Employers Main Stores duly certified by the Engineer —In -Charge for
receipt of the same.

B | 50 % of CIF Price mentioned in the LOA on commencement of
commercial operation of the equipment.
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3.32.3

3.32.4

3.33
3.33.1

3.33.2

Payment for rendering Warranty Support:

Charges for rendering Warranty Support as mentioned in the LOA shall be paid after  satisfactory
completion of Warranty period as per clause 3.58 of the tender and issuance of certificate by the
Engineer-In-Charge.

Payment of Duties

It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of ONLY those
items / equipment appearing in the Price Schedule of this tender document other than it, payment
related to Custom Duty (for overseas suppliers) and Excise Duty (for Indian suppliers) as per
applicable rates paid by the Contractor on the imported Equipment/items and Indigenous
Equipment/items respectively and which will become the property of IPGPL under the Contract will
be reimbursed at actual to the Contractor against production of satisfactory documentary evidence.
Such re-imbursement on account of Excise/Custom duty/ taxes shall be limited to the total completion
period as stipulated in the Contract for Supply and handing over of the Equipment/Items. In the case
of any hike in the Excise/Custom duty/ taxes applicable beyond the stipulated Completion Period of
the Contract, the hike amount shall not be considered by the Employer for re-imbursement for
whatsoever reasons. Similarly in case of any reduction in the Excise/Custom duty/ taxes applicable
beyond the stipulated Completion Period of the Contract, the difference shall be refunded / deducted
in favour of the employer. In case of payment of duties, all the co-ordination in this regard shall be
done by the Tenderer or his local representative in case of a Foreign Supplier for getting necessary

clearance from relevant authorities like Customs and Assessment of the Duty component.

Payment of taxes and Levies:

The Contractor shall pay all taxes, levy and duty which he may be liable to pay to State Govt or Govt.
of India or Islamic Republic of Iran or local or any other authority under any law for the time being in
force in respect of or in accordance with the execution of work.

Taxes and other levies under the heading “Other taxes if any, payable” in the Price Schedule-

11 of this Tender Document, shall be applicable. However if the tax applicable at the time of
execution of the contract is less than quoted rates, the contractor shall claim only the tax at

actual. Any increase in applicable taxes after submission of Bid will be considered for
reimbursement in case the rate of the taxes is increased within the date of completion of the
contract. Any increase in taxes after completion date shall be borne by the tenderer. The
Contractor shall submit satisfactory documentary evidence before raising any claim in this

regard.

31



3.34

3.35
3.35.1

3.35.2

3.35.3

NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS:

Any claim for interest will not be entertained by the IPGPL with respect to any payment or balance
which may be in their hands owning to any disputes between themselves and the Contractor or with

respect to any delay on part of the IPGPL in making payment.

CERTIFICATE AND PAYMENT
Certificate of payment

The Contractor may at the times and in the manner following apply for interim and final certificates
as referred to in Clause 3.32 (Terms of Payment - VVolume-I of Tender Document) for Forklifts
shipped to the site and for work executed on the site.

Certificate for receipt of Equipment at site

Application for Certificate for receipt of Equipment at site may be made to the Engineer In Charge
against arrival and safe unloading of Forklifts and spares at site, accompanied by certificate for ready
to shipment issued by Third Party Inspecting Agency, inspection release note, certificate for receipt
of all parts of entire equipment in safe condition at site by Third Party Inspection Agency, certificates
from Marine Insurance Company(s)/Other Insurance Company which covers all risks and other
documents as the Engineer In Charge may reasonably require. Application shall state the amount
claimed and shall set forth in detail, in the order of the schedule of Prices, particulars of the
equipment received at the site along with declaration of the contractor to this effect. The Engineer In
Charge shall issue to the Contractor a Certificate for receipt of Equipment at site within 14 days after

receiving an application thereof.

Issue of Provisional Certificate:

Application for Provisional Certificate for satisfactory commencement of commercial operations of
Equipment may be made to the Engineer In-Charge against release of equipment for commercial
operations accompanied by undertaking that the pending punch list items shall be attended within 6
weeks from the date of this application. The Engineer In-Charge shall issue to the Contractor the
Provisional Certificate for Commercial Operations within 14 days after receiving an application
thereof.

Subject to completion of requirements of clause 3.38 an application for Provisional Certificate for
satisfactory commencement of commercial operations of Equipment may be made to the Engineer In-
charge against release of equipment for commercial operations accompanied by undertaking that the
pending punch list items shall be attended within 6 weeks from the date of this application. The

Engineer In-charge shall issue to the Contractor the Provisional Certificate for Commercial
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3.354

3.355

Operations within 14 days after receiving an application thereof along with punch list. If any works
related to safety of the equipment are balance to be attended then even though the Forklifts are in
operation the same shall not be declared as commercial operation but under Trial operation and at the
risk and cost of the contractor till issue of Provisional certificate by the Port for accepting the
Forklifts for commercial operations. During such time of trial operations the Insurance risk of the

Forklifts will be responsibility of the contractor.
Issue of Final Acceptance Certificate

Application for Final Acceptance Certificate of Equipment may be made to the Engineer In Charge
against satisfactorily attending of punch list items and after the Contractor has ceased to be under any
obligation under Clause 3.5 provided that, if a Provisional Certificate has been issued in respect of
any Section or Portion of the Works, the Contractor may apply for a separate final certificate at any
time after the said obligation has ceased in relation to such Section or Portion. Where the Contractor
has carried out replacements or renewals to the Works in compliance with Clause 3.30 the
Contractor's obligations shall continue, but the right of the Contractor to apply for a final certificate
other than for the replacements or renewals shall not be affected by that fact and after the Contractor
has ceased to be under any obligation under Clause 3.30 in respect of the replacements or renewals he

may apply for a final certificate in respect thereof.

If the punch list items are attended within 6 weeks from the date of issue of provisional certificate,
then the Final Acceptance Certificate shall be issued with effect from the date of issue of Provisional
Certificate and in case the punch list items are completed beyond 6 weeks from the date of issue of
provisional certificate, then the Final Acceptance Certificate shall be issued with effect from the date
of Application for Final Acceptance Certificate after verification of completion of punch list items by
Engineer In Charge. The Engineer In Charge shall issue to the Contractor the Final Acceptance

Certificate within 28 days after receiving an application thereof.
Final Certificate conclusive

A final certificate shall, save in the case of fraud or dishonesty relating to or affecting any matter
dealt with in the certificate, be conclusive evidence as to the sufficiency of the Works and of the
value thereof unless any proceedings arising out of the Contract whether under Clause 3.50 & 3.51
(Arbitration Dispute Resolution- Volume-lI of Tender Document) or otherwise shall have been
commenced by either party before the final certificate has been issued or within three months

thereafter.
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3.35.6

3.35.7

3.36
3.36.1

3.36.2

3.36.3

3.36.4

Adjustment to Certificates

If any sum shall become payable to the Contractor under the Contract otherwise than for work
executed or Forklifts delivered, the amount thereof shall be included in the next certificate (interim or
final) issued by the Engineer In charge, and if any sum shall become payable under the Contract by
the Contractor to the Employer, prior to the issue of the final certificate, whether by deduction from

the Contract Sum or otherwise, the amount thereof shall be deducted in the next certificate.
Corrections and with-holding of certificates

The Engineer In-Charge may in any certificate give effect to any correction or modification that
should properly be made in respect of any previous certificate. Engineer In-Charge shall have power
to withhold any certificate if the Works or any part thereof is not being carried out to his satisfaction.

GUARANTEE PERIOD FOR NEW FORKLIFTS:
The Forklifts to be supplied under this Contract shall be quaranteed for a period of twenty four (24)

months towards satisfactory performance of each components. The steel structures and paintings &

anti-corrosions application shall be guaranteed for a period of sixty (60) months and thirty six (36)

months respectively and same shall be in force from the date of final acceptance of the Forklifts, under

this Contract, by the Engineer-In-Charge. The Contractor shall be responsible for any defects that may
develop under proper use arising from faulty materials, Designs, workmanship in the work but not
otherwise and shall at his own cost remedy such defects when called upon to do so by the Engineer In-

Charge who shall state in writing in what respect any portion is faulty.

If it becomes necessary for the Contractor to replace or renew any defective portions of the supply of
the items under this clause, the provisions of this clause shall apply to the portions of the supply so
replaced or renewed until the expiry of 12 months from the date of such replacement or renewal or the
above mentioned or guarantee period of 24 months, whichever may be later. If any defects are not
remedied within a reasonable time, the Port may proceed to do the work at the Contractors' risk and
expenses but without prejudice to any other rights, which IPGPL may have against the Contractor in
respect of such defects.

If the replacement or renewals are of such a character as may affect the efficiency of the items
supplied, the Engineer In-charge shall have the right to give to the Contractor within one month of
such replacement or renewal notice in writing the "Test on Completion' be made in which case test
shall be carried out as provided in Clause 3.27.4 (volume-I). Costs of all the tests shall be borne by the
Contractor.

All inspection, adjustments, replacement or renewal carried out by the Contractor during the period
referred in this clause shall be subject to the conditions of this Contract which shall be binding on the

Contractor in all respects during the guarantee period and extended guarantee period if any.
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3.37
3.37.1

3.37.2

3.37.3

3.38

3.39
3.39.1

COMMISSIONING OF NEW EQUIPMENT i.e. FORKLIFTS:

Contractor shall complete the whole work such as Design, Manufacture, Supply, Installation, Testing
and Commissioning of the Forklifts within a period stipulated in clause 3.12 (volume-1), from the date
of issue of Letter of Acceptance.

Contractor shall arrange to commission the equipment after due Testing and approval of the Engineer
In-Charge within a minimum period from the date of Installation of the equipment at Employers' site
and this period shall be considered within the total completion period stipulated in clause 3.12
(volume-I) of Tender Document). All necessary testing materials, tools, slings etc. required for the
Testing of the equipment shall be arranged by the Contractor at his own cost & risk. Since time is the
essence of this contract, contractor shall ensure that requisite number of labour force / resources are
made available at site, so as to complete the installation, testing and commissioning of all equipment
at IPGPL site within the completion period of the contract.

Commissioning of equipment shall mean handing over of equipment for regular operations after
completion of performance test for all the parameters specified in the tender (Vol-1I), without
compromising safety norms and satisfying all functional requirements without affecting the

productivity of the equipment.

i. Any punch item which is not affecting safety norms and functional requirements without affecting
the productivity of the equipment shall be closed within six weeks from the date of commissioning
of equipment and put in regular commercial operations to consider the date of commencement of

regular commercial operations as the date of acceptance of the equipment.

ii. In case punch items are not closed within six weeks from the date of commissioning of the
equipment, the date of closure of punch item shall be considered as date of acceptance. Defect

liability period shall commence from the date of final acceptance of the equipment to be done
REMOVAL OF MATERIAL ON COMPLETION:

The Contractor shall, on completion of the Works or when directed by the Employer, remove all plant,
equipment, tools, materials, temporary constructions etc. and rubbish which may have been
accumulated during the execution of the work, other than those permanently used into the Works, at

Employer's site.

PERFORMANCE GUARANTEE BOND TOWARDS PERFORMNACE OF CONTRACT
Within 30 days of the receipt of the notification of the award of Contract from the Employer, i.e.
LOA, the successful Tenderer shall furnish to the Employer, a bond in the form of a Bank Guarantee
(B.G), from a Nationalised/ Scheduled Bank, having their branch in Mumbai, for an amount
equivalent to 10% of the Contract Price (as indicated in LOA) guaranteeing the performance of the
Contract, as per the draft Bank Guarantee form at Annex-V of this tender document. The validity of
such bank guarantee issued, towards performance of the Contract, shall be up to the date of deploying
the Forklifts (i.e. new Forklifts at Shahid Behesti Port, Islamic Republic of Iran) in regular commercial
operations after successful completing all due tests and with a claim period of 3 months thereafter.
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3.39.2

3.39.3

3.39.4

3.39.5

3.39.6

3.40.

3.40.1.

Failure of the successful Tenderer to submit the required Performance Guarantee shall constitute
sufficient grounds for termination of the Contract & forfeiting the Earnest Money Deposit. The BG
submitted towards performance shall be returned after deploying the Forklifts for regular operations
and after receipt of performance BG towards defect liability period and upon making application
thereof by the contractor.

Performance Bond during Defect Liability period for new Forklifts: After successful completion
of the work, final Testing & Commissioning of the Forklifts and before handing over of the new
Forklifts supplied to IPGPL under this contract, the Contractor shall submit a B.G, for an amount
equivalent to 10% of the Contract Price towards guaranteeing the performance of the new Forklifts
during defect liability period as per the draft Bank Guarantee form at Annex-V of this tender
document. The validity of such bond issued shall be for a period of 24 months from the date of final
acceptance certificate, with a claim period of 3 months thereafter. In this case, the para 1 of the BG
format at Annex- V may be suitably worded indicating the work of contract for each capacity of new
Forklifts only for this Guarantee.

Performance Bond after completion of Defect Liability period for new Forklifts supplied : The
contractor shall submit a Performance Bond, in respect of new Forklifts supplied under this contract
in the form of B.G for an amount equivalent to 5% of the Contract Price, towards performance of steel
structures and painting, at least 30 days before the expiry of validity of bond mentioned under clause
3.40.3 (Volume-I of Tender Document) as per the draft Bank Guarantee form at Annex-V (Volume-I)
of this tender document. The validity of this bond shall be for a period of 36 months, after defect
liability period, with 3 months claim period thereafter. In this case, the para 1 of the BG format at
Annex- V may be suitably worded indicating the work of contract for Forklifts as applicable only for
this Guarantee.

In the event of failure of Contractor to ensure the performance of the equipment, during the guarantee
period and not responding to the requirement of the situation as indicated in clause 3.37 (volume-I of
Tender Document), of this tender document and if the Employer is compelled to encash the B.G to
meet the situation, the Contractor shall revalidate the said guarantee for the suitable period as agreed
by the Employer.

The bond submitted by the Contractor towards the performance of the equipment during defect
liability will be returned to the Contractor after successful completion of the defect liability period, to
the satisfaction of the Employer and on making an application thereof and submission of Bank
Guarantee as per clause 3.40.4.

SECURITY DEPOSIT TOWARDS ADVANCE PAYMENT FOR OF CONTRACT (i.e. NEW
FORKLIFTS):

The successful Tenderer shall furnish to the Employer, a security deposit in the form of a Bank
Guarantee (B.G) from a Nationalised/Scheduled/International Bank, covered under section 2 (e) of the
Reserve Bank of India Act 1974, having their branch in Mumbai for an amount equivalent to 110% of
the advance amount to be made to the Contractor, for advance payment. Such B.G shall be as per the
draft Bank Guarantee form at Annex-VI (volume-I) of this tender document, applicable for the first
stage payment at clause 3.32. (a).
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3.40.2

3.40.3

3.40.4

3.41

3.42
342.1

3.42.2

3.43

The Employer shall release advance as indicated in clause 3.32 (volume-1), Terms of Payment, of this
tender document to the Contractor against submission of Security deposit in the prescribed form.

The B.G issued, towards security deposit of advance payment, shall be valid for a period of 2 months
beyond the date of completion of the contract i.e. dates of Final Acceptance Certificate, with a claim
period of 3 months. The B.G submitted by the Contractor under this clause will be returned to the
Contractor after successful commencement of commercial operations of the equipment and on making
an application thereof.

In the event of failure of Contractor to complete the work within stipulated period, the Contractor shall
revalidate the B.Gs for an extended period as agreed by the Employer however this will not relieve the
Contractor from the obligation of liquidated damages as indicated in clause 3.43 (volume-I) of this
tender document.

FORFEITURE OF SECURITY DEPOSIT
IPGPL shall be entitled to encash the Bank Guarantee deposited by the Contractor / Contractors with
IPGPL in the following event.

a) In case of failure on the part of the Contractor/ Contractors, at any time, during the continuance of
this Contract, to comply with any of the conditions herein contained, or

b) In case of any breach of any portion of this Contract.

INDEMNITY:

Notwithstanding that all reasonable and proper precautions may have been taken by the Contractor at
all times during the progress of the work, the Contractor shall nevertheless be wholly responsible for
all damages, whether to the Works themselves or to any other property of IPGPL, or to the lives,
persons, property of others during the progress of the work.

In case any damage occurs to the existing structure due to the Contractor's operation, the same shall be
made good by the Contractor at his own risk and cost. The areas, which are likely to be unsafe for
use, shall be barricaded and all the necessary precautionary measures like displaying notices shall be
taken by the Contractor, during Commissioning and Testing of equipment at site.

LIQUIDATED DAMAGES:
() The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and hand over
the new equipment within the completion period as stipulated in clause 3.12 (Volume-1 of

Tender Document).

(b) In the event of failure on the part of the Contractor to commission the new equipment for any
reason whatsoever within the stipulated period as mentioned above, an amount of per week shall be
levied for delayed period as Liquidated Damages as stipulated below for the work of Design,
Manufacture, Supply, Install, Test, Commission and hand over the new Forklifts at Shahid Beheshti

Port, Chabahar, Islamic Republic of Iran.

(c) Except as provided in the Cl. no. 3.53 of GCC (Force Majeure), if contractor fails to deliver
any or all of the Goods by the Date(s) of delivery or perform the Related Services within the period
specified in the Contract, the Employer may without prejudice to all its other remedies under the
Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to 1 % per week or
part thereof, of the total contractual price of the Goods for each week or part thereof of delay until
actual delivery, up to a maximum deduction of the percentage of 10% of Total Contract Price This
does not absolve the contractor from his obligation of completion of whole of the work in an
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3.44.1

3.44.2

3.44.3

3.45

345.1

3.45.2

3.46

expeditious manner. Contract price shall be inclusive of CIF price plus all taxes and duties payable for
computing Liquidated Damages.

(d)  Once the maximum LD is reached, the Employer may terminate the Contract pursuant to
Clause no. 3.52.0f the GCC. The maximum amount of liquidated damages shall be 10% of total
Contract Price.

(e)  The necessary Liquidated Damages shall be recovered by the Employer from any stage payment
due to the Contractor.

INSURANCE OF WORK AT MANUFACTURER’S SITE FOR NEW FORKLIFTS:

Unless the Employer shall have approved in writing other arrangements, the Contractor shall, insure,
so far as reasonably practicable the Works and keep each part thereof insured as may be mutually
agreed between the Employer and the Contractor against all loss or damage from whatever cause
arising, until the Forklifts are received at employer’s site in good condition duly certified by the Third
party inspection agency. The value of such insurance shall be at least equal to 110% of the contract
price of new Forklifts excluding spare parts / tools cost.

Insurance during installation at employer’s site : The Contractor shall so far as reasonably
practicable insure against the Contractor's liability in respect of any loss or damage occurring whilst
the Contractor is at EMPLOYER'’S site for the purpose of making good a defect or carrying out the
tests on completion during the installation & commissioning of the equipment at employer’s site or
for the purpose of completing any outstanding work and against any loss or damage arising during the
defects liability period from a cause occurring prior to the taking over of new Forklifts by the
employer. For all practical purpose such insurance, during Defect Liability Period, shall be from an
Indian Insurance Company. The value of such insurance shall be at least equal to 110% of contract
price of the new Forklifts excluding spares parts/tools cost.

The Contractor shall from time to time when so required by the Engineer-In-Charge, produce the
policy and receipts for the premium or premiums or satisfactory evidence of insurance cover. All
monies received under any such policy shall be applied in or towards the replacement and repair of the
Works lost, damaged or destroyed but this provision shall not affect the Contractor's liabilities under
the Contract.

INSURANCE AGAINST THIRD PARTY LIABILITY (FOR NEW FORKLIFTS) at
Employer site:

Before commencing the execution of work, the Contractor shall insure in the joint names of the
IPGPL and the Contractor, covering Third Party Liability (TPL) against any damage or loss or injury
which may occur to the equipment being installed or to any property or to any person (including
property and employees of the Employer) by or arising out of the execution of the Works or temporary
Works in carrying out of the Contract. The value of TPL policy shall be Minimum of USD 35,000
(USD Thirty five thousand only) against occurrence of each incidence. The Contractor shall revalidate
the insurance coverage after each incidence and keep the insurance coverage till certification of
completion.

Such insurance shall be effected with any local insurance company as directed by IPGPL and in terms
approved by the IPGPL & Tenderer shall submit the copy of policy of insurance to Engineer-In-
Charge before arrival of equipment at site and shall be valid till Final Acceptance Certificate.

COMPENSATION:

The Contractor shall indemnify IPGPL in the event being held liable to pay compensation for injury to
any Contractor's servants or workmen under the any act of Islamic Republic of Iran or any other laws,
acts or provisions as applicable and as amended from time to time and shall take out an insurance
policy covering all risks under the Act and shall keep the same renewed from time to time as

necessary for the duration of the Contract and produce the same before arrival of equipment to the
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3.48

3.49

349.1

b)

c)
d)

f)
9)
h)

)

k)

Engineer-In-Charge and shall be valid till issuance of Final Acceptance Certificate (FAC) for the

contract.

DEFAULT OF THE CONTRACTOR:

If the Contractor makes any default or on the happenings of anyone or more of the following events
that is to say:

If the Contractor without reasonable cause abandons the Contract or

Suspends the carrying out of the Works for a reasonable time after receiving written notice from the
IPGPL without any lawful excuse or fails to make proper progress with Works after receiving written
notice from the Engineer —In Charge or

Fails to proceed diligently with the work or

Fails to give the IPGPL proper facilities for inspection of the Works of any part thereof for three days

after receiving notice in writing by the IPGPL demanding the same or

The Contractor has become insolvent or
The Contractor has gone into liquidation or passed the resolution for winding up or
Upon the Contractor making an arrangement with or assignment in favour of his creditor or

Upon his assigning this Contract or
Upon an execution being levied upon the Contractor's good or

Upon winding up order being passed by the court or a Receiver or manager is appointed in respect of
any of the property of the Contractor or

Possession is taken by or on behalf of any holder of any debentures secured by floating charges of
any of the property of the Contractor or

Fails to complete all or any part of the Works during the time specified for completion of the Contract
or such extended time as may be granted by the IPGPL.

IPGPL shall have every right to terminate the Contract after issuing 60 days’ notice to the Contractor,
on his omission or negligence or neglect or default or failure to comply with any of the condition of
the Contract.

IPGPL'S LIEN

IPGPL shall have a lien on over all or any money that may become due and payable to the Contractor
under this Contract or any other Contract or from any amount lying with them or under their control
and in respect of any debt or sum that may become due and payable by the IPGPL to the Contractor
either alone or jointly with another or other and either under this Contract or under any other Contracts

or transaction of any nature whatsoever between the IPGPL and the Contractor.

SETTLEMENT OF DISPUTES:

ENGINEER IN CHARGE’S DECISION: If disputes of any kind arises between the Employer and
the Contractor in any connection with, or arising out of the Contract or the execution of the Works

whether during the execution of the Works or after the completion and whether before or after
39



3.49.2

3.49.3

3.49.4

3.50

3.51

repudiation or termination of the Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of Engineer, the matter in dispute shall in the first place, be
referred in writing to the Engineer In Charge. Such reference shall state that it is made pursuant to this
clause. No later than thirty days after the day on which he receives such reference, the Engineer In-
Charge shall give notice of his decision to the Contractor. Such decision shall state that it is made

pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case,
continue to proceed with the Works with all due diligence and the Contractor and the Employer shall
give effect forthwith to every decision of the Engineer-In-Charge unless and until the same shall be

revised, as hereinafter provided, in an amicable settlement or an arbitrate award.

If the Contractor is dissatisfied with any decision of the Engineer In Charge or if the Engineer In
Charge fails to give notice of his decision on or before the thirtieth day after the day on which he
received the reference, then the Contractor may, on or before the seventieth day after the day on which
he received the notice of such decision, or on or before the seventieth day after the day on which the
said period of 30 days expired, as the case may be, give notice to the Employer, of his intention to
commence arbitration, as hereinafter provided as to the matter in dispute. Such notice shall establish
the entitlement of the party to commence arbitration, as hereinafter provided, as to such dispute no

arbitration in respect thereof may be commenced unless such notice is given.

If the Engineer-In-Charge has given notice of his decision to a matter in dispute to the Employer & the
Contractor and no notification of intention to commence arbitration as to such dispute has been given
by either the Employer or the Contractor on or before the seventieth day after the day on which the
parties received notice as such decision from the Engineer-In-Charge, the said decision become final

and binding upon the Employer and Contractor.
AMICABLE SETTLEMENT:

Where notice of intention to commence arbitration as to the dispute has been given in accordance
with Clause 3.49 (Volume-I of Tender Document) arbitration of such dispute shall not be commenced
unless an attempt has first been made by the parties to settle such dispute amicably. Provided that,
unless the parties otherwise, agree, arbitration may be commenced on or after the fifty-sixth day after
the day on which notice of intention to commence arbitration of such dispute was given, whether or

not any attempt at amicable settlement thereof has been made.

ARBITRATION

Disputes if any, between IPGPL and the Contractor during the currency of the Contract or after the

completion of the work or abandonment thereof shall be settled in accordance with Indian Arbitration

& Conciliation Act, 1996 (Amended in 2015) or any statutory modification or re-enactment thereof

and rules made there under and for the time being in force shall apply to arbitration proceedings

under this Contract. The disputes so raised shall be referred to a panel of two arbitrators, of which one
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3.53

3.54

3.55

3.56

3.57

to be appointed by the IPGPL and other by the Contractor. The arbitration proceeding shall take place
in Mumbai or at office of IPGPL, Mumbai only, and the same shall be under jurisdiction of High

Court of Mumbai.

TERMINATION OF CONTRACT:

If the Contractor does not perform the Contractual obligations satisfactorily, as far as Commissioning
the equipment for commercial use within stipulated time frame, the Contract is liable to be terminated

after issue of notice of 60 (Sixty) days to the Contractor.
FORCE MAJEAURE:

If the supply, Commissioning and Testing of equipment is hindered due to force majeure such as,
war, riots, civil commotion, fire, epidemics, natural calamities, etc. such period shall be exempted

from Completion period as mentioned in clause 3.12 (Volume - I) of this tender document.
LABOUR LAWS:

The Contractor shall comply with all the provisions of Islamic Republic of Iran or any other local
authority or State regarding Labour Laws and the rules and regulations made there under as amended
from time to time and as applicable from time to time with regard to the employees to be deployed by
the Contractor for erection, testing, Commissioning of equipment.

OUTBREAK OF WAR

If during the currency of the Contract, there shall be an outbreak of war (whether war is declared or
not) in any part of the world which, whether financially or otherwise, materially affects the execution
of the Works the Contractor shall, unless and until the Contract is terminated under the provision in
this clause contained, use his best endeavours to complete the execution of the Works, provided
always that either the Employer or the Contractor shall be entitled, at any time after such outbreak of
war, to terminate this Contract by giving notice in writing to the other, and upon such notice being
given this Contract shall terminate, but without prejudice to the rights of either party in respect of any

antecedent breach.
MISTAKE IN CONTRACTOR'S DRAWING

The Contractor shall be responsible for and shall pay for any alterations of the work due to any
discrepancies, errors or omissions in the drawings or other particulars supplied by him, whether such

drawings or other particulars supplied by him, have been approved by the Engineer In-charge or not.
DEFAULT OF THE EMPLOYER
In the event of the Employer:

a) Failing to pay Contractor the amount due under Contract as per stipulated condition or
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3.59

3.60

3.61

b) Interfering with or obstructing the written approval in this Contract, the Contractor shall be
entitled without prejudice to any other rights or remedies to terminate his employment under the

Contract by giving 90 (Ninety) days prior notice in writing to Employer.
WARRANTY

During the 24 months of the Defects Liability Period the contractor shall post at least one competent,
experienced and responsible Technical person who has experience of Erection, Testing and
Commissioning of the Equipment, to co-ordinate and execute all works to be attended by the
Contractor as per Contractual obligations. The cost for the same shall deemed to be included in the
services during guarantee period. The Contractor shall also authorize his technical representative to
carry out monthly inspection and submit a monthly report before 10" day of succeeding month to the
Engineer-In-Charge. The contractor shall quote for the cost of this service as per price schedule
which shall be paid after satisfactory completion of 24 months of the Defects Liability Period as
certified by the Engineer In charge.

WARRANTY SUPPORT

The Tenderer shall submit warranty support programme, in detail, covering the methodology and
approach which shall be adopted to ensure minimum failures and maximum availability of the
Forklifts. The Tenderer shall provide details of his warranty program and after sales service
capability including an organization chart, guaranteed response times to requests for technical

assistance and spare parts and a 24-hour help line.
REFERENCES

The Tenderers shall provide details of similar Forklifts that he has recently manufactured together

with a list of customers who are willing to act as reference points.
Limitation of Liability:

To the fullest extent permitted by the law, the total liability, in the aggregate, of the Contractor,
Contractor’s officers, directors, partners, employees, Authorised Distributor / Dealer / Licensee, and
subcontractors, to Employer (IPGPL), and anyone claiming by, through, or under Employer for any
claims, losses, costs, or damages whatsoever arising out of, resulting from or in any way related to
the Tender from any cause or causes, including but not limited to negligence, professional errors and
omissions, strict liability, breach of contract, or breach of warranty, shall not exceed 100 per cent of

the Contract Price.
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SECTION -4

4. ENVIRONMENTAL CONDITIONS AT CHABAHAR

4.1.

4.2.

GENERAL

The Port is in a sheltered location with natural deep-water close offshore outside the Persian Gulf to the
East of the Straits of Hormuz. The surrounding area is characterized by the sea, the atmosphere
containing a lot of salt and small particles of sand. The humidity level in the region of the site is high.
The region is regarded as one of the most humid of Iran.

The following is the summary of environmental conditions prevailing at the Site:

e Maximum temperature 50 °C

e Average temperature 25°C

e Minimum temperature 5°C

e Average annual rainfall 108 mm

e Maximum annual rainfall 244 mm

e Average humidity 70%

e Maximum humidity 99%

e Climate description sea-climate
e Prevailing wind direction south

e Average wind 99% of the time < 15 m/s
e Maximum gust wind 44 m/s

TIDES AND STORM SURGE

Tidal Levels with reference to Chart Datum

» Mean o Higher High Water: MHHW +2.53 mCD
* Mean of Lower High Water: MLHW +1.93 mCD
* Mean Sea Level: MSL +1.61 mCD

* Mean of Higher Low Waters MHLW +1.28 mCD
* Mean of Lower Low Waters MHLW +0.69 mCD
3. Quay and yard

* New quay level: +5.00 mCD

The theoretical weight and maximum wheel loads for the Forklifts shall be declared by the tenderer

Storm Surges
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Return Period (Year) Max Storm Surge (m)
2 0.15
10 0.24
25 0.35
50 0.64
100 111

4.3. WIND
Direction (Deg) Speed (m/s) for Return Periods

1in 50 years 1in 100 years

0 12 13
30 13 13
60 17 18
90 16 17
120 20 22
150 19 20
180 16 17
210 19 20
240 20 21
270 25 27
300 18 19
330 13 14

The maximum gust speed for design shall be taken as 44m/sec.

44, WAVES
Based on hydrodynamic and sedimentation studies report, the design wave heights (Hs) and periods (Tp,

are as follows:

(a) Waves Generated within Chabahar Bay

Return Period 1in 10 Years 1in 25 years 1in 50 years 1in 100 years
Direction °N i Te . Te . Te . Te
(m) (Sec) (m) (Sec) (m) (Sec) (m) (Sec)
270 14 4.0 15 4.1 15 4.2 1.6 4.3
300 1.1 3.6 1.2 3.8 1.3 3.8 1.3 3.9
330 1.0 3.5 11 3.6 1.2 3.7 1.2 3.8

Source: Consultant’s Analysis.
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(b) Deep Water Waves

Return Period lin1year 31/earlsn 10 31/earlsn 25 §1/earlsn 50 )1/earI: 100
Direction °N A L e L R LU R R R L
M ey [ (M e [ (M [ [ (M | [(M) | e

120 233 | 617 |41 |68 |46 |73 |50 |76 |53 |78

150 109 | 522 |51 |77 |68 |85 |83 |91 |105 |97

180 324 | 794 |46 |73 |51 |77 |55 |80 |58 |82

210 305 |73 |50 |76 |58 |82 |63 |85 |68 |89

240 273 | 706 |41 |69 |46 |73 |49 |75 |52 |77
Source: Analysis of British Meteorological Office data

(c) Shallow Water Waves
Return period i in{1 in 51 in 10|1 in 25|1 in 50| 1 in 100
year years years years years years

Hs (M) 1.39 2.00 2.25 2.50 2.70 2.90
Direction °N 141 145 145 146 147 148
Hy(m) 0.96 2.70 3.40 4.60 5.10 5.30
Direction’N 156 163 164 166 167 168
Hs(m) 2.69 3.50 3.80 4.20 4.50 4.80
Direction’N 183 182 182 182 182 182
Hy(m) 2.5 3.50 4.00 4.60 4.90 5.20
Direction °N 203 201 200 200 199 199
Hy(m) 2.02 2.70 2.90 3.20 3.40 3.60
Direction °N 223 220 219 218 217 216
Hy(m) 1.25 2.10 2.50 2.80 3.10 3.40
Direction °N 248 242 239 235 233 231

Source : Consultant’s analysis

4.5.

CURRENTS

Tidal current speed is in the range 0.1 ~ 0.3 m/s.

4.6.

RAINFALL

Rainfall (mm)

Maximum annual rainfall

244.4

Mean annual rainfall

108.2
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4.7. TEMPERATURE

Month

Jan [Feb |Mar Apr. May Jun Jul Aug Sep |Oct Nov Dec |Annual
Item
?,‘g 19.20 [20.44 [23.53 [26.57 [29.57 [31.50 [30.80 [29.68 P27.55 P7.43 4.09 P1.20 [25.98
Ave.
Max R4.32 490 [27.92 [30.81 [33.76 [34.77 33.52 32.30 [30.78 [32.32 [9.46 P6.25 (30.04
(’C)
Ave.
Min [15.10 [16.09 [19.14 P22.32 [25.40 [27.92 8.08 [27.11 P4.31 [22.56 [18.74 [16.17 [21.91
(°C)
Abs.
Max [31.00 (33.00 [38.00 42.00 [46.00 147.00 46.00 ©42.00 ©42.00 41.00 B7.00 B2.00 [47.00
(C)
Abs
Min [7.00 [7.00 [9.60 [14.00 [19.20 [22.00 [21.00 [23.00 [19.00 [13.20 Q.20 [7.00 [7.00
(°C)
The maximum ambient temperature for design shall be taken as 50°C
The Minimum ambient temperature for design shall be taken as 5°C.
4.8. HUMIDITY (As a percentage)
Months
Timeof | jan | Feb |Mar |Apr. |May |Jun |Jul |Aug |Sep |Oct |Nov |Dec | Year
Reading

82.8
06:30 68.96 (72.13 [76.46 |(79.29 [81.96 (84.3 3 83.17 [79.42 |81.92 [77.48 [74.78 |78.46
70.7

12:30 52.92 [56.21 |58 60.88 |64.13 |67.8 1 70.46 |63.46 |60.42 55.3 [52.13 |61.07

The maximum relative humidity for design shall be taken as 99%
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5.1

5.2

5.3

5.4

5.5

5.6

5.7

Section 5

COMPREHENSIVE ANNUAL MAINTENANCE (AMC) CONTRACT
(INCUDING THE COST OF SPARES and MANPOWER)

DEFINITION

The comprehensive annual maintenance contract (AMC) means that the contractor has to
carry out preventive maintenance of Forklifts and (as per the manufacturers’ schedule) and
breakdown maintenance/repairs, if any, inclusive of supply of spares and labour.

AMC DURATION

The contract covers a mandatory AMC period of 2 years which would be coterminous with
the Defect Liability Period.

Extension of AMC

Beyond the period of 2 mandatory years of AMC, IPGPL shall have the sole right to decide
whether to continue AMC for the remaining period of 3 to 10 years for which the quotation
is received in the Schedule 11, part 3. In case IPGPL decides to award the AMC for the
duration to be determined solely by them, it shall be mandatory and binding for the bidder
to provide such AMC services.

It shall be mandatory for the bidder to provide quotation for AMC for the period of 3 to 10
years in Schedule 11, part 3.

Authorized Agency

The Contractor shall have the option to appoint an authorized agency for providing AMC
services, however, no separate contract shall be signed with the Authorized Agency and the
responsibility for AMC lies with the Contractor.

CONTRACT PRICE

The rate for the AMC shall be quoted in USD/EURO/INR as per Schedule-11 Part 3 in the
price bid document for each year from the time of commencement of AMC and remain
frozen and will not be subject to any escalation for any reason whatsoever. The contract
price for AMC shall be in USD/EURO/INR.

The rate of AMC beyond the mandatory period of 2 years shall NOT be considered
for the purpose of evaluation of tender.

PERFORMANCE GUARANTEE
Contractor shall submit Bank Guarantee from a Bank for 10% of quoted amount for the
corresponding period for which extension of AMC as per clause 5.3 of this section has been
awarded. The validity of the guarantee shall be till the completion of AMC period with 30
days of claim period thereafter.

CONTRACT AGREEMENT

The contract covers mandatory AMC period of the first two years. In case, the employer
exercises the option of extension of AMC services beyond 2 mandatory years as per clause
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5.8

vi.

Vii.

viii.

Xi.

Xii.

Xiii.

5.3 of this section, Contractor shall enter into a separate agreement for carrying out AMC
for a corresponding period.

The contractor shall carryout all the functions as per the provisions of the agreement & in
accordance with the laws of the Government of India and Iran wherever applicable as well
as local Safety Rules and Regulation and all other applicable laws, rules and regulations
from time to time and in accordance with prudent work practices.

CONTRACTOR OBLIGATIONS
Replacement cost of spares required for maintenance/ faulty spares/components,

consumables during the tenure of Guarantee period, first two years of mandatory AMC
period and during any extension of AMC period will be at suppliers account.

. Consumable like Cotton-waste, Soap, Cleaning cloths, Detergent, Solutions, Taps, Anti-

corrosion-fluid, cleaners, Liquid, CTC, Lub. Qil, Grease, Hyd., oil, lamps, luminaries, chokes,
fuses etc., shall be included in the AMC. IPGPL will only supply fuel oil required for operation
of the Forklifts, except that no other material will be supplied.

Sufficient stock of necessary spares like Filters, V-belts, valve seals, Hydraulics seals,
Hydraulic Hoses, Qil separators, oil seal kit etc. required during the preventive, breakdown
maintenance shall be included in the AMC

iv. Contractor shall carry out all Preventive Maintenance as the Manufacturers Service

Schedule/Maintenance plan. The Maintenance shall be carried out as per the Manufacturers
standard procedure and according to the instruction manuals. The equipment has to be
cleaned externally and internally by proper means, at least once in a month.

Contractor has to keep and submit all records of the daily/preventive/breakdown inspection
and maintenance of the equipment and at end of each month the contractor will submit the
computerized log book, record of maintenance/repairs formats duly filled up as required by
the Employer.

Recognize that all the assets covered under AMC system, tools, test equipments, manuals
and other documents which are handed over to IPGPL while taking over/handing over of the
Forklifts will be the property of the employers and not to dispose without the approval of
the employer or any of the properties of the owner, unless such property shall be of no
material value and not required for the AMC.

Prepare and submit to the employer a mobilization plan including Staffing, Materials
Management Plan (MMP), Maintenance Management Plan covering condition-monitoring
techniques, list of spares required.

Periodical Review of quantity in stock and adequacy of spares and arrange to procure the
required spares, as per the MMP.

ix. Review to update maintenance plans periodically, with intimation to owner and refrain from

using Forklifts for purposes other than handling cargo at berths and to and from ships
without prior intimation and permission of the owner.

Install, run and update computerized inventory and maintenance control systems.

Establish emergency procedures, which shall include action during cyclone, fire, natural
calamities and such exigencies etc.

As per requirement, calibrate and set meters, safety devices, protection devices, measuring
instruments, gauges etc. periodically to ensure accuracy

Make the Forklifts available timely for inspection by owner or other competent authorities
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Xiv.

XV.

XVi.

XVii.

5.9

5.10

5.11

5.12

Critical Spares shall be restored to original level at the time of completion of AMC or
termination due to unsatisfactory performance

Assets handed over to the AMC contractor for any improvement in operation shall revert
back to owner free of cost, subject to normal wear and tear

The contractor shall engage duly qualified team (skilled and unskilled),any sub-contractor,
etc, required for carrying out maintenance comprising of at least one engineer apart from
others. The contractor has to post enough staff so that the Forklifts are looked after
properly round the clock, the employer has got the right to request the contractor to
increase the staff if not found sufficient. The contract Engineer will report to the Engineer
In-Charge for day to day activity.

The responsibility of the AMC Contractor includes procurement, stocking and use of
maintenance spares as well as consumables required for satisfactory performance.

EMPLOYER OBLIGATION

On completion of erection work & commissioning of Forklifts adequate space for storage of
spares, tools & tackles shall be provided by IPGPL free of cost at convenient location during
guarantee period as well as for period of AMC. However additional accommodation for office
purpose if required shall be provided on chargeable basis as per approved scale of rates.

Water and electricity power will be provided by IPGPL FREE OF COST. However, all the
arrangement for tapping the source of electricity and water at convenient point shall be
made by the contractor.

Cargo handling by these Forklifts will be carried out by the Forklifts drivers/operators of
IPGPL or its local SPV. During maintenance, if required, Forklifts driver/operator will be
provided, subject to availability.

Residential accommodation at Iran for maintenance staff of the AMC contractor shall not be
provided by the IPGPL.

PAYMENT TERMS FOR AMC
Payment of AMC will be in USD/EURO/INR and will be released on satisfactory completion of

each quarter subject to submission of required documents like log books, reports, data,
amount due, deduction/s if any, etc.

Contractor is liable to pay all applicable taxes, duties, levies, VAT etc.

AVAILIBILTY OF EQUIPMENTS

The contractor is responsible for delay in making the Equipment available for operation
during any failure/breakdown of Forklifts. During AMC period, each Forklifts should be
available up to 90% of total hours per quarter (3 months).

PENALTY

The penalty, if any, shall be deducted from the bill due in favour of AMC contractor at the
time of payment, at the prescribed rate.
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5.13

5.14

5.15

I1.

5.16

5.17

5.18

Any shortfall below 90% availability for each Forklift per quarter, a penalty of USD 150 per
hour will be levied. Downtime of each Forklift shall be counted from the time Forklifts is
reported to be in-operational due to any defect/fault in any system or component till it is
handed over for cargo-handling operations.

SPECIAL CONDITONS OF AMC CONTRACT

The contractor is liable to carry out all maintenance work including any failure/break down
during operation with immediate intimation to the Engineer In charge of IPGPL and make
the Forklifts ready for operation expeditiously by keeping all the maintenance staff round
the clock

No telephone communication etc will be provided by the IPGPL. Contractor has to arrange
their own

No vehicles/conveyances will be arranged for the maintenance staff/officials of contractors
by the IPGPL. Contractors has to arrange a vehicle for his staff at his cost.

All other condition of the Contract shall be as per GCC to be read with SCC

DISPUTES

In the event of the two parties not agreeing on the repairs necessary, the question will be
treated as a dispute and will be referred to a classification society such as LRS/IRS/Bureau
Veritas and their decision shall be final and mandatory on the parties. The cost towards
such expenses shall be borne by the Contractor as well as the Employer half each.

INSURANCE

The contractor shall be responsible to insure all his assets at site against damages including
break downs, theft etc.

No claim/compensation whatsoever will be entertained by the IPGPL for any loss of property
or injury or loss of life during the occurrence of any accident to the contractor’s
maintenance staff/officials. Contractor has to have his own arrangement of insurance for
their staff and property at their own.

TERMINATION OF CONTRACT

In case of the performance of the contractor is not found satisfactory; IPGPL reserves the
right to terminate the AMC with one month notice. In such event Performance Bank
Guarantee of the Contractor shall be encashed by the Employer.

TAKING OVER ON COMPLETION OF AMC

Six months prior to the closure of AMC, the owner and the contractor along with third party
Inspection agency, shall meet to undertake upfront inspection to access the condition of the
Forklifts and the repairs necessary to bring them to satisfactory working condition. The AMC
contractor shall carry out all the repairs necessary for this purpose at his cost, provided the
repairs are resultant to lack of proper maintenance or negligence on part of AMC contractor.
However, Employer will bear the cost of repairs only if the repairs are resultant to normal
wear and tear, expiry of the life of the component in natural way and also resultant to
accidental damage caused by the operator during operation of the Forklifts. However,
operator’s negligence will not be loaded on contractor warranty. Both employer and the
contractor will respect third party Inspection agency recommendation/s.

DRAWINGS.

The drawing of jetty layout is attached as Annexure - I.

kK k Kk Xk
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ANNEX —I
LAYOUT MAP OF CHABAHAR PORT
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ANNEX - 11
BANK GUARANTEE FORMAT FOR EMD

KNOW ALL BY THESE PRESENTS THAT -- (Name of the Bank), a Banking

corporation carrying on banking business including Guarantees at Mumbai and other places and having its office

at - e Mumbai (hereinafter called ‘The Bank’ which expression shall

unless excluded by or repugnant to the context or meaning thereof be deemed to include its successors and
assigns) SEND GREETINGS:

WHEREAS The Board of Directors, of INDIA PORTS GLOBAL PVT LTD constituted under the
COMPANY Act, 2013 (hereinafter called ‘The Board’ which expression shall unless repugnant to the context or
meaning thereof be deemed to include its successors and assigns) had invited tenders for

- (hereinafter called Tender) as per Instruction to the Tenderers, General conditions of the Contract, scope of
work, specifications and Price schedule covered under ‘Tender No. —IPGPL/MHC/2017. ----

AND WHEREAS M/S -----m-mmmmmmmmm oo (hereinafter called the ‘Tenderer’) has offered to
carry out the work under the said Tender.

AND WHEREAS under the conditions of the Contract, the Tenderer is required to give a Earnest Money

Deposit in the form of Bank Guarantee from a Scheduled Bank having its branch in Mumbai for the sum of Rs. --

-------- (Rupees )/ USD (US Dollar )

AND WHEREAS M/s -------=---nmnmnmo- have requested the Bank to furnish a Guarantee to the Board for
the sum of Rs. - (Rupees ) / US $ (Us
Dollar ) which the Bank has agreed to do in the manner hereinafter
appearing.

NOW THIS INDENTURE WITNESSETH that the said Bank doth hereby stand surety for the said sum
of Rs. ---momeee- (Rupees ) / US $ ( Us
Dollar )

AND DOTH HEREBY GUARANTEE TO AND COVENANT WITH AND irrevocably agree to pay to the
Board upon demand in writing without referring to M/s ----------------- (Name of the Tenderer) and without

questioning the right of the Board to make such demand or the propriety or legality of such demand, such sum or

sums not exceeding in the whole a sum of RS, ----------- (Rupees )/ US $ (uUs

Dollar ) as may be payable to the Board by the Tenderer by reason of

withdrawing his Tender before the expiry of the day from the last date of the submission of the Tender or such
time as may be extended by the Board to which M/s --------=--=--=---- have agreed in writing, or in the event of the

tender being accepted by the Board and fails to enter into a Contract or to furnish Performance Guarantee as per
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the terms of the Contract, in respect of which the decision of the Board shall be final and legally binding and the
said Bank doth further covenant and declare that this security is irrevocable and shall remain in force up to and
inclusive of the ----------- (date) and if the Contract is not awarded by the Board before the expiry of the aforesaid
date, the said Banker undertakes to renew this Guarantee from month to month until 6 months after the aforesaid
date i.e. up to -------------- (date) and the said Bank doth hereby further covenant and declare that if the said M/s --
---------------------- do not obtain and furnish renewals of this Guarantee for a further period of six months to the
Board not less than 30 days prior to the expiry of the period of this Bank Guarantee or renewals thereof as to keep
the same valid and subsisting till the Contract is awarded by the Board and for 6 months thereafter i.e. up to ------
-------- the entire amount of this Bank Guarantee in default of obtaining and furnishing the renewals of this Bank
Guarantee in the manner and within the time aforesaid shall become forthwith due and payable to the Board
notwithstanding :

1. that the period of the Guarantee of the renewal or renewals thereof has not expired or,
2. that the period of Guarantee of the renewal or renewals thereof has already expired
AND THE BANK further declares that notwithstanding anything to the contrary contained hereinabove, the

Bank’s liabilities under the Guarantee is restricted to Rs. ------------ (RS. =-m-mmm oo )/ US
Dollars ( US Dollar ) and unless a demand in writing
under the Guarantee is made with the Bank within the 3 months from the date of expiry i.e. by --------------- , all

the rights of Board under this Guarantee shall be forfeited and the Bank shall be relieved and discharged from all
liability there under :

Notwithstanding anything to the contrary contained herein:

Our liability under this Bank Guarantee shall not exceed RS. ------------------ (Rupees
----- /USD (US Dollar )
This Bank Guarantee shall be valid up to --------------- ; and

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and

only if you serve upon us a written claim or demand on or before ----

IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has hereupto set his/their hands and seals
on the ---------- of 2017.
SIGNED, SEALED AND DELIVERED

By the within named -----------------
Through it’s duly -------------=--------
Constituted Attorney Mr, ----------=------

& - in the presence of
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ANNEX -I11

LETTER OF APPLICATION CUM TENDER FORM

To be submitted on company Letter Head by the Tenderer indicating full postal address, telephone
number/s, fax number/s, email id, etc.

To,
Date:
India Ports Global Pvt Ltd
4" Floor, Nirman Bhavan,
M.P. Road, Mazgaon,

Mumbai-400010 — INDIA.

Sub: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the performance of
Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran

REF: Tender No: IPGPL/Forklifts/2017

Sir,

Being duly authorised and represent and act on behalf of M/s. hereinafter called the

‘Tenderer’ and having fully understood Instructions to Tenderer/s, General Conditions of Contract, Scope of
Work, Drawings & Specifications as given in the Tender Document and after visiting the Site, the undersigned
hereby submits the Offer for the subject Works.

2. IPGPL and its representatives are hereby authorised to conduct any enquiry or investigations to verify the
statements, documents & information submitted in connection with this Tender and to seek clarifications from
our bankers & Clients regarding any financial, commercial & technical aspects.  This letter of application will
also serve as authorization to any individual or representatives of any institution referred to in the supporting
information, to provide such information deemed necessary and requested by yourself to verify statements and

information provided in this Tender, or with regard to the resources, experience, and competence of the Tenderer.
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3. IPGPL representatives may contact following persons for further information:

For General & Managerial inquiries

Name of Contact Person Mr Arun Kumar Gupta
Telephone number/s 022 69000430, 9833880764

Fax number/s 022 66566336

E-mail Id md.indiaportsglobal @gmail.com

For Technical inquiries

Name of Contact Person Mr Ashok Gadkari

Telephone number/s 022 69000432, 9004762185

Fax number/s 022 66566336

E-mail Id mt.indiaportsglobal @gmail.com,

For Financial inquiries

Name of Contact Person Mr Nitin Shah

Telephone number/s 022 69000433, 9769036703

Fax number/s 022 66566336

E-mail Id cs.indiaportsglobal@gmail.com,
4. This application is made in the full understanding that:

i Tenders received from Tenderers will be subject to verification of all submitted information.
i We agree to abide by this Tender for the period of 180 days from the last date fixed for receiving

the same and it shall remain binding upon us and may be extended at any time, if requested by
IPGPL, before the expiry of the validity period as given in this Tender.

1] Not withstanding anything contained in this tender document, IPGPL reserves the right to annul
the bidding process at any time without any liability or any obligation for such annulment,
without assigning any reason.
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5.

Vi.

Vii.

If our Tender is accepted, we confirm to commence work from the date of issue of "Letter of
Acceptance’ and to complete all Works in good condition within the completion period as
stipulated in this Tender.

If our Tender is accepted, we will furnish the Security Deposit and Performance Guarantee Bond
for the due Performance of the Contract. The amount and format of such Guarantee will be in
accordance with the subject Tender and Conditions of Contract.

We have independently considered the amount/rate shown as Liquidated Damages &
Consequential Losses as penalty for delay in completion of Works and agree that the same
represent a fair estimate of the damages/losses likely to be suffered by IPGPL in the event of
delay in overall completion of the Work.

We have downloaded the tender form from web site and we hereby certify that we have not made
any changes to the Tender Document either in words or in sentences or deleted or added any
word or sentences from/to the tender document.

The undersigned declares that the statements made & the information provided in the duly filled

Forms are complete, true & correct in every detail.

6.

Witness
Signature Signature
Name and Designation with Name and Designation with company
company seal seal
For & on behalf of (name of the

Tenderer)
Witness
Signature Signature
Name and Designation with Name and Designation with company
company seal seal
For & on behalf of (name of the

Tenderer)
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ANNEX - IV

FORM OF AGREEMENT

THIS AGREEMENT made at Mumbai this day of BETWEEN
(hereinafter called "the Contractor™) which expression shall unless excluded
by or repugnant to the context or meaning thereof be deemed to include the party named and his heirs, executors
and administrators or its successors and permitted assigns) of the one part and INDIA PORTS GLOBAL
PRIVATE LIMITED, Mumbai incorporated by Companies Act 2013 being the successors (herein after called
"The Employer") which expression shall unless excluded by or repugnant to the context or meaning hereof, be
deemed to include their successors and assigns) of other part

WHEREAS the Board have accepted a tender by the Contractor for Design, Manufacture, Supply, Installation,
Testing, Commissioning and Guaranteeing the performance of Forklifts at Shahid Beheshti Port, Chabahar,
Islamic Republic of Iran

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to
them in the conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement,
viz -

a) The said tender

b) The acceptance of tender

c) The conditions of Contract

d) The specification

e) The Price, schedule and all other schedules

f) The Contractor’s specification and all correspondence, by which the Contract is added, amended,
varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as hereinafter mentioned the Contractor
HEREBY CONVENANT with the Employer to Design, Manufacture, Supply, Installation, Testing,
Commissioning and Guaranteeing the performance of Forklifts in conformity in all respects with the
provision of the Contract.

4. The Employer HEREBY CONVENANT to pay to the Contractor in consideration of the Design,
Manufacture, Supply, Installation, Testing, Commissioning and handing over the Forklifts, as per the
Contract Price at the time and in the manner prescribed by the Contract.

5. IN WITNESS WHEREOF the Contractor that hereunto set his hand and seal and the Managing Director,
India Ports Global PVT. Limited for an on behalf of the Board has set his hand and seal and the common

seal of the Employer has been hereunto affixed the day and year first above written.
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Signed, sealed and delivered

by for and on behalf of the said

in pursuance of a resolution of

The Board of Directors of the

passed at a meeting held on
Managing Director

the CONSTITUTED ATTORNEY

or

The Common Seal of the Contractor was hereto affixed in the presence of

SIGNED, SEALED AND DELIVERED

by The Managing Director,

for and on behalf of the Board of Directors of
India Ports Global Private Limited

with the Common Seal of the Board

of Directors
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ANNEX -V

FORMAT OF BANK GUARANTEE to be used FOR (i) PERFORMANCE of the Contract (ii)
Performance of equipment during defect liability period and (iii) after completion of defect liability period
for the contract.

In consideration of the India Ports Global Private Limited incorporated under Companies Act, 2013 (hereinafter
called “The Employer” which expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include the Board of Directors of India Ports Global Private Limited, its successors and assigns) has
awarded the Contract for for Design, Manufacture, Supply, Installation, Testing, Commissioning and
Guaranteeing the performance of Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic Of Iran, vide
Managing Director, IPGPL’s letter No. mem , dated -------------- (hereinafter called ‘the said
Contract’) to ------========mmmmmmmmemmoe- (Name of the Contractor) (hereinafter called the ‘Contractor’). Under the
terms and conditions of the Contract, made between the Contractors and the Employer, the Contractor is bound to
submit a performance Guarantee of US Dollars ------------ (In words US Dollars only) /
Rs. ----eeemee- ( in words Indian Rupees .................. ) to Employer, we the mmemmmmmeemem e
(Name of the Bank and address) (hereinafter referred to as ‘the Bank’ at the request of the Contractors do hereby
undertake to pay to the Employer an amount not exceeding USD  --------------- (US Dollars

--- only) / Rs. ------------ ( in words Indian Rupees .................. ) against any loss or damage caused to or
suffered or which would be caused to or suffered by the Employer by reason of any breach by the Contractors of
any of the terms and conditions of the said Contract.

1. We oo Bank do hereby undertake to pay the amounts due and payable under this guarantee

without any demur merely on a demand from the Employer stating that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Employer by reason of the
Contractor’s failure to perform the said Contract. Any such demand made on the Bank shall be conclusive as

regards the amount due and payable by the Bank under this Guarantee. However, our liability under this

Guarantee shall be restricted to an amount not exceeding USD  --------------- (US Dollars
----- only) / Rs. ------------ (in words Indian Rupees ..................)
2. We, (Name of the Bank) undertake to pay to the Employer any money so

demanded notwithstanding any dispute or disputes raised by the Contractor in any suit or proceeding before
any court of Tribunal relating thereto our liability under this present being absolute and unequivocal. The
payment so made by us under this bond shall be a valid discharge of our liability for payment there under and

the Contractor shall have no claim against us for making such payment.

3. We, - further agree with the Employer that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said Contract
and it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said Contract
have been fully paid and its claims satisfied or discharged or till the Managing Director of the said Employer
certified that the terms and conditions of the said Contract have been fully and properly carried out by the
said Contractors and accordingly discharge this guarantee. Unless the demand or claim under this guarantee
is made on us in writing on or before the ---------------- , we shall be discharged from all liabilities under this
guarantee thereafter. This Guarantee will remain in force from the date hereof, i.e. till --------- and unless a
demand or suit or action to enforce any claim under the guarantee is made within three months from the date

of expiry of this guarantee, i.e. on or before ------------------ all your rights under this guarantee shall be




forfeited and we shall be relieved and discharged from all liabilities under this guarantee thereafter
PROVIDED HOWEVER that the Bank shall at the request of the Employer but at the cost of the Contractors,
renew or extend this guarantee for such further period of periods as the Employer may require from time to

time.

.5 We, ---- Bank further agree with the Employer that the Employer shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract or to extend the time of performance by the said Contractors from
time to time to postpone from any time or from time to time any of the powers exercisable by the Employer
against the said Contractors and to forebear or enforce any of the terms and conditions relating to the said
Contract and we shall not be relieved from our liability by reason of any such variation or extension being
granted to the Contractors or for any forbearance, act or omission on the part of the Employer or any
indulgence shown by the Employer on the part of the Employer or any indulgence shown by the Employer on
the part of the Employer or any indulgence shown by the Employer to the Contractors or by any such matter
or thing whatsoever which under the law relating to sureties would but for this provision, have effect of so

relieving us.

.6 This Guarantee will remain valid for the entire period as agreed, even though there happens to be change in
the constitution of the bank or that of the Contractor.

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction in respect of
claims, if any, under this Guarantee.

We, Bank lastly undertake not to revoke this guarantee during its currency

except with the previous consent of the Employer in writing.

Dated ---------------- day of ---------------- 2017
For (Name of the Bank) Signature
Seal Of
The Bank

(Name with Designation)
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ANNEX -VI
FORM OF BANK GUARANTEE (SECURITY DEPOSIT)

(For Advance Payment)

In consideration of the India Ports Global Private Limited incorporated under Companies Act, 2013
(hereinafter called “The Employer” which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Directors of India Ports Global Private Limited, its
successors and assigns) has awarded the Contract for Design, Manufacture, Supply, Installation, Testing,
Commissioning and Guaranteeing the performance of Forklifts at Shahid Beheshti Port, Chabahar, Islamic

Republic of Iran vide Board’s Managing Director’s letter No. - , dated --------------

(hereinafter called ‘the said Contract’) to --- (Name of the Contractor) (hereinafter
called the ‘Contractor’). Under the terms and conditions of the Contract, made between the Contractors and
the Employer, the Contractor is bound to submit a Bank Guarantee towards security deposit, (against advance
payment as per terms of contract ) for US D ------------ (US Dollars only) / RS ------------ (

Rupees------------ ) to Employer, we the - (Name of the Bank and address) (hereinafter

referred to as ‘the Bank’ at the request of the Contractors do hereby undertake to pay to the Employer an
amount not exceeding USD ------------ (US Dollars ------=-====n==n=n=- only) / RS ------------ ( Rupees------------ )
against any loss or damage caused to or suffered or which would be caused to or suffered by the Employer by
reason of any breach by the Contractors of any of the terms and conditions of the said Contract.

We - Bank do hereby undertake to pay the amounts due and payable under this guarantee
without any demur merely on a demand from the Employer stating that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Employer by reason of the
Contractor’s failure to perform the said Contract. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability under this
Guarantee shall be restricted to an amount not exceeding US D ------------ (US Dollars --------=-==-=------ only)
| RS —-=---mmm-- ( Rupees )We, (Name of the Bank) undertake to pay to the Employer

any money so demanded notwithstanding any dispute or disputes raised by the Contractor in any suit or
proceeding before any court of Tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor shall have no claim against us for making such payment.

We, --- further agree with the Employer that the guarantee herein contained shall

remain in full force and effect during the period that would be taken for the performance of the said Contract
and it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said Contract
have been fully paid and its claims satisfied or discharged or till the Managing Director of the said Employer
certified that the terms and conditions of the said Contract have been fully and properly carried out by the
said Contractors and accordingly discharge this guarantee. Unless the demand or claim under this guarantee
is made on us in writing on or before the ------------- , we shall be discharged from all liabilities under this
guarantee thereafter. This Guarantee will remain in force from the date hereof, i.e. till --------- and unless a

demand or suit or action to enforce any claim under the guarantee is made within three months from the date
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of expiry of this guarantee, i.e. on or before ------- all your rights under this guarantee shall be forfeited and
we shall be relieved and discharged from all liabilities under this guarantee thereafter PROVIDED
HOWEVER that the Bank shall at the request of the Employer but at the cost of the Contractors, renew or

extend this guarantee for such further period of periods as the Employer may require from time to time.

4 We, ---- Bank further agree with the Employer that the Employer shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract or to extend the time of performance by the said Contractors from
time to time to postpone from any time or from time to time any of the powers exercisable by the Employer
against the said Contractors and to forebear or enforce any of the terms and conditions relating to the said
Contract and we shall not be relieved from our liability by reason of any such variation or extension being
granted to the Contractors or for any forbearance, act or omission on the part of the Employer or any
indulgence shown by the Employer on the part of the Employer or any indulgence shown by the Employer on
the part of the Employer or any indulgence shown by the Employer to the Contractors or by any such matter
or thing whatsoever which under the law relating to sureties would but for this provision, have effect of so

relieving us.

5 This Guarantee will remain valid for the entire period as agreed, even though there happens to be change in

the constitution of the bank or that of the Contractor.

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction in respect of

claims, if any, under this Guarantee.

We, ---- Bank lastly undertake not to revoke this guarantee during its currency

except with the previous consent of the Employer in writing.

For (Name of the Bank) (Name with Designation)

Signature/ Seal of the Bank
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ANNEX -VII

SCOPE OF WORK FOR THIRD PARTY INSPECTION AGENCY (TPIA) TO BE APPOINTED BY
IPGPL

1. Approval of Main Structure Analysis Results
a. Check for Design Criteria
b. Check for Stress Results
C. Check for Fatigue Stress
d. Check for Main Structure Drawings of: Girder, Boom, Girder Support Beam, Leg, Portal Beam, Sill
Beam, Top Leg, Top Beam, Fore-Stay & Back-Stay, Leg Diagonal, Top Leg Brace, Boom Hinge,
Boom Stop Girder.
e. Check the results and conformity with the technical specification of performance test.
2. Documents Review:
Technical Specification
Approved Construction drawings
Inspection and Test Plan
WPS/PQR-WPQR
NDE Procedures & NDE Personnel Certificates
DE Procedures & DE Personnel Certificates

Painting Procedure

S Q ™ 0o a0 T W

Commissioning Procedure etc.

Review of raw material test certificate for compliance with code/specifications and identification of
material with manufacturer's test certificate.

j. Review of heat treatment records carried out where applicable.

k. Examination of radiographs including review of radiographic technique and monitoring of other
NDT requirements such as Ultrasonic, Magnetic particle and Liquid Penetrant testing are met with as
per the relevant code/drawings/ QAP.

|.  Review of test certificate for all critical items but no limited to for:

e Bogies, Portal, Main girder and boom girder beam, Trolley & Loading devices

e Long travel, Trolley traversing, Main Hoist, Boom Hoist

e Motors, Controller, Main Cables, Other bought out components any other like anemometer, rail
clamps, hold down devices, rail sweeper, all safety devices, wire ropes etc.

3. Material Verification:

a. Review Mill Certificate

b. Verify the material traceability records

C. Witness material test as per submitted QAP

4, Witness & Verification
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Witness Welder Qualification Test and certification by TPI

Fit-up: witness on critical parts and randomly spot witness for the others

Welding Process: monitoring/patrol inspection

Non Destructive Test: review NDT results, spot check on the calibration of equipment & verify the
qualification of personnel

Final Inspection: witness on the final welds and dimensional/straightness
Sub-assembly: witness on the final welds, alignment, dimension.
Erection: witness on the final welds, final dimensional, bolt torque, leveling/straightness.

Painting: witness on the surface preparation (after sand blasting), painting procedure and randomly
spot check on the final DFT.

Testing:-
i) Electrical: review continuity check & megger test; verify electrical equipment installation etc.

ii) Mechanical: witness alignment/installation, bolt torque, greasing/lubricating, idle running test,
etc.

Commissioning: witness on all testing as per approved commissioning procedures, including load

test.

Witness assembly of all the primary structural with the machinery and electrical equipment, spreader

and safety devices at site.

Documentation & Certification

© a0 T o

Submit FORTNIGHTLY inspection report to IPGPL

Certification of parts of the Forklifts before shipment to berth as per tender.

Certification of completion of installation & erection activities as per tender.

Certification of the Forklifts for meeting the FEM classification and requirements as per TPIA.
Certification of the Forklifts for “Ready to ship” prior to shipment from contractor’s site indicating
that all the tests are successfully carried out as detailed in the tender document as per clause 27 (Vol-
).

Certification of completion of commissioning & testing as per contract.

. Stamping and issue of certificates.
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SCHEDULE 1

GENERAL INFORMATION

Pagel/2: Schedule -1
All individual firms submitting the tender must complete the information in this form.

1. Full name of the Firm:

2. Head Office address:

3. Contact person name at
Head office:

4, Telephone number/s:

5. Fax number/s:

6 E-mail Id

7. Branch Office address, if any:

8. Contact person name at
Branch office:

9. Telephone number/s:

10. Fax number/s:

11. E-mail 1d

12. Works address:

13. | Contact person name at
Works:
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Page 2/2: Schedule -1

14. Telephone number/s:

15. Fax number/s:

16. E-mail Id

17. Place of Registration/Incorporation:
18. Year of Registration/ Incorporation
19. Details of Mainlines of Business:

i. Since
ii. Since
lii. Since
iv. Since
V. Since

Signature & seal of the Tenderer

66




SCHEDULE 2

FINANCIAL DATA

Page: 1/2 Schedule 2
Tenderers should provide financial information as detailed below to demonstrate that they meet the Qualifying
requirements for shortlising. Each Tenderer must fill the information in this format only. If required, you may use

separate sheets to provide complete financial information.

In support of submitted information, copies of Audited "Balance Sheets’ and "Profit & Loss account’

statements for last three (03) years must be attached.

A: Banker’s Details:

Name of the Banker

In Full

Address of Banker Telephone No:

Fax No:

Contact Person name:

B: Summaries of actual assets and liabilities for the last 03 years

Financial information in Previous three years

2013-2014 2014-2015 2015-2016

1.Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5.Turnover
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6. Profit before Taxes

7. Profit after Taxes
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Page 2/2 Schedule 2

C: Specify sources of credit lines to meet the cash flow demands till overall completion of the order in

below mentioned format

Sources of credit lines Amount

D: Income tax and Sales tax details (For domestic suppliers):

1. Permanent Income-Tax Account
Number (PAN)

2. Sales tax registration number

(Kindly enclose copies of supporting documents for above information)

Signature & Seal of the Tenderer
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SCHEDULE 3

WORK SCHEDULE

Supply Forklifts.

3.1  Work schedule for design and manufacturing of the Forklifts at work. (A bar chart/CPM/pert for the

entire completion period)

3.2 Shipment Schedule.

3.3 Unloading Schedule.

3.4  The time required for mobilizing the equipment at Chabahar Port including details of transportation,
Installation, Commissioning & Testing of equipment

3.5 Manpower deployment during Installation, Testing and commissioning phase

3.6 Tenderer can indicate the minimum length of berth and period that will be required for Installation,

Commissioning & Testing of the new Forklifts at site, Chabahar Port.

3.7 Requirement for office space and other facilities if any to be provided by the IPGPL/ Chabahar Port

during Installation, Testing and Commissioning period.

Signature & Seal of the Tenderer
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SCHEDULE 4
TRAINING SCHEME

The Tenderer shall describe in detail the training scheme that he is proposing for technicians, operators and

supervisory personals of the Employer for efficient functioning of the equipment to be supplied by him. The

scheme shall indicate the nature and duration of training required for various categories of personnel.

following particulars shall be furnished in the format given below: -

Sr.no. | Designation of  each

personnel and area of

Training assignment.

Name and short
resume showing
experience of
persons

Recommended
no. of person to
be trained in each

category

Duration of
training for each
category

Signature & Seal of the Tenderer

71

The



SCHEDULE 4 A

TRAINING SCHEDULE

1. TRAINING OF FORKLIFTS OPERATORS AND MAINTENANCE PERSONNEL:

1.1

1.2

GENERAL.:

The contractor can assign qualified mechanical and electrical / electronic specialists to instruct the
employers Terminal operations personnel in the Eco-Driving / Operating and cost effective maintenance
on all equipment installed under this contract. The training session by OEM for Hydraulics, Electrical &
Electronic Components / Mechanisms will be performed at the site of the work. The contractor shall
submit his fully structured and detailed proposed training programme under this contract.

TRAINING SESSIONS:

The training sessions shall include operations, maintenance and servicing of all mechanical and electrical /
electronic components of the Forklifts. The detailed training programme will be finalized by the
Contractor in consultation with the employer well in advance. The training shall be in sufficient depth to
enable IPGPL to use and maintain the Forklifts in a safe and proper manner. Contractor shall impart
operational & maintenance training to employer’s personnel as per the following;

Location Details Total Training days

At the works of| A) Control Systems & Maintenance / Trouble| 20 (each batch of
Contractor. Shooting / Repairs (total 04 Engineers in two 10 days)
batches of 02 Engineers in each batch)

B) Mechanical / Hydraulic System (total 04
Engineers in two batches of 02 Engineers in
each batch)

20 (each batch of

10 days)

At employer’s site| Mechanical / Hydraulic System 4
after arrival of
equipment, in

Electrical / Electronic Control Systems & 4
classroom.

Maintenance / Trouble Shooting / Repairs

4

Forklifts Operations / Mechanical / Hydraulic
System Electrical / Electronic Control Systems
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On site in Forklifts
at IPGPL

Mechanical / Hydraulic System

Electrical / Electronic Control Systems &

Maintenance / Trouble Shooting / Repairs

Forklifts Operations:

i) Economical Driving & Lifting Techniques.
i) Improving Knowledge of RPM v/s Torque.

iii) Interpreting Information Provided on the
Display.

iv) How the Driver can affect Fuel Consumption
& Emissions.

The session shall also include hand-on-trouble shooting where the contractor inserts known faults into the

system to demonstrate the fault diagnostic capabilities of the fault diagnostic.

The contractor shall furnish detailed Training manual to employer 15 days before commencement of

training.

The contractor shall provide a full time engineer on the contractor’s permanent payroll, on site who shall

oversee the Errection/Commissioning works. He shall have authorization to make reasonable changes and

modifications as required by the employer.

A commissioning engineer with Electrical / Electronics / Soft Tools knowledge shall remain at site for the

first two weeks of the performance test period of each equipment.
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SCHEDULE 5

QUALITY ASSURANCE PLAN (QAP)

All stages of execution of the work shall be governed by Quality Assurance Procedures that shall comply with or
better requirements of 1SO standards. Tenderer shall submit in substantial detail a quality assurance plan
indicating all activities step by step at various manufacturing/fabrication/construction premises including site to
carry out to meet the requirement of this specification and International standards/regulations/practices to enable
comprehensive assessment of its merit and reliability. This shall also indicate tentatively at what stages of
manufacturing/ fabrication/construction of all items he proposes the customer control points according to which
the inspection by the Employer and Engineer-In Charge could be planned.

The bidder must provide QAP for all items except for those which are bought out items from various suppliers.
QAP of the same may be provided at an appropriate stage.

QAP shall incorporate monitoring, inspection, Testing and Review as per the scope of Third Party

Inspection Agency (TPIA) as given in the Annex V11 of tender document.

Signature & Seal of the Tenderer
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SCHEDULE 6

DETAILS OF INSTRUMENTS

FOR TESTING & QUALITY CONTROL

Tenderers are advised to furnish details regarding instruments that he will be using for "Testing & Quality
Control’ till completion of the subject Work. The information in this regard should be submitted in below
mentioned format and separate sheets may be used to furnish necessary details, if required.

Sl. Brief Description & specifications of Testing & | Qty Year of

N Quality Control Instruments Installation
0.

10.

Signature & Seal of the Tenderer
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SCHEDULE 7

SUB-CONTRACTORS

The Tenderer shall submit the name, address of persons, firms or companies, proposed by him as sub
Contractors for carrying out the work under the Contract together with particulars of work to be carried
out by each party. Written confirmation from sub Contractor shall be submitted along with the tender.

Sl Section of Works Name and address | Name & Location of
No. of the proposed | the Organisation
Supplier/sub- previously

contractor supplied/worked

10

11

12

13

14

Signature & Seal of the Tenderer
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SCHEDULE 8

ARRANGEMENT FOR SPARE PARTS

Tenderer shall submit following information pertaining to availability of spare parts

1 Name, address and Contact Number of
Service Centres of tenderers firm with
spare parts stock in India/lran.

2 The address of the dedicated website
through which order for spare parts can be
placed.

3 Minimum number of days, on intimation,
a service Engineers of tenderer’s firm for
this particular Equipment is available on
site.

Signature & Seal of the Tenderer
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SCHEDULE 9

STATEMENT OF DEVIATIONS

1. The following are the particulars for deviations from the requirements of the Tender specifications:
Clause Ref. Proposed Deviations Justification for proposed deviation.
2. The following are the particulars for deviations from the requirements to the instructions to Tenderers

and Conditions of Contract:

Clause Ref. Proposed Deviations Justification for proposed deviation.

Signature & Seal of the Tenderer

Note- 1. Where there are no deviations, the statement should be returned in duly signed manner
with an endorsement indicating no deviations.

2. The Tenderer shall indicate the Price adjustment in terms of percentage against each
deviation, which he may like to add to the Tender Price for withdrawing his deviation, if
the same is unacceptable to the Employer.

3. In case of no submission of price-adjustment against any deviation, it will be deemed acceptance by
the contractor without any price adjustment.

Signature and seal of the Tenderer
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Schedule -10

LIST OF SPARE PARTS/ Tools to be supplied under this contract.
Consolidated List for Forklifts to be submitted separately.

Supply of Spare parts shall be separate from scope of this tender and not taken for evaluation of the bids.

l. SPARES:

| Details | Spares | Qty |

To be filled in by tenderer as per Clause No. 11 & 12 of Vol. I, for each type of Forklifts Separately.
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SCHEDULE 10 A

OPERATIONS AND MAINTENANCE MANUALS

1 OPERATING AND MAINTENANCE (O&M) MANUAL

1.1

1.2

The contractor shall provide an operating and maintenance (O&M) manual which will cover the
operation, lubrication, maintenance and inspection of the Forklifts including routine and major
maintenance of mechanical and electrical components. Routine and major inspection of the structure shall
be covered by the structural maintenance manual. Detailed electrical record drawing shall be included
with each O&M manual.

The O&M manual shall be durable and hardbound with properly indexed for easy reading. The contractor
shall furnish 6 sets of O&M manuals with the supply of Forklifts. The contractor shall also provide O&M
manual on a CD for reference. These manual shall be supplied 15 days before commencement of training
schedule and commissioning of the equipment at employer’s site. The O & M manuals shall consist
following;

A fully detailed as constructed manufacturing specification of the Forklifts and equipment including,

without limitation:

- Drawings and diagrams where appropriate including electrical diagrams and hydraulic schematics.

- All materials and component parts test certificates

- Aschedule of third party supplied components.

- Aschedule of spare parts provided under the contract.

A fully detailed as constructed performance specification of the Forklifts and equipment including,

without limitation:

- Wheel loading

- Operating speeds and limitations

- Commissioning test results including current readings

- Statutory test certificates

A fully detailed operating and maintenance manual for the Forklifts, equipment and component parts

including without limitation:

- Setting up and testing procedures
- Operational duties and restrictions

- Maintenance and replacement schedules.
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part |
(Tender No. IPGPL/FORKLIFTS/2017)

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and
Guaranteeing the performance of Forklifts at Shahid Beheshti Port, Chabahar, Islamic Republic

of Iran.

Description (Part I)

Price Quoted for new
Forklifts (In USD/EURO/INR)

Currency

In
Figures

In words

Equipment

(A) CIF price for Design, Manufacture, Transportation and Supply of
Forklifts to IPGPL, Shahid Behesti Port, Chabahar including Transit
/ Marine Insurance (as per technical specifications given in Volume-
II of the tender).

i) 15 Ton Capacity Forklifts-Two (02) Nos.

ii) 07 Ton Capacity Forklifts-Three (03) Nos.

iii) 3 Ton Capacity Forklifts-Five (05) Nos.

B) All Other taxes, if any, payable (each element to be quoted
separately)

Service component

A) Price for Training fee for imparting operational & maintenance
training, as per the Tender document and as per training schedule
provided in Schedule 4 & 4 A.

B) Price for providing 06 sets of operation and Maintenance
manuals (prepared in accordance with the requirement provided as
per Schedule 10 A) and “As-built” drawings and spare parts
catalogue as per tender conditions.

C) Price for providing 04 sets of Training manuals.

Price for rendering warranty support as per tender conditions.

AMC Charges for Mandatory Period of Two (02) Years.

First Year

Second Year

TOTAL OF 1 TO 4 : TOTAL Landed Cost of Forklifts (PRICE
SCHEDULE-11 PART-1)

Name, Designation and Signature of Name
Tenderer with company seal & date.
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Signature of witness




PRICE SCHEDULE 11 Part |l

For Supply of Spares and Tools

(Tender No. IPGPL/ Forklifts /2017)

A complete list of spare parts and special tools as required for 5000 running hours of
operation of the Forklifts with quantity, unit price and total amount to be paid by the
employer shall be given in the following format.

A) Spare Parts &Tools

Sr.| Description| Qty | Manufacturer’ | Country CIF price (In USD/EURO/INR)
No. s Name and of _
Model Origin Currency Unit rate Total amount quoted
quoted
Number
In In Words In In Words
Figures Figures
1.

Grand Total (Price Schedule II)

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall NOT TO BE

TAKEN FOR EVALUATION OF THE BID.

Separate sheets for Forklifts to attached.

Name and Signature of Tenderer
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Schedule 11 - Part I11

Schedule of Prices for Comprehensive Annual Maintenance Contract (AMC)

Sr. Year AMC Charge (In USD/EURO/INR)
No.
Currency| In Figures In Words

1 Third Year

2 Fourth Year

3 Fifth Year

4 Sixth Year

5 Seventh Year

6 Eighth Year

7 Ninth Year

8 Tenth Year

TOTAL

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall
NOT TO BE TAKEN FOR EVALUATION OF THE BID.

Signature of the Tenderer
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SCHEDULE 12

INTEGRITY AGREEMENT

This Integrity Agreement is made at on this day of 2017

Between

“India Ports Global Limited, (IPGL) (Hereinafter referred to as ""The Employer", which expression shall
unless repugnant to the meaning or context hereof include its successors and permitted assigns)

And

................................................... (Hereinafter referred to as ""The Bidder/Contractor’” which
expression shall unless repugnant to the meaning or context hereof include its successors and permitted
assigns)

Preamble

WHEREAS the Employer intends to award, under laid down organizational procedures, Contract for “Project
Management and Advisory Services for operation of two terminals at Shahid Beheshti Port, Chabahar, Islamic
Republic of Iran.”

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree
as follows and this Pact witnesses as under:

Section 1 — Commitments of the Employer

(@D The Employer commits itself to take all measures necessary to prevent corruption and to
observe the following principles;

a. No employee of the Employer, personally or through family members will be in
connection with the tender for, or the execution of a contract, demand, take a promise for
or accept for self or third person, any material or immaterial benefit which the person is
not legally entitled to.
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(2)

The Employer will, during the tender process treat all Bidder(s) with equity and reason. The
Employer will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential/additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

The Employer will exclude from the process all known prejudiced persons.

If the Employer obtains information on the conduct of any of its employees which is a criminal offence

under the Indian Penal Code (IPC)/ Prevention of Corruption Act (PC Act), or is in violation of the
principles herein mentioned or if there will be a substantive suspicious in this regard, the Employer
will inform the relevant Vigilance Authority and in addition can be initiate disciplinary action as per its
internal laid down policies and procedures.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

1)

()

(a)

(b)

(©)

(d)

It is required that each Bidder/Contractor (including their respective officers, employees and
Authorized Distributor / Dealer / Licensee) adhere to the highest ethical standards, and report to the
IPGL all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge
or becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

The Bidder(s)/Contractor(s) will not directly or through any other person or Consultant/Consulting
firms/Consortia,, offer, promise or give to any of the Employer's employees involved in the tender
process or the execution of the contract or to any third person any material or other benefit which he/she
is not legally entitled to. In order to obtain in exchange any advantage of any kind whatsoever during
the tender process or during the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submissions or non-submission of bids or any other actions to
restrict competitiveness or to introduce cartelization in the Bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purpose of competition, or personal gain, or pass on
to others, any information or document provided by the Employer as part of the business relationship,
regarding plans, technical proposals/bids and business details including information contained or
transmitted electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Distributor/Authorized Dealer/Licensee in India, if any. Similarly the Bidder(s)/Contractor(s)
of Indian Nationality shall furnish the name and address of the foreign Distributor/Authorized
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(€)

©)

(4)

Q)

Dealer/Licensor, if any. Either of the Indian Distributor/Authorized Dealer/Licensee, on behalf
of the foreign principal or the foreign principal directly could bid in and he shall not be allowed to
quote on behalf of another employer along with the first employer in a subsequent/parallel tender
for the same item

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of contract.

The Bidder(s)/Contractor(s) will not instigate third person to commit offences outlined above
or be an accessory to such offences.

The Bidder(s)/Consultant(s) will not, directly or through any other person or Consultant/Consulting
firms/Consortia indulge in fraudulent practice means a willful misrepresentation or omission of
facts or submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the Government
interests.

The Bidder(s)/Consultant(s) will not, directly or through any other person or Consultant/Consulting
firms/Consortia use Coercive Practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property
to influence their participation in the tendering process).

Section 3- Disqualification from tender process and exclusion from future contracts.

Without prejudice to any rights that may be available to the Employer under law or the Contract or
its established policies and laid down procedures, the Employer shall have the following rights in
case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and the bidder/consultant
accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through
a violation of Section 2, above or in any other form such as to put his reliability or credibility in
question, the Employer is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or
take appropriate action.

Section 4 — Compensation for Damages

)

(2)

©)

If the Employer has disqualified the Bidder(s) from the tender process prior to the award according to

Section 3, the Employer is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/Bid Security.

If the Employer has terminated the Contract according to Section 3, or if the Employer is entitled to
terminate the contract according to Section 3, the Employer shall be entitled to demand and recover
from the Contractor liquidated damages of the Contract value or the amounts equivalents to
Performance Bank Guarantee.

If the Employer obtains knowledge of conduct of a Bidder or Consultant, or of an employee or a
representative or an associate of a Bidder or Consultant which constitutes corruption within the
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meaning of IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will
inform the same to the law enforcing agencies for further investigation.

Section 5- Previous transgression

()

)

©)

The Bidder declares that no previous transgression occurred in the last 5 years with any other Company
in any Country conforming to the anti-corruption approach or with Central Government or State
Government or any other Public Sector Enterprise in India that could justify his execution from the
tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or
appropriate action can be taken as deem fit by the Employer.

If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by him and
has installed a suitable corruption prevention system, the Employer may, at its own discretion,
revoke the exclusion prematurely.

Section 6- Equal treatment of all Bidders / Contractors / Subcontractors

()

)

3)

(4)

The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact, and to submit it to the Employer before contract signing.

The Employer will enter into agreement with identical conditions as this one with all Bidders,
Contractors and Subcontractors.

The Employer will disqualify from the tender process all Bidders who do not sign this Pact or violate its
provisions.

The Bidder/Consultant shall be responsible for any violation(s) of the principles laid down in this
agreement/ Pact by any of its sub-vendors.

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Employer obtains knowledge of conduct of a Bidder, Contractor or Subcontractor or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes
corruption or if the Employer has substantive suspicion in this regard, the Employer will inform the
same to the relevant Vigilance Authority.

Section 8- Pact Durations

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the Contract. If any claim is made / lodged during this time, the same shall be
binding and continue to be valid despite the lapse of this Pact as specified above, unless it is discharged
/ determined by the Employer.
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Section 9 - Other provisions

1)

)

©)

(4)

()

This Agreement is subject to Indian Law, Place or Performance and Jurisdiction is the
Registered Office of the Employer, who has floated the Tender i.e., Mumbai.

Changes and supplements as well as termination notices need to be made in writing. No Side
agreements have not been made.

If the Contractor is a partnership or a consortium, this Agreement must be signed by all partners or
consortium members or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly authorised
by board resolution.

Should one or several provisions of this Agreement turn out to be invalid; the reminder of this
Agreement remains valid. In this case the parties will strive to come to an agreement to their original
intentions.

It is agreed term and condition that any dispute or difference arising between the parties with regard
to the terms of this Integrity Agreement / Pact, any action taken by The Employer/Principal in
accordance with this Integrity Agreement/Pact or interpretation thereof shall not be subject to
arbitration.

Section 10 - Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and
not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree
that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Employer) (For and on behalf of Bidder / Contractor)
(Office seal) (Office seal)
Witness 1: ...l

(Signature, Name & Address) ........ccoeeviviiiiiiiiiinninin..

Witness 2: ............
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Schedule 13

CHECK LIST

INDIA PORTS GLOBAL PRIVATE LIMITED
Tender: No. IPGPL/ Forklifts /2017

CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TECHNICAL BID.
All the pages of the document submitted under this tender shall be properly and neatly numbered in

serial, and same shall be reflected in the summary to be submitted as check list to the offer in the

following manner for easy identification of the documents during evaluation.

Sl. DETAILS OF DOCUMENTS TO BE SUBMITTED
No.
1. A covering letter along with check list giving details of the documents being submitted

with tender confirming validity of bid for 180 days and submission of Earnest Money
Deposit- Envelope-1 so super scribed with the contents therein.

2. Earnest Money Deposit as per tender condition- Envelope-2 so super scribed with the
contents therein.
3. The tender document is issued in two sets, one being marked as "ORIGINAL" and other as

"TENDERER’S COPY". Original tender copy shall be returned along with the offer
(Technical Bid), with each page of it duly signed by the authorised person and stamped with
company’s seal in token of having been read and accepted the tender conditions along with
Letter of application cum Tender form duly signed by the person / persons who is/are
competent to sign (Annex 111 of VVol.l of this tender document) and TECHNICAL BID. -
Envelope 3 so super scribed with the contents therein.

4, Price Bid As per Schedule 11 (Volume-1) - Envelope-4 so super scribed with the
contents therein

5 One Duplicate Copy (clearly marked) of the offer shall be submitted along with the
original offer In the same envelope i.e. Envelope -4.

6 Schedule 11 Schedule of Prices is in Part 1, 2, & 3. All the 3 Parts duly filled in shall be
kept in Envelope 4.

7. Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender
document.

8. Technical data of the Forklifts as per (Volume-I1) of Forklifts of this tender document.

9. Work Schedule as per Schedule 3 (Volume-1) of this tender document:

10. Details of the training programme of various categories of employer’s employees as per
Schedule 4 & 4 A (Volume-I) of this tender document.

11. Quality Assurance Plan indicating all activities steps by step at various stage of project as

per Schedule 5 (Volume-1) and details of instruments for Testing & quality control as per
Schedule 6 (Volume-1) of this tender document

12. Details of bought out items and its quality certification plan

13. Details of Sub Contractor involved in the various activities according to Schedule 7
(Volume-1) of this tender document

14. Detailed drawings of various arrangements of the Forklifts as per this tender document.

15. Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if

any and arrangement for after sales service. Tenderer shall submit the information as per
Schedule 8 (volume-I) of the Tender Document.
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16. Statements of deviations as per Schedule 9 (Volume — I) of tender document.

17. List of spare parts as per (Volume — Il) applicable for Forklifts, Schedule-10 and
Operation & Maintenance manual as per Schedule 10-A.

18. Information regarding any current litigation.

19. Details of Warranty Support programme as per Contract Conditions.

20. MOU/Agreement entered in technical collaboration (if applicable)

21. Undertaking to ensure integrity as per
Schedule 12 of volume 1. (Integrity Pact)

22, Any other details, which shall establish the technical competency and any deviation from
technical specification

23. Non Disclosure Agreement Schedule 14.

*k*k*k
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Schedule - 14
Non Disclosure Agreement

THIS AGREEMENT is made this day of _, 2017

Between

Board of Directors of Indian Global Ports Private Limited, incorporated under the Companies Act
(hereinafter called the ‘Board’ which expression shall, unless excluded by, or repugnant to the context, be
deemed to include the Board of Directors of Indian Global Ports Private Limited, its successors and
assigns) of the ONE PART

AND.

/S e , @ Company incorporated in..........cccccceveeeeininennnn. (Country)
under tE and having its office
Al —— (Hereinafter" referred to as "Contractor® which

expression shall include its successors and assigns) of the other part;

WHEREAS:

(1) By Tender NO.....ccccceevvuvveeeeeennns (The "Tender"), offers were invited from Contractors for the work
Of for Indian Global Ports Private Limited (the “Project");

(2) M/S e made an offer to act as the Contractor as per the terms and

conditions of the tender; and

(3) After evaluation of the proposals/ offers received, the Board has engaged M/s
................................................................... as the Agency for carrying
o 11 | (Work Title), subject to signing of the Confidentiality
Agreement between the Board and the Contractor and conveyed to the Contractor by its
............................. (Work Order signatory) vide Work Order No dtd.__/_ /201_ which was duly accepted
by the Contractor vide its letter dated __/ /201 _.

NOW, THEREFORE, in consideration of the mutual agreements contained herein, the Contractor
covenants with the Board as follows:

1. All business, financial, operational and other information and data, of whatever kind and in whatever
form, relating to the Board, which is disclosed or made known or comes to the knowledge of the Contractor
(including but not limited to its representatives, professional advisors, employees and Authorised
Distributor / Dealer / Licensee) by the Board or on the Board’s behalf (including but not limited to its
representatives, advisors, employees and Authorised Distributor / Dealer / Licensee) (collectively referred
to as "Confidential Information™) will be held incomplete confidence and will not be used for any purpose
other than directly in connection with the scope of services described in the tender.

2. The Contractor will not, without the prior written consent of the Board or its authorised person/s, disclose
or otherwise make available whole or any part of the Confidential Information to any third party except in
accordance with the terms of this Agreement.

The Contractor will be entitled to copy and circulate the Confidential Information to its only such directors,
officers and employees and to such of its professional advisors who are directly concerned with fulfilment
of the scope of services as per the terms and conditions of the tender and to whom knowledge of such
information is necessary for such purpose. All persons to whom any Confidential Information is disclosed
shall treat the same as confidential and use the same solely for due discharge of its obligations under the
Scope of Services stated in the tender. The Contractor will be responsible for procuring their compliance
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with the terms of this Agreement as if they were subject to the same obligations to the Company as the
Contractor is subject to hereunder.

The restrictions, obligations and liabilities contained in this Agreement shall not apply to any information
which:

a) Was already in the public domain at the time of its disclosure to the Contractor by the Board; or
subsequently becomes part of the public domain through no breach by the Contractor of its obligation
under the Agreement.

b) is generally available to or accessible by, the public or, after such disclosure, becomes generally
available to, or accessible by the public, other than by reason of a breach of any undertaking by the
Contractor contained in this Agreement; or

c) is required to be disclosed by the Contractor by applicable law or regulation or judicial authority,
provided that the Contractor agrees, to notify, the Board in writing, duly signed by an authorised signatory,
as soon as possible, upon becoming aware of any such requirement and confirming the necessity of the
disclosure prior to such disclosure; The Contractor shall promptly notify the Board in writing if any
confidential information is required to be disclosed by law or other regulation and will co-operate with the
Board regarding the timing and content of such disclosure or any action which the Board may elect to take
to challenge the validity of such requirement unless such cooperation exposes the Contractor to claims,
losses, damages or other liability for which the Contractor does not receive indemnification from the Board,
and the Contractor undertake that any such disclosure shall be the minimum required by the relevant law
or regulation in order for the Contractor to comply with its obligations there under.

The Contractor will not make, or permit its officers, directors, employees and professional advisors to make
or procure or solicit or assist any other persons to make, any announcement or disclosure of the
Confidential Information without the Board's prior written consent.

The Contractor and the Board shall individually keep a record of the Confidential Information provided by
the Board to it in writing ("Confidential Information™). The Contractor shall, forthwith upon receipt of a
written request from the Company or completion of the assignment as per the tender or if the Contractor
ceases toactas the Agency for..... ..o (Work Title) of the Board:

(a) Return to the Board any Confidential Information in the Contractor's possession or control of, or in the
possession or control of, any of its employees, Authorised Distributor / Dealer / Licensee or professional
advisors, together with all copies thereof, and

(b) Expunge all Confidential Information from any computer, word processor or similar device into which it
has been programmed by the Contractor or its professional advisors on its behalf.

(c) Not make use of the information, contained in the confidential information for any of its business
operations.

The Contractor acknowledges that neither the return of any Confidential Information nor the expunging of
any Confidential Information from its records shall release it from its obligations under this Agreement.

7. The obligations contained in this Agreement are continuing and, in particular, shall survive the
completion of the project.

8. The Contractor agrees and acknowledges that the Board may be irreparably harmed by the breach of
the terms hereof and damages may not be an adequate remedy and that injunctive relief is an appropriate
remedy to protect the rights of a party with respect to its Confidential Information. The Contractor shall be
responsible for the breach of any of its covenants and obligations in this Agreement and will indemnify the
Board from and against any claims, costs, expenses, losses or damages (including reasonable attorneys'
fees) that are actually incurred by the Board and that are directly and solely attributable to the breach by
the Contractor of its covenants and obligations in this Agreement. The Contractor further confirms that it is
acting in this matter as principal and not as agent for any other person.
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9. The rights, powers and remedies provided in this Agreement shall be in addition to, and not in
substitution for, any other rights, powers and remedies provided by law. No failure or delay in exercising
any right, power or privilege hereunder will operate as a waiver thereof nor will any single or partial
exercise of any right, power or privilege preclude any further exercise thereof or the exercise of any other
right, power or privilege hereunder. The terms of this Agreement and the Contractor's obligations
hereunder may only be amended or modified by written agreement between the Contractor and the Board.'

10. This Agreement shall be governed by and construed in accordance with Indian law. The parties hereby
agree to submit to the jurisdiction of the courts of Mumbai.

11. If at any time any term or provision in this Agreement shall be held to be illegal, invalid or
unenforceable, in whole or in part, under any rule of law or enactment, such term or provision or part shall
to that extent be deemed not to form part of this Agreement, but the enforceability of the remainder of this
Agreement shall not be affected.

12. This Agreement shall be freely assigned by the Board, with prior written notice to the Contractor, to any
person or persons who are substituted in all in the interests or rights or obligations of the Board for the
development of the Project.

13. All questions, disputes and differences arising under or in relation to this Agreement shall be referred
O (Work Order signatory) of The Board for consideration. The decision of
........................... (Work Order signatory) shall be final, conclusive and binding on all the parties to the
Agreement.

IN WITNESS WHEREOF, the parties have caused this Non-Disclosure Agreement to be executed by their
respective duly authorised officers as of the day and year first hereinabove written.

Authorized Signatory Managing _Director on Behalf of the
FOr M/S. ..o Board of Directors of
Indian Ports Global Private Limited

In Present Of In Present Of
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SCHEDULE 15

DETAILS OF KEY PERSONNEL

Details of key personnel involved in administration and execution of the subject work till completion, are to
be furnished. The information in this regard should be submitted in below mentioned format and separate

sheets may be used to furnish necessary details, if required.

No. Name in full Designation | Qualification Experience

10.

Signature & Seal of the Tenderer
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SCHEDULE 16
CURRENT COMMITMENTS IN HAND

Tenderer should provide necessary information about their current commitments on all Contracts that have
been awarded, or for which a ‘Letter of Intent’ is placed or ‘Letter of Acceptance’ has been received or for
Contracts approaching towards completion and full completion certificate has yet to be issued. The
information in this regard should be submitted in below mentioned format and separate sheets can be used to

furnish necessary details.

In support of submitted information, it is very essential to submit copies of orders in hand or copies

of ‘Letter of Intent’ / work orders as the case may be.

Name of the Order number / Order Date of Estimated
Client value )
Reference number & Completion as per the date of
Date Order )
Completion
1.
2.
3.
4,

Signature & Seal of the Tenderer
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SCHEDULE 17

DETAILS OF WORKS COMPLETED IN PAST

Tenderer should provide necessary information about Works completed during last 03 years for which
completion certificate or performance certificate is already issued by the Client. The information in this
regard should be submitted in below mentioned format and separate sheets can be used to furnish necessary
details.

In support of submitted information, it is very essential to submit copies of orders executed in

past along with satisfactory performance certificates issued by Clients.

No | Name of the Order number or Order Date of Actual
Client value )
Reference number & Completion as per the date of
Date Order )
Completion
1.
2.
3.
4,

Signature & Seal of the Tenderer
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SCHEDULE 18
EXPERIENCE IN SIMILAR WORKS

Reference: -1

The information about experience in similar Works should be submitted in below mentioned format and

separate sheets must be used for each reference.

You are advised to furnish details about similar works as stipulated in the Tender. In support of submitted
information, it is very essential to submit copies of order/s executed along with satisfactory performance
certificate issued by Client/s.

1. Client’s Name:

2. Contract / Order number

and Date

3. Name of the Contract:

4, Client’s Address in full:

5. Name of Client’s

Contact person:

6. | Client’s Telephone

Number/s

7. Client’s fax number

8. Contract / Order value

9. | Completion period as per

Contract / Order

10. | Date of Actual completion

Of Contact / Order

11. | Brief details of Contract/Order

Signature & Seal of the Tenderer
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EXPERIENCE IN SIMILAR WORKS

SCHEDULE 18

Reference: -2 (if any)

1. | Client’s Name:

2. | Contract/Order number
and Date
Name of the Contract:

4. | Client’s Address in full:

5. Name of Client’s
Contact person:

6. | Client’s Telephone
Number/s

1. Client’s fax number

8. | Contract/Order value

9. | Completion period as per
Contract / Order

10. | Date of Actual completion

of Contact / Order
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11.

Brief details of Contract/Order

Signature & Seal of the Tenderer
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1.0

2.0

3.0

4.0

5.0

6.0

FORKLIFTS

This specification covers the design, manufacturing, inspection, testing and commissioning at site
of Diesel Forklifts as specified below.

The requirement is as follows: 15 Tons forklift — 2 (Three) Nos., 7 Tons forklift — 3 (three) Nos.
and 3 Tons forklift — 5 (five) Nos.

The design and manufacture of these units should comply with the well-known standards such as
DIN, FEM, IEEE, ASME, IEC, JIS, etc. The mast, axles and forks must be heavy duty.

Environmental conditions

- Temperature range: 0 to +50°C

- Humidity: relative humidity up to 99%

- Height from sea level: 0

- Environment: Dusty, corroding and salty environment

- Permissible wind speed when the units are working: 72 km/h

Main Conditions

- Forklifts should be designed for Iranian conditions and based on the above environmental
conditions.

- Forklifts must work continuously for 20 hours a day and 7 days of a week.

- Working life of all main equipment and mechanisms should be considered as 25000 hours.

- Safety issues for all system components should be considered according to the above
standards.

- All components of the equipment must have their own certificate and Q.C must be conducted
in all manufacturing phases.

Fork

- Fork Lift must be equipped with a main standard fork with no free lift to carry loads.

- The operational fork height should be about 3500mm.

- The fork must be resistant against the imposed tensions and designed in a way that its possible
fractures and crack scan be avoided.

Extra equipment:

One unit of each one of the following equipment should be delivered with the equipment:
- One unit double coil ram with fork shaft.

- One unit paper roll clamp double.

Auxiliary Systems

The Forklifts unit must be equipped with the following systems:

- All of the supplied equipment should be made by original and well-known company and not to
be supplied from stocks.
- Appropriate warning lights, motion alarm, emergency stops must be installed.
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7.0

8.0

9.0

Adequate floodlights to illuminate the working area and operator’s cab.

One spare tire with ring for Forklifts unit is needed.

The Forklifts should be equipped with rear sensors.

The Forklifts should be equipped with one unit rear camera and monitor.
Suitable fire extinguishers must be foreseen and installed at all necessary points.
All of special & standard tools for maintenance must be supplied.

Operator’s cabin
The cabin must be equipped with the following:

Air cooling and air heater in the cabin to maintain the temperature around 25°C.

Monitoring devices such as indicators of load, working radius, tire distance from the load, mast
angle, fork length etc.

Fault-finding system which must be capable of being displayed on the operator's monitor for
easy access to the defective/ problematic points of the Forklifts.

All important indicators already mentioned elsewhere in this document to be displayed on the
monitor.

Operator cabin should comply with the latest international regulations and standards in respect
to the operator safety and comfort and also have enough room.

Operator seat must be air suspension, adjustable in four back, forth, up and down directions.
Cab windows should be made of safety glass and tinted type upper windows should also have
good view.

All of loading operation and relevant trouble shootings should be displayed on the operator’s
monitor in English language.

All joysticks must be equipped with dead man protection system and also designed to be
capable of performing most of Forklifts operations.

Maximum noise level inside the operator’s cabin must be 75 DBA.

Main Equipment

Diesel engine to be made by reputed manufacturers with spare/service support in Iran or in the
vicinity (to the approval of Employer). The engine of the units must be provided with the
relevant certificate approved by supervising / inspection body. Engine shall be suitable water
cooled IC diesel engine of adequate horsepower with alternator with 12V charging battery.
Only reputed engines (indicative brands such as VOLVO) with service and spare support in
Iran or in the vicinity will be accepted.

Transmission must be of Clark or Zf or Dana or any other reputed make to the approval of
Employer.

Axles to be of Kessler make or any equivalent reputed make to the approval of Employer.

Tyres must be of Michelin or Dunlop or Bridgestone. All tyre shall be pneumatic or solid.

Mast

The mast type should be duplex, 2- stage, no free lift.
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10.0

11.0

12.0

13.0

140

15.0

16.0

- All weldings performed on the mast must be inspected by an inspection company and the
relevant certificate should be issued.
- The mast profile should be made of high tensile steel.

Hydraulic system

- The hydraulic system must be designed and proposed according to the regional weather
conditions. It should also have proper cooler and easy accessibility and maintenance features.

- The hydraulic system must be designed to avoid rising of the temperature more than specified
limits.

- All seals and pickings used in the unit must have sufficient tolerance against overheating to
avoid oil leakage.

- The hydraulic system of the unit must be equipped with temperature gauge/indicator which in
addition to activating the cooling fan in necessary situations, must be capable of warning the
operator when the hydraulic oil temperature increases more than 60°C. Meanwhile, the
manufacturer is bound to install various checkpoints for controlling hydraulic system pressure.

Maintenance Tools and Tackles A complete unused new set of special purpose tools, tackles and
accessories along with detailed instructions and maintenance manual shall be supplied. Each tool
and wrench shall be stamped so as to be identified easy for its use. The tools shall be supplied in
steel toolbox and with a copy of instruction manual. The items supplied shall be of the best quality
and specially protected against rusting in tropical climate. . Note: - Forklift shall be supplied with
one set of tool and tackles with O&M manual in the toolbox separately.

Recommended Spares: A complete unused and new set of Recommended Spares for two (2)
years successful operation of the equipments shall be supplied. Each part shall be stamped so as to
be identified easily for its use. The items supplied shall be of the best quality and specially
protected against rusting in tropical climate.

Inspection and Testing: Inspection and testing at Manufacturer’s works:

Shop inspection and tests will be carried out at manufacturer’s works. Bidder shall submit detailed
quality plan, indicating various test to be carried out at works at various stages along with final
performance test procedure along with guaranteed parameters for customer approval during
contract stage.

INFORMATION TO BE FURNISHED BY TENDERER ALONG WITH OFFER: Bidder shall
submit following separate drawings / documents for forklift.

- List of tools & tackles to be deployed at site for erection & commissioning of forklift truck
- List of recommended Spare parts for two (2) years successful operation of the equipments.
- Other reference drawing / documents / literature etc.

- List of complete scope of supply / services

Optional items Bidder shall quote following optional item applicable to each forklift.
- Spark arrestor

- Fork Extension

- Towing coupler

- Load back seat

Painting Scheme: The supplier shall follow a painting scheme in accordance with best industry
practice and suitable for the environmental conditions specified in this document.
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17.0

18.0

19.0

20.0

21.0

22.0

23.0

Engine: Engine shall be suitable water cooled IC diesel engine of adequate horsepower with
alternator with 12V charging battery. Only reputed engines with service and spare support in Iran
or in the vicinity will be accepted.

Extra equipment:

One unit of each one of the following equipment should be delivered with each forklift:
One unit double coil ram with fork shaft.
One unit paper roll clamp double.

Transmission and Axle: Compact transaxle with single speed forward and reverse torque
converter power shift transmission, Optimum gradability for rapid acceleration to working speed

Inching: Full power inching shall be controlled. Slow forward speed with full power to hydraulics
for fast lift speeds and easy precision maneuvering and stacking combined inch/brake pedal.

Brakes:

- Service break: Hydraulically operated drum brakes (self adjusting) on transaxle for light,
responsive braking. Asbestos-free brake linings.
- Parking break: Ratchet type hand brake, mechanically linked to drum brakes.

Carriage and forks: Carriage and forks shall be narrow profile plate type built to ISO/ equivalent

standards to allow maximum visibility of fork tips and load, easy adjustment of fork spread.

Electrical system: A 12 V battery with heavy duty alternator and starter motor shall be provided.
The wiring shall be in conduits and number coded.



