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1.  GLOBALTENDER NOTICE 

(Tender No: IPGPL/Reach Stackers & Empty Container Handlers/2017) 

Sealed tenders in two-cover system (Technical & Price Bids) are invited on behalf of India Ports 

Global Private Limited, Mumbai from reputed manufacturers fulfilling the Minimum Eligibility 

Criteria (MEC) as detailed in the tender document. The Scope of Work, details of time schedule and 

EMD to be submitted by Tenderers for participation in this tender are given below; 

 

i) Scope of work Design, Manufacture, Supply, Testing, Commissioning and Guaranteeing the 

performance of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container 

Handlers, at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran. 

ii) Earnest Money 

Deposit (EMD) 

Rs.12,90,000.00 (INR Twelve Lakhs Ninety Thousand only) or US Dollars 

19,000.00 (US dollars Nineteen Thousand only) or equivalent in Euros, in 

favour of IPGPL in the form of Bank Guarantee, as per Annex-II Volume I of 

Tender Document from any Nationalised or Scheduled Bank having its branch 

at Mumbai. 

iii) Sale of Tender 

Document 

On all working days (1000 hrs to 1700 hrs) from 03-01-2017 during office 

hours at the office of the Managing Director, India Ports Global Pvt. Ltd., 4th 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010.Tender 

document will not be sent by post/courier. 

iv) Pre-Bid Meeting On 16-01-2017 at 1430 Hrs at Conference Hall of India Ports Global Pvt 

Ltd,,4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010 

v) Cost of Tender 

Document (set of two 

copies) 

 

Rs. 10,000/- (Rupees Ten Thousand only) or USD 150 (US dollars one 

hundred fifty only) in the form of Demand Draft (non-refundable) drawn on 

any scheduled bank having its branch at Mumbai in favour of India Ports 

Global Pvt Ltd. Tender Document shall have to be collected by the party 

through an authorised person/ Agent. The Tender document detailing the terms 

& conditions and the technical requirements can also be downloaded from the 

web sites: http://ipa.nic.in, http://www.jnport.gov.in and 

http://www.kandlaport.gov.in  from 03-01-2017 onwards till the date of 

submission of tender. The downloading of tender document shall be carried out 

strictly as provided on web site. In such case, the Cost of tender document can 

be deposited at the time of submission of the tender. Tender document will not 

be sent by post/courier. 

vi) Due date for 

submission of Tender 

Document 

On or before 15
th

 February 2017 up to 1430 hrs at the office of the India 

Ports Global Pvt Ltd,,4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, 

Mumbai-400010 . 

vii) Date of opening of 

Technical Bid 

On 15
th

 February 2017 at 1530 hrs. at Conference Hall, India Ports Global 

Pvt Ltd, 4
th
 Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010 .  

  

       

http://ipa.nic.in/
http://www.jnport.gov.in/
http://www.kandlaport.gov.in/
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  Managing Director,  

  For India Ports Global Pvt Ltd,  

  4
th
 Floor, Nirman Bhavan, 

  M.P. Road, Mazgaon,  

  Mumbai-400010, India 

  Email:-md.indiaportsglobal@gmail.com 
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2   INSTRUCTIONS TO TENDERERS 

 

Sealed tenders in two-cover system (Technical & Price Bid), are invited on behalf of India Ports 

Global Pvt Ltd (IPGPL), from reputed manufacturers fulfilling the Minimum Eligibility Criteria 

(MEC) as detailed at clause 2.1.1 of the tender document for the work of, “Design, Manufacture, 

Supply, Testing, Commissioning and Guaranteeing the performance of 2 Nos. Reach-Stackers and 2 

Nos. of  Empty Container Handlers at Shahid Beheshti Port, Chabahar, and Islamic Republic of 

Iran.” 

2 Nos. Reach-Stackers and 2 Nos. Empty Container Handlers (Side-Lifters) may, hereinafter 

referred to as “RS and ECH” for the sake of abbreviation. 

2.1.1  Minimum Eligibility Criteria (MEC)  

a. Financial Standing. 

The average annual financial turnover of the tenderer over the past three years shall be at least Rs 

12,93,00,000/- (Rupees Twelve Crores Ninety Three Lakhs only) or US Dollars 1,900,000 (US 

Dollars One Million Nine Hundred Thousand only) 

-The tenderer shall have recorded average net profit in last three years. 

b. Experience : 

The tenderer should be in the business of Supplying and Commissioning of Reach Stackers and 

Empty Container Handlers, at least for the last seven (07) years. 

C. Capacity and Capability : 

The tenderer should have supplied at least 2 Nos. Reach Stacker and 2 Nos. of Empty Container 

Handlers during the last seven (07) years.  

d. Satisfactory Performance : 

At least 2 Nos. Reach Stackers and 2 Nos. Empty Container Handlers supplied in the last seven (07) 

years must have completed warranty period satisfactorily. 

e. Recent Business Activities :  

The tenderer should have supplied or is in the process of manufacturing at least one Reach Stacker 

and at least one Empty Container Handler (Side lifter) during the last two (02) years. 

All the tenderers participating in this tender shall be evaluated so as to meet the above requirements 

of MEC.  

2.2  LAST DATE FOR SUBMISSION OF TENDER 

.1 Tenders shall be received in the office of the Managing Director, India Ports Global Pvt Ltd, 4
th
 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010, up to 1430 hrs on 15
th

 February 

2017.  

.2 IPGPL, May at its sole discretion reserves the right to extend the date for receipt of tender.  Tenders 

received after the aforesaid time and date or the extended time and date, if any, shall be returned 

unopened to the Tenderer.  Tenderers to note that IPGPL shall not be responsible for late receipt of 

any offer due to postal delays or any other delay for whatsoever reasons. 
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2.3 TENDERER TO INFORM HIMSELF FULLY 

.1 The Tenderer is expected to examine carefully the contents of  the tender document like, Instructions 

to the Tenderers, General Conditions, Scope of work, annexure and schedules, check-list of 

documents to be submitted along with the tender etc. Failure to comply with the requirements of the 

tender will be at the Tenderer's own risk. It would be deemed prior to the submission of the tender 

that the Tenderer has made a complete and careful examination of requirements and other 

information set out in the tender document. The Tenderer shall be deemed to have, visited the site 

and surroundings and have obtained all necessary information in all the matters whatsoever that 

might influence while carrying out the works as per the conditions of the tender and to satisfy 

himself to sufficiency of his tender, etc. 

.2 The Tenderer is advised to get acquainted himself with the job involved at the site, like availability 

of labour, means of transport, communication facilities, local laws and bye laws in force and to be 

abreast of latest Rules and Regulations in force as regards to local port authority and any other 

statutory bodies as well as security regulation for the permission to collect all information that may 

be necessary for preparing and submitting the tender and entering into Contract with IPGPL.  

.3 Tenderer shall bear all costs associated with the preparation and submission of his tender and IPGPL 

will in no case be responsible or liable for these costs, regardless of the conduct or outcome of the 

tendering process. 

.4 The Tenderer and/or his representatives will be granted permits to visit the site for the purpose of 

inspection, on receipt of a formal written request. The Tenderer will be fully responsible for any 

injury (whether fatal or otherwise) to himself or his representatives for any loss or damage to 

property or for any other loss, damage, costs and expenses whatsoever caused which but for the 

granting of such permission would not have arisen. The Tenderer will be liable to indemnify the 

Employer against any loss or damage to the property of the Employer or neighbouring property 

which may be caused due to any act of the Tenderer or his representatives. 

 

2.4 EARNEST MONEY DEPOSIT (EMD) 

.1  The tender shall be accompanied by Earnest Money Deposit of Rs. 12,90,000.00 (INR Twelve Lakhs 

Ninety Thousand only) or US Dollars 19,000.00 (US dollars Nineteen Thousand only) as stipulated in the 

tender. The tender not accompanied with EMD shall be treated invalid. The E.M.D. shall be 

submitted in the form of Bank Guarantee (BG) as per enclosed format at Annex-II Volume I of the 

tender document drawn in favour of IPGPL from any Nationalised/Scheduled Bank 

(Nationalised/Scheduled Bank shall mean a bank defined under section 2 (e) of the Reserve Bank of 

India Act 1974) having its branch at Mumbai. However, alternatively, Demand Draft (DD), in 

favour of IPGPL, Mumbai, drawn on any Nationalised / scheduled bank enlisted under RBI, in 

favour of India Ports Global Pvt Ltd, payable at Mumbai, for specified amount in the tender for 

EMD, can be acceptable. 
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   .2 In the event of tenderer withdrawing his tender before the expiry of tender validity period of 180 

days from the date of opening of technical bid, the tender submitted by the tenderer shall be 

cancelled and EMD shall be forfeited. 

  .3  The Earnest Money Deposit of unsuccessful Tenderers shall be returned on award of Contract to the 

successful Tenderer. No interest shall be payable on the amount of E.M.D in any case. The Earnest 

Money Deposit of the successful Tenderer shall be refunded only on receipt of Performance 

Guarantee as stipulated in the tender.  

 .4  IPGPL reserves the right to forfeit the Earnest Money Deposit in respect of successful Tenderer, if 

he fails to furnish the necessary Bank Guarantee towards performance within 30 days and enter into 

a Contract within 37 days from the date of receipt of Letter of Acceptance (LOA) as per tender. 

.5 EMD shall not be enclosed with the sealed covers containing offers, but shall be submitted 

separately in a properly sealed envelope so super scribed. 

 

2.5 IPGPL’S Right to Annul the Bidding Process 

.1 Notwithstanding anything contained in this tender document, IPGPL reserves the right to annul the 

bidding process at any time without any liability or any obligation for such annulment, without 

assigning any reason. 

.2 IPGPL reserves the right to invite revised Technical Tenders and / or revised Financial Tenders from 

Bidders with or without amendment of the tender document at any stage, without liability or any 

obligation for such invitation and without assigning any reason. 

.3 IPGPL reserves the right to reject any Tender if at any time, a material misrepresentation is made or 

uncovered OR the Bidder does not respond promptly and thoroughly to requests for supplemental 

information required for the evaluation of the tender. 

 

2.6 TENDER VALIDITY: 

   The tender shall remain valid for acceptance for a period of 180 days from the date fixed for 

opening of Technical Bid. IPGPL reserves their right to extend the period of validity for a specific 

time. The request and the response, there to, shall be made in writing by post or by Fax/E-mail.  

However, in the event of the Tenderer agreeing to the request, he shall not be permitted to modify 

his tender. In the event of the Tenderer agreeing to the extension, the Tenderer shall correspondingly 

extend the validity of the tender suitably along with valid extension of the Bank Guarantee furnished 

towards EMD against this Tender. In case tenderers do not agree to extend the validity of their offer 

beyond the validity period, EMD of such tenderers shall be refunded after award of the contract. 
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2.7 AUTHORITY IN SIGNING TENDER DOCUMENTS 

  .1 The tender, if submitted on behalf of principals or a Partnership Firm should be signed either by all 

the partners or some of the partners or other person/s holding a valid “Power of Attorney” from 

other partners or all the partners constituting the firm or the Principals as the case may be. 

  .2    In the event, the tender is signed by some of the partners or other persons, the Tender should be 

accompanied by a valid Power of Attorney duly executed by partners/Principals specifying that the 

partners or person/s or Agents signing the tender has the authority to bind them or the firm as the 

case may be, in all matters pertaining to the tender. 

  .3 In case of a Company, the tender should be signed by a person holding a valid Power of Attorney 

executed in his favour in accordance with the constitution of the Company. 

.4 In case of submission of tender in Joint Venture (JV), the following conditions shall be complied by 

the tenderer: 

 JV being registered in India for at least 7 years for supply of equipment. 

 The JV in India demonstrating their active involvement in the business activity over the last two 

financial or calendar years preceding the tender. 

 The JV agreement being documented and subject to scrutiny/assessment by IPGPL. 

 The term of JV being at least equal to the warranty period completion of the equipment/work being 

tendered. 

 The JV Agreement providing for technical support including but not limited to the supply of spares 

during the economical lifetime of the equipment being tendered. 

 The experience of each JV partner would be considered on par with other Original Equipment 

Manufacturer subject to the collective experience of partners meeting the standards established in 

capacity and capability criteria indicated in MEC. 

 The guarantee/warranty for the equipment up to the expiry of the structural guarantee should be 

jointly and severally undertaken by the JV partner. 

.5 In case of tender submitted by the partnership firm then the partnership firm shall comply the JV 

clauses above for qualifying in the subject tender. 

 

2.8 ELIGIBILITY IN CASE OF TENDER SUBMITTED BY OEM/ 

DISTRIBUTOR/DEALER/LICENSEE: In case, the Tenderer is an Original Equipment 

Manufacturer (OEM) who in turn intends to execute the order through their Authorised Dealer or 

Business Partner, such nominated firm must fulfil all the minimum qualifying criteria as stipulated 

in Clause No. 2.1.1 of this tender document to get qualified for further evaluation. The OEM and his 

authorised dealer/distributor / Licensee cannot participate simultaneously in this tender. In case, 

OEM and his authorised distributor / dealer / Licensee participate in this tender 

simultaneously, then only the offer of OEM will be considered. 
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2.9 AMENDMENTS 

.1 At any time, prior to the last dates for submission of tenders, IPGPL reserves the right to amend and 

modify the tender document. The amendments so carried out shall be forwarded to all the 

prospective Tenderers prior to the last date for submission of the tender in writing either by post or 

by Fax and e mail including displaying the said amendment on IPGPL/JNPT/KPT/IPA web site. The 

prospective Tenderers shall immediately acknowledge receipt thereof either by post or by fax.   

.2 The amendment so carried out shall form part of the tender and shall be binding upon the Tenderers.  

IPGPL may at their discretion, extend the last date for submission of the tender, to enable the 

Tenderers to have reasonable time to submit their tender after taking into consideration such 

amendments. 

 

2.10 ERRORS IN THE TENDER DOCUMENT       

.1 Tender shall be prepared, signed and submitted only by that Firm/Corporation in whose name the 

tender documents have been issued.  The tender shall be typed or written in indelible ink and all 

pages of the tender shall be signed. 

.2  The Tenderer shall submit complete tender and the same shall be without alterations, interlineations 

or erasure except those to accord that instructions issued by the IPGPL or as may be necessary to 

correct errors made by the Tenderers. Person or persons signing the tender shall initial all such 

cancellations, alterations or amendments.   If any discrepancies found in figures and words while 

reading the rates in the Price Schedule the rate quoted in words shall supersede the figures.  In the 

event of any difference between the unit rate and the total amount stated therein, the unit rate should 

be reckoned as the correct one. 

 

2.11          MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL  

      

2.11.1  The Tenderer may modify, substitute or withdraw his proposal after submission, provided that 

written notice of modification, substitution or withdrawal is received by the Employer before the 

closing time on due date of submission. No offer shall be modified, substituted or withdrawn by 

the Tenderer after the closing time on due date. The Tenderer's modification, substitution or 

withdrawal notice shall be addressed to the Managing Director, India Ports Global Pvt Ltd, 4th 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai- 400010, with outer envelope clearly 

marked as Modification, substitution or withdrawal of the tender. Withdrawal of a proposal during 

the interval between closing time on proposed due date and expiry of the proposal validity period 

would result in forfeiture of EMD in accordance with clause 2.4.2 (Volume-I of Tender 

Document). 
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2.11.1  STAMP DUTY & OTHER EXPENSES :  

All costs, charges and expenses including any duty in connection with the Contract as well as 

preparations and completions of agreement by IPGPL’s attorneys shall be borne and payable by 

the Tenderer. Tenderer shall ascertain the taxes and duties to be paid on his own before the 

submission of the bid. All taxes duties, to be paid to any statutory bodies shall be paid by the 

tenderer.  

All expenses towards registration of Agreement / Contract shall be on account of the selected 

bidder. Bidder should factor all expenses and duties related to their respective country of export in 

their price bid. The customs duty / related taxes (if any payable in Iran) only related to those 

items/ equipments appearing in the Price Schedule, shall be initially borne by the contractor and 

later reimbursed on actual by IPGPL, based on production of relevant proof. 

 

2.12 CONTRACT WORK AND CONTRACT PRICE: 

2.12.1 The work to be carried out (hereinafter referred to as "the Contract Work") and the Price for the 

same (hereinafter called "the Contract Price") shall include the work described in the 

specifications, schedules, drawings, etc. annexed hereto. 

2.12.2 Except where otherwise expressly provided, the Contractor shall provide all   materials, labour and 

plant and things necessary in connection with the Contract work although everything may not be 

fully specified and although there may be errors and omissions in the specifications. 

2.12.3 The Scope of Works, under this contract is as mentioned below;  

“Design, Manufacture Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of 2 Nos. of Reach Stacker & 2 Nos. of Empty Container Handlers, at Shahid 

Beheshti Port, Chabahar, Islamic Republic of Iran.” 

2.12.4  Contract Price: Price shall be inclusive of all charges for Design, Manufacture, Transportation 

including Transit/Marine and other Insurance, Handling, Supply and Delivery, Receipt of all 

Equipment/Items and handed over at Site, Installation, Trials, Testing, Commissioning of 

Equipment and Insurance at Site, Training of IPGPL personnel, Cost of O & M Manuals and 

Training Manuals as per Contractual Conditions, Registration charges, Road tax and first party 

insurance charges as per applicable traffic authority rules, cost of the Warranty support service 

during 2 years guarantee/warranty period along with comprehensive mandatory AMC for first 

(2) two years (Including Spare-parts), but excluding the cost of spare-parts/tools listed in schedule 

10 which is optional on the part of IPGPL as per Schedule of price i.e. Schedule 11 (Volume I) 

and all other incidental charges for the execution of the Contract . 

2.12.5  Contractors shall arrange for training of 2 Officers of the Employer for training on PLC, Drives 

and Crane Control System and Crane Monitoring System at Contractor’s works. This training 

shall be conducted by the manufacturer’s qualified and experienced personnel while carrying out 

the trial run of the cranes at contractor’s works. Accommodation during the training stay of these 

2 Officers at contractor’s site shall be arranged by the contractor. Cost for the same is deemed to 

be included in the CIF Price of the equipment (Reach Stacker & New Empty Container Handler). 
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2.12.6  Tenderer are required to quote in Price Schedule 11, part II for all the spare parts & Tools which is 

optional on part of IPGPL and not considered for evaluation of the bids, as per schedule 10 (Vol-I) 

and table 2 & 3 of (Vol-II) for Reach Stackers and as per schedule 10 (Vol-I) and table 1 & 2 of 

(Vol-II) for Empty Container Handlers of the tender. However, IPGPL reserves the right to review 

the same at the time of award of contract to the successful tenderer.  

Spare Parts/Tools as listed in respective schedule of tender are optional and not to be considered 

for evaluation of the bid. However, the bidder has to confirm that prices quoted for spares and 

tools will remain valid for 2 years from date of Final Acceptance.      

2.13     LANGUAGE OF TENDER  

 The Tender submitted by the Tenderer and all correspondence and documents relating to the 

Tender exchanged by the Tenderer and the IPGPL shall be written in the English language.  Any 

printed literature, other than English language, shall be accompanied by an English translation, in 

which case, for purpose of interpretation of the tender, the English translation shall govern. 

Anything given in a language other than English shall not be taken into consideration for any 

purpose.  

For Financial Standing, Audited Reports in Language other than English, the translation in 

English Accountant shall be duly certified by a Chartered considered for evaluation. 

2.14   CONVERSION OF SINGLE CURRENCY 

        The bidders shall be allowed to quote the tender offer in either US Dollars or Euros or Indian 

Rupees. To facilitate evaluation and comparison, IPGPL shall convert all tender Prices, expressed 

in the US Dollar or Euros in to Indian Rupees, at the bill selling rate quoted by State Bank of India 

on the date of opening of tender i.e. date of opening of Technical Bid. If on this date, due to any 

reasons such exchange rates are not available (Forex Market may be closed) the latest available 

rates prior to the date of opening shall be considered. 

2.15 TENDER SUBMISSION  

  The tender submitted by Tenderer shall comprise the following: 

2.15.1 A covering letter along with check list – Schedule 13 (Volume I) giving details of the documents 

being submitted with tender confirming validity of bid for 180 days & submission of Earnest 

Money Deposit and the Tender Document fee, if not already paid - Envelope 1 so super scribed 

with the contents therein. 

2.15.2 Earnest Money Deposit as per tender condition- Envelope 2 so super scribed with the contents 

therein. 
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2.15.3 The tender document (downloaded from JNPT, KPT, IPA web-site) to be submitted in two sets, 

one being marked as "ORIGINAL" and other as "DUPLICATE".  (Technical Bid), with each 

page of it duly signed by the authorised person and stamped with company’s seal in token of 

having been read and accepted the tender conditions along with Letter of application cum Tender 

form duly signed by the person / persons who is/are competent to sign as per format enclosed to 

this tender document and TECHNICAL BID. A scanned copy of the signed documents along 

with MS-WORD/EXCEL copy (as the case may be) of the technical bid shall also be submitted 

on a CD/pen drive. - Envelope 3 so super scribed with the contents therein.  

 

2.15.4 Price Bid   - Envelope 4 so super scribed with the contents therein. 

2.15.5 One Duplicate Copy of Technical Bid (clearly marked) of the offer shall be submitted along with 

the   original offer as stated above in 2.15.3 in Envelope 3  

2.15.6.  Tenderers are required to put each of the elements viz., Covering letter, Earnest Money Deposit, 

Technical Bid with tender form and Tender Document, Price Bid and Duplicate Copy of 

Technical Bid in separate sealed envelopes as stated above. These Four envelopes shall be super 

scribed as “Tender No. IPGPL/REACH STACKERS & EMPTY CONTAINER 

HANDLERS/2017 “Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container 

Handlers, at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran and shall be addressed to 

The Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, M.P. Road, 

Mazgaon, Mumbai- 400010, Maharashtra State, India. 

2.16 TECHNICAL BID 

 Technical Bid should not contain Prices i.e. it should not contain Schedule 11 i.e. Schedule of 

price. “Disclosure/indication of Price in the Technical Bid shall render the tender 

disqualified and rejected”.  

The Technical Bid shall comprise of the following information /documents which will be used in 

the evaluation of Tenders. 

2.16.1      The Tenderer while submitting their offer for this Tender, shall also confirm in writing along 

with all relevant documents supporting to fact that they are meeting the MEC as specified at 

clause 2.1.1 of this tender document. 

2.16.2       Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender document. 
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2.16.3       Duly Audited Annual Financial Reports on financial standing of the Tenderer including annual  

turnover, details of permanent assets, Profit and Loss statements, for the last three years and 

other relevant information as per Schedule 2 (Volume-I) of this tender document. 

   If the tenderer is a subsidiary company or a member of a group and under the prevalent laws, 

separate accounts of subsidiary company are not available; the tenderer should submit the 

consolidated audited accounts of the holding company or group for the last 3 accounting years. In 

addition, a tenderer should submit a certificate from the auditor of the holding company 

certifying the turnover (sales) of the tenderer (subsidiary company) for the last 3 accounting 

years. A certificate only from the tenderer will not suffice. 

For Financial Standing, Audited Reports in Language other than English, the translation in 

English duly certified by a Chartered Accountant shall be considered for evaluation. 

2.16.4        Documentary evidence related to business registration/commencement. 

2.16.5     Lists of orders executed during the last seven (7) years and documentary evidence that is copies 

of work orders indicating supply of Reach Stacker & Empty Container Handler as per Clause 

2.1.1.b. 

2.16.6  Copies of certificates indicating supply of at least 2 Nos. of Reach Stacker & 2 Nos. of Empty 

Container Handlers, supplied during last seven years as per Clause 2.1.1.c. 

2.16.7       Copy of satisfactory performance certificate from the client after completion of warranty period of 

at least Two (2) numbers of Reach Stacker & Empty Container Handler during the last Seven (7) 

years as per Clause 2.1.1.d.   

2.16.8 Copy of the order for supply of at least One (1) number of Reach Stacker & Empty Container 

Handler during last Two (2) years as per Clause 2.1.1.e. 

2.16.9 The bidder shall submit documentary evidence for having sea-front for assembly and roll-on 

facility, if required for effecting delivery. 

2.16.10 Technical data of the crane as per Clause 3 (Volume-II), Main Conditions of this tender    

document.  

2.16.11   Work Schedule showing as per Schedule 3 (Volume-I) of this tender document: 

2.16.12     Details of the training programme of various categories of IPGPL and/or its Associate employees 

as per Schedule 4 & 4A (Volume-I) of this tender document. 

2.16.13 Quality Assurance Plan indicating all activities steps by step at various stage of project as per 

Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per Schedule 6 

(Volume-I) of this tender document.  

2.16.14   Details of Sub Contractors involved in the various activities according to Schedule 7 (Volume-I) 

of this tender document.  

2.16.15  Details of organisation showing hierarchy and key personnel i.e. Organisation chart. 
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2.16.16   Details of current commitments and details of work completed in past, period etc alongwith 

documentary    evidence.   

2.16.17      Experience in having executed similar Works along with and other related details. 

The documentary evidence should include copies of work-order placed by clients   

with details of scope, date of issue of work order, scheduled completion period 

and quantity of equipments. Further, for the completed works, the bidder shall 

also provide completion certificates of completed works and certificates of clients 

for satisfactory completion of warranty period for those equipments, as 

applicable. 

2.16.18 Tentative drawings of various arrangements of the crane as per clause 3.26 (Volume-I) of this 

tender document. 

2.16.19      Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if any 

and arrangement for after sales service. Tenderer shall submit the information as per Schedule 8 

(volume-I) of the Tender Document and list of spare-parts under schedule 10 of Volume-I and 

table 2 & 3 of (Vol-II) for Reach Stackers and  as per schedule 10 (Vol-I) and table 1 & 2 of 

(Vol-II) for Empty Container Handlers. 

2.16.20     Details of major bought out items and its quality certification plan. 

2.16.21 Operations and Maintenance Manuals as per schedule 10 A of the Tender Documents Volume I. 

2.16.22      Information regarding any current litigation. 

2.16.23    Any other details, which shall establish the technical competency and any deviation from 

technical specification. 

2.16.24     The deviations if any, shall be submitted as per Schedule 9 (Volume-I) of the Tender Document 

along with Technical Bid without disclosure of the Price adjustments for withdrawal of 

deviations proposed by the Tenderer. However, the price adjustments proposed for withdrawal of 

Deviations if any, as specified by the tenderer in the Schedule 9, shall be submitted along with 

the PRICE SCHEDULE of the Tender. If Price adjustments are not given in the price schedule, it 

is deemed that particular deviation does not bear any financial implication for withdrawal of 

deviation. In case there are no deviations, Schedule 9 shall be stroked off by writing “NO 

DEVIATIONS” on it. 

2.16.25 List of spare parts quoted as per Schedule 10 (Volume-I) without disclosure of the price in the 

Technical bid. Refer Clause No. 2.16 above.  
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2.16.26 Undertaking to ensure Integrity: The tenderer shall give an undertaking that they have not 

made any payment or illegal gratification to any person /authority connected with the bid process 

so as to influence the bid process and have not committed any offence in connection with the bid. 

The bidder shall disclose any payments made or proposed to be made to any intermediaries 

(agent etc.) in connection with the bid.  

2.16.27 Confidentiality and Non-Disclosure agreement: Except with the written consent of IPGPL, the 

successful tenderer and its personnel shall not at any time communicate to any person or entity 

any confidential information acquired in the course of the Project execution or the services 

rendered, this contract or IPGPL’s Business Operations nor shall the vendor/Consultant and its 

Personnel make public the recommendations formulated in the course of, or as a result of the 

services. However, in case of requirement of sharing of critical business/technical information 

with third party, a Non-disclosure agreement (Schedule 14) shall be signed between authorised 

official of the successful tenderer and IPGPL. 

Note:  Technical offer with counter condition shall be liable for rejection and disqualification. 

 

2.17 PRICE BID:     

2.17.1  The “Price Bid” as per the Price Schedule 11 of Vol.-I of the tender document shall contain 

following; 

i.    CIF Price of the equipment.  

ii. CIF Price of spare parts/Tools. 

iii. Price breakup of Spares and Tools as mentioned in Schedule 11- part II (Vol-I). 

iv. Custom duty/any other taxes payable.  

v. Price for Testing and Commissioning of the equipment. 

vi. Cost for imparting training to IPGPL personnel at contractor’s works (Clause 2.12.4) of 

Vol I of the Tender Document) this shall deem to be included in the cost of the equipment. 

vii. Cost towards inspection of equipment at contractor’s works (as per clause 3.24 Vol-I of 

the tender document) this shall deem to be included in the cost of the equipment.  

viii. Cost towards Training, Operation and Maintenance manuals. 

ix. Cost towards Warranty support. 

x. The cost of Comprehensive AMC for first (2) two years which is mandatory and included 

in the price schedule for evaluation of the bids.  

The expenses on the training and inspection at contractor’s works for the officers deputed shall 

include to and fro travelling expenses from IPGPL to contractor’s works and vice-a-versa, 

lodging & boarding, local transportation at Contractor's works. 
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2.17.2      Conditional Price Bid shall be liable for rejection. 

It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of 

ONLY those items / equipment appearing in the Price Schedule of this tender document. 

Anything other than the subjected to the contract is liable for duties as applicable.  

The Bidder shall quote their CIF prices inclusive of all taxes and duties related to their country of 

export. The Bidder shall exclude from his Price only the custom duty / related taxes (if any 

payable in Iran) for the items/ equipments appearing in the Price Schedule. These taxes/ duties 

related to Iran shall be initially borne by the bidder and later reimbursed on actual by IPGPL, 

based on production of relevant proof. 

2.17.3 Tenderers shall quote the Total cost for the entire work as per Contract conditions and as per 

format given in the Price Schedule.  

2.17.4 Tenderers shall quote for each and every item of the work of the Tender as per price schedule of 

the tender.   Partial offer by any tenderer shall be liable for rejection and will not be considered 

by the IPGPL. 

2.17.5      Conditional Price Bid shall be liable for rejection.        

2.18 PRE-BID CONFERENCE 

IPGPL shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the 

tender vis-à-vis terms and conditions or any other related issues.  The meeting shall be held 

on 16-01-2017 at Conference Hall, 4
th
 floor, Nirman Bhavan, M.P. Road, Mazgaon, 

Mumbai- 400010, and would start at 1430 Hrs.  Tenderers are advised to formulate their 

views/ queries in the form prescribed bellow and forward the same in 

 

“MS-WORD” format to The Managing Director, IPGPL, on or before 14.01.2017 on e-mail 

md.indiaportsglobal@gmail.com, mt.indiaportsglobal@gmail.com indicating their intention 

to attend the pre-bid meeting. The prospective tenderers, who intend to attend the pre-bid 

conference, are required to submit authorisation letter from the tenderer for the 

representative attending the pre-bid conference.   During the pre-bid meeting, the queries 

received in advance would be clarified first, followed by those submitted in writing, during 

the meeting. No further queries shall be entertained after the Pre-Bid Conference. The 

changes, if any, proposed by the Tenderer would be discussed and the Port Trust's response 

would be provided to all the Tenderers. The queries received from all the prospective 

Tenderers would be consolidated and IPGPL’s response to the same would be communicated 

to all the Tenderers in writing (through e-mail) well in advance to the last date of submission 

of tenders. The clarifications so issued would form part of the tender and remain binding on 

all the Tenderers which shall be accepted and submitted by all the Tenderers along with their 

offer, duly signed by the authorised signatory on each page.   

Format for sending queries:  

Sr. No. 
 

Clause No. 
Tenders Specification 

Requirements 
Queries 

Clarification From IPGPL 

  

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
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2.19 TENDER OPENING AND EVALUATION 

2.19.1 OPENING OF TECHNICAL BID:  

Technical Bids of the tender, received up to closing time on stipulated date, shall be opened on 

the same day i.e. 15th February 2017 at 1530 Hrs at Conference Hall, IPGPL, Nirman 

Bhavan M.P. Road, Mazgaon, Mumbai- 400010 in presence of Tenderers’ duly authorised 

representative, who may wish to be present.  The Tenderer -representatives who are present shall 

sign a register evidencing their attendance. Tenders shall be opened as per the following 

procedures: 

a) In the first instance the envelopes containing cost of tender document for the tenderers who 

have downloaded the tender document from web site will be checked and opened. Then the 

envelope containing covering letter and confirmation of submission of the tender as required 

(Envelope - 1) and EMD (Envelope -2) shall be opened and checked.  

b) Thereafter the Letter of application cum Tender form and Technical Bids i.e. Volume I of the 

tender document (Envelope -3) of those tenderers whose tenders are accompanied by EMD 

shall be opened.  At the time of opening only the contents of the covering letter and salient 

details of Technical Bids as considered appropriate by the tender opening Officers shall be 

read out. 

c) The envelopes containing the Price Bid i.e. Envelope 4, shall not be opened.  All the sealed 

Price Bids of the Tenderers shall be put in separate cover and sealed in presence of the 

Tenderer's representatives.  The sealed cover containing Price Bids shall be kept in the safe 

custody of IPGPL to be opened at subsequent date as per the procedure. 

 

2.19.2      SCRUTINY AND EVALUATION OF THE TENDERS 

a) In the first instance the documents submitted with the Technical Bid will be scrutinised to 

ascertain whether the Tenderer fulfils the requirements as stipulated in the Minimum 

Eligibility Criteria Clause 2.1.1. The tenderer who do not fulfil the Minimum Eligibility 

Criteria shall not be considered for further evaluation 

b) The Technical Bids of the tenderers who fulfil the Minimum Eligibility Criteria at Clause 

2.1.1 shall be thereafter scrutinised for responsiveness.  For this purpose, a tender shall be 

treated as substantially responsive which meets with the all requirements of the tender 

documents and is without any deviations.  

c) After the tender opening, the whole process involving scrutiny, clarifications, evaluation and 

comparison of tenders and recommendations regarding award of Contract shall be 

confidential.  Any efforts on part of any Tenderer to influence the IPGPL or any officials in 

any way in the process of scrutiny, evaluation, comparison of tenders and decision concerning 

award of Contract may result in rejection of the Tenderer’s bid. 
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d) To assess the scrutiny, evaluation and comparison of tenders, the IPGPL may ask Tenderer 

individually for clarifications.  Request for clarification and response thereto, shall be in 

writing or through FAX or e-mail followed by post or through speed post. No change in Price 

or substance of the tender shall be sought, offered or permitted nor is the Tenderer permitted 

to withdraw the tender before the expiry of the validity period of the tenders in the process of 

clarifications. 

2.19.3      OPENING OF PRICE BID 

a) Tenders, which are found to be in conformity with IPGPL’s Tender requirement and are 

considered substantially responsive, shall be considered for opening of Price Bid. 

b) The Tenderers found to be responsive shall be informed about the date and time of opening of 

their Price Bids.  On the stipulated date and time the Price Bids of such Tenderers who are 

found to be responsive, shall be opened in the presence of authorised representatives of such 

Tenderers who wish to remain present. 

c) The  Comparison and Evaluation of Price Bid for the award of contracts will be based on the 

lowest of the total landed cost of the Equipment quoted by the Tenderers covering CIF Price 

of the equipment (Reach Stackers & Empty Container Handlers) for Design, Manufacture, 

Supply, including, transportation, transit/Marine insurance, Assembly, testing, commissioning 

and other cost involved for making the equipment/items available at site till it is handed over 

at site, alongwith, price quoted for imparting necessary operational & maintenance training to 

IPGPL personnel as per conditions of the Contract, cost of O & M Manuals and Training 

Manuals as per conditions of the Contract, service during 2 years guarantee/warranty 

period along with comprehensive mandatory AMC for first (2) two years (Including Spare-

parts), but excluding the cost of spare-parts listed in schedule 10 which is optional on the part 

of IPGPL.  

d) The Tenderer whose bid is accepted by the IPGPL shall be duly informed in writing.  Within 

15 days of receipt of intimation, regarding acceptance of its bid i.e. Letter Of Acceptance 

(LOA), the Tenderer shall submit draft Contract Agreement in the format approved by the 

IPGPL as in the ANNEX IV (Volume-I) of Tender Document), and within (15) fifteen days 

thereafter, successful tenderer shall submit performance bank guarantee as per clause 3.39 

(Vol-I) of the tender document and Annexure V Volume I. Within a week of submission of 

Performance BG, the Contract agreement shall be signed between the IPGPL and the 

successful Tenderer. 

e) The Tenderer whose offers are found not in conformity with the conditions of the tender, will 

not be considered for opening of price bids and their un-opened price bids will be returned 

after award of work to the successful tenderer. 
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2.20 NOTIFICATION AND AWARD OF CONTRACT:       

Prior to the expiry of the prescribed period of tender validity or such extended time, the IPGPL 

shall notify the successful Tenderer with Letter of Acceptance (L.O.A.), by a FAX, e mail 

followed by registered letter that his tender has been accepted.  The notification of award shall 

constitute the formation of the Contract. The successful tenderer, at his cost shall prepare and 

submit to IPGPL five bound sets containing their technical offer and the various documentary 

transactions taken place between the employer and tenderer till the finalisation and award of the 

Contract. 
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3.      GENERAL CONDITIONS OF CONTRACT 

3.1   DEFINITION AND INTERPRETATIONS: 

In the Contract, as hereinafter defined, the following words and expressions shall have the 

meanings hereby assigned to them except where the context otherwise requires: 

3.1.1  “IPGPL” or “Employer” or “Company” means Board of Directors of India Ports Global Private 

Limited, a company incorporated on 22
nd

 January, 2015, under Indian Company Act 2013, which 

herein after may be referred to also as “IPGL” (India Ports Global Limited).  

3.1.2 “Contractor” means the firm, corporation or company whose tender has been accepted by the 

IPGPL and includes the Contractor’s servants, agents and workmen, personal representatives, 

successors and permitted assigns. 

3.1.3  “Sub-Contractor” shall mean a person or persons to whom a part or full portion of the work has 

been assigned by the Contractor with information to IPGPL in writing. 

3.1.4  “Contract” means and includes Tender Documents, Instructions to Tenderers, General 

Conditions of Contract, special conditions, if any, drawings, specifications, Price Schedule and 

other annexures and Schedules etc., any amendments/clarifications thereto, Letter of Acceptance 

(LOA) and the Contract Agreement entered into between the IPGPL and the Contractor as per 

format given in Annex- IV of the tender document. 

3.1.5  “Contract Price” means the sum named in the Letter of Acceptance subject to such additions 

thereto, or deductions there from, as may be made under the provisions of the Contract. 

3.1.6  “Specification” means the specification referred to in the Tender document and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by the 

Employer. 

3.1.7 “Site” means the land and other areas on, under, in or through which the Works are to be 

executed or carried, or any other places provided by the Employer for the purpose of the 

Contract.   

3.1.8  “Works” means Design, Manufacture, supply, Installation, Testing, and Commissioning & 

guaranteeing the performance of 2 Nos. of Reach Stacker & 2 Nos. of Empty Container 

Handlers, to be supplied at Multipurpose Terminal, India Ports Global Pvt Ltd, Shahid Behesti 

Port, Chabahar, Islamic Republic of Iran. 

3.1.9  “Approved/Approval” means the approval in writing. 

3.1.10  “Engineer-In-Charge” means the Project Manager, IPGPL, or any officer authorised. 

3.1.11  “Drawings” means the drawings referred to in the Specification and any modification of such 

drawings approved in writing by the Engineer- In – Charge and such other drawings as may from 

time to time be furnished or approved in writing by the Engineer-In-Charge or any officer 

authorised 

3.1.12  “Schedule” shall mean the schedule annexed to the tenderers bid. 
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3.1.13  “Tests on completion” shall mean such tests as are prescribed by the applicable Design 

Standards (latest editions), codes and described in the tender document, to be made by the 

Contractor before the equipment/items are supplied, delivered and taken over by the Employer.  

3.1.14  “Writing” shall include any manuscript, typewritten or printed statement under or over signature 

and seal as the case may be. 

3.1.15   "Defect Liability Period" has the meaning assigned in the clause no. 3.29 of the tender document  

  (Vol. I). 

3.1.16   "Month" means calendar month. 

3.1.17   "Day" means calendar day. 

3.1.18 "Letter of Acceptance’’ means the formal acceptance, made by or on behalf of the Employer, of 

the tender including any clarifications/amendments/adjustments or variations to the tender agreed 

between the Employer and the Contractor. 

3.1.19   "Foreign currency" means the currency other than Indian Currency. 

3.1.20  “Commissioning of Equipment” has the meaning assigned in clause no.3.37 of the tender 

document    (Vol.I). 

 

3.2 SINGULAR AND PLURAL: 

      Words implying the singular only also include the plural and vice versa where the context 

required. 

 

3.3 HEADINGS OR NOTES: 

   The headings in these conditions of Contract and instructions to tenders shall not be taken to be 

part   thereof, or be taken into consideration in the interpretation, or construction thereof, or of the 

Contract. 

3.4 ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE 

3.4.1 The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and orders as 

are specified in the Contract. 

3.4.2 The Engineer-In-charge may from time to time, in writing delegate to his Representative any of 

the powers, discretion, function and/or authorities vested in him and he may at any time revoke 

any such delegation. Any written decision, instruction or approval given by the Engineer In 

Charge to the Contractor in accordance with such delegation shall bind the Contractor provided 

always that: 

          a) Any failure of the Engineer In Charge to disapprove any Plant/ workmanship shall not prejudice 

the power of the Engineer In Charge thereafter such plant or workmanship and to order the 

rectification thereof in accordance with these conditions; 
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         b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer In Charge he 

shall be entitled to refer the matter to the officer above the rank of Engineer In Charge who will 

thereupon confirm, reverse or vary such decision. 

3.4.3 Wherever by these conditions the Engineer-In-charge is required to exercise his discretion, by 

giving a decision, opinion, consent or to express satisfaction or approval, or to determine value or 

otherwise take action which may affect the rights and obligations of the Contractor, the Engineer- 

In-charge shall exercise such discretion fairly within the terms of the Contract and having regard 

to all the circumstances.  If either party disagrees with the action taken by the Engineer-In -Charge 

he shall be at liberty to refer the matter to Appellate Authority with these conditions. 

 

3.5   OBLIGATIONS OF THE CONTRACTOR 

 

3.5.1 The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and Contractual duties to be performed by them under this Contract as specified in the 

Scope of Work within the Time for Completion and provide all labour, including the supervision 

and security thereof, Contractor's Equipment necessary thereof and for carrying out his obligation, 

so far as the necessity for providing the same is specified in or is reasonably to be inferred from the 

Contract. The Contractor shall be fully responsible to the IPGPL for proper, efficient and effective 

discharge of their duties. 

3.5.2 Contractor shall furnish bond in the form of Bank Guarantee towards the performance of the work 

as   per clause 3.39 (Volume-I) of this tender document. 

3.5.3 If the Employer shall consider himself entitled to any claim under the performance Guarantee he 

shall forthwith so inform the Contractor specifying the default of the Contractor upon which he 

relies. If the Contractor fails to remedy such default within 30 days after the receipt of such notice 

the Employer shall be entitled to forfeit to the extent of the loss or damage incurred by reason of 

the default. 

3.5.4 The Contractor shall proceed with the Works in accordance with the decisions, instructions and 

orders given by the Engineer In-Charge in accordance with the condition of the Contract. 

 

3.6    ASSIGNMENT AND SUBLETTING 

3.6.1 The Contractor may sub let the Works or any part thereof with prior intimation and approval 

from the Employer.  

3.6.2 He shall neither assign his right and interest in these presents tender nor assume a fresh partner or     

partners, or dissolve the partnership existing between him in reference to this Contract without 

the written permission of the IPGPL  
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3.6.3 In the event of any activity being sub-contracted, the total liability and responsibility for meeting 

obligations and performance under Contract agreement shall rest with the Contractor.  In the 

event of the Contractor contravening this condition, the Port shall be entitled to terminate the 

Contract forthwith and award a fresh Contract to some other party at risk and cost of the 

Contractor who shall be liable for any loss or damage which IPGPL may sustain in consequence 

arising out of such replacement of the Contractor. In such case the performance guarantee shall 

be forfeited.  

3.6.4 Such consent, if any, shall not relieve the Contractor from any liability or obligations under the 

Contract and he shall be responsible for the acts, defaults and neglects of any Sub-Contractor or 

his servants, agents or workmen fully if they were the acts, defaults or neglects of the Contractor 

provided always that the provisions of labour or a piecework basis shall not be deemed to be sub-

letting under this clause. 

 

3.7      PATENT RIGHTS: 

3.7.1 The Contractor shall fully indemnify the Employer against any action, claim or demand, costs or 

expenses arising from or incurred by reason of any infringement or alleged infringements of 

letters, patents, Design, trademark or name, copyright or other protected rights in respect of any 

machine, plant, work, materials or things, system or methods of using, fixing working or 

arrangement used for fixed or supplied by the Contractor in India, or elsewhere.   

3.7.2 All payments, or otherwise shall be deemed to be included by the Contractor in the Prices named 

in the tender and shall be paid by him to whom they may be payable. 

3.7.3 In the event of any claim being made or action brought against the Company in respect of any 

such matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with 

the assistance if he so requires of the Company, but at the sole expense of the Contractor, conduct 

all negotiations for the settlement of the same or any litigation that may arise there from, 

provided that the conduct of such negotiations or litigations shall be conditional upon the 

Contractor giving to the Employer  such security as shall from time to time, reasonably required 

by the Employer to recover the ascertained or agreed amount as the case may be of any 

compensation, damages, expenses and cost which might be payable by IPGPL in respect of or as 

result of any negotiation or litigation. 

 

3.8      GENERAL OBLIGATION OF THE EMPLOYER 

   In execution of the Works no person other than the Contractor, sub Contractors and his and their 

employees shall be allowed on the site except by the written permission of the Engineer In 

Charge or his authorised representative, but the Engineer in charge, his authorised representative, 

other authorities and officials of the Employer shall be afforded to inspect all facilities arranged 

by the Contractor at site. 
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3.9  CUSTOMS DUES, PORT DUES etc.  

3.9.1  The Contractor shall pay all applicable duties in respect of any materials required for   the 

permanent or Temporary Works imported/ exported to / from Iran in connection with items / 

equipment appearing in the Price Schedule of this tender document.Successful Tenderer shall be 

charged Port Dues, wharfage, harbour dues, port rates, tolls, pilotage, berth hire charges as per 

Port & Maritime Organisation of Islamic Republic of Iran, tariff regulations. The tenderers shall 

make their own arrangements to ascertain the rates and charges in respect of landing charges etc. 

from the concerned authorities. The bidders are required to carry out their own due diligence. 

3.9.2  It shall be the responsibility of the successful Contractor to comply with all the required 

formalities for custom clearance at Islamic Republic of Iran and pay the duty, as applicable and 

take necessary clearance required from the customs department.  

3.9.3 If available, Office space including electricity and water, as indicated by the tenderer shall be 

provided   on chargeable basis. 

3.9.4 ROAD TAX, REGISTRATION & INSURANCE: The Tenderer at his cost shall arrange for 

Registration of the equipment in the name of IPGPL, under Road Traffic Authority rules of local 

Government, as applicable, prior to deployment for operations. The necessary letters required if 

any, for Road Traffic Authority Registration, will be issued by IPGPL and all co-ordination in 

this regard shall be done by the tenderer. The tenderer shall pay for road tax, Road Traffic 

Authority registration fee and first party insurance for a period of initial one year for all RSs & 

ECHs to be supplied under this tender. The cost towards Road Traffic Authority registration 

Road Tax, and First party insurance for a period of initial one year, if applicable, the same shall 

deemed be included in the cost quoted for the equipment. Tenderers may make their own 

arrangements to ascertain the relevant information from the concerned authorities on the payment 

of Road Tax, Registration and Insurance etc. 

 

3.10   SHIPMENT: 

3.10.1 In case of a foreign shipper, the shipment of the consignment shall be arranged by the Contractor. 

3.10.2 It is necessary that adequate notice have to be given to the authorised forwarding agent regarding 

readiness of the cargo for the shipment.  

3.10.3 The Bill of Lading should be drawn so as to show:  

3.10.4 Shippers : Tenderers Nominee 

3.10.5 Consignee: India Ports Global Pvt Ltd or its Iranian SPV. 

3.10.6 The Contractor shall submit shipping list to the IPGPL for information.  

3.10.7 The Bills of Lading should be made to order and bank endorsed. One of the original bills of 

lading should be sent directly to IPGPL for receiving the materials. 
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3.11 PACKING AND MARKING FOR SHIPMENT: 

3.11.1    All equipment/spare parts required under this Contract shall be packed, securely placed and 

protected by the Contractor during transportation to Iran. Packing cases shall be of a size 

convenient for shipment for cases containing easily damageable articles. The Contractor will be 

held responsible for the improper packing and protection of the parts. 

3.11.2    The cases, crates and packages shall be permanently branded and painted with the shipping marks.  

The marking shall be carried out with a view to the mark remaining unobliterated, when the 

consignment reaches destination but as a further precaution, a reproduction of the shipping marks 

shall be placed inside each case, crate and packages. 

3.11.3    Packages or bundles, which cannot be permanently branded, shall have metal label, with the above 

particulars stamped or attached to them by strong wire. 

3.11.4  Reach Stacker & New Empty Container Handler shall be supplied in fully erected and pre tested 

condition. However the bidder shall have the option of on-site erection delivery method. In any 

case, this bidder should ensure that the most economical offer considering the overall timeline of 

supply of equipments shall be provided in the Price Offer. Alternate price offer shall not be 

allowed. 

 

3.12 COMPLETION PERIOD OF WORK : 

Under this tender IPGPL intends to invite price offer for acquiring 2 Nos. of Reach Stacker & 2 Nos. of 

Empty Container Handlers, at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran. 

The period of completion for total Works, under this Contract shall be as given below:  

Name of the work: “Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 2 Nos. of Reach Stacker & 2 Nos. of Empty Container Handlers, 

at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran With a Total completion period of 09 

(Nine) months from the date of opening of Letter of Credit (LC).  

 

3.13 RATES AND AMOUNTS INCLUDE ALL CHARGES: 

The rates and amounts submitted by the Tenderer shall include all payments on account of taxes, 

levies, duties, royalties etc. as applicable and payable to the Government of India/Islamic 

Republic of Iran or any other authority or Body Corporate and all other incidental charges that the 

Tenderer may have to bear for the execution of the Works. The tenderers shall make their own 

arrangements to ascertain the applicable rates in respect of Duties from the concerned Govt. 

Authorities. In case of the rates of other taxes, if any, payable, the tenderers are required to 

ascertain the same and quote element wise as given in the Price-Schedule under the item Other 

taxes, if any payable.  
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All expenses towards registration of Agreement / Contract shall be on account of selected 

bidder. The Bidder shall quote their CIF prices inclusive of all taxes and duties related to 

their country of export. The Bidder shall exclude from his Price only the custom duty / 

related taxes (if any payable in Iran) for the items/ equipments appearing in the Price 

Schedule.  

These taxes/ duties related to Iran shall be initially borne by the bidder and later 

reimbursed on actual by IPGPL, based on production of relevant proof. 

 

3.14 ADDITIONS AND ALTERNATIONS :  

3.14.1    IPGPL may give instructions and directions as may appear (necessary and proper) to the IPGPL 

for the guidance of the Contractor and  good and efficient execution of the Works under this 

contract without altering major conditions and scope of work of the Contract. 

3.14.2    The Contractor shall receive, obey and be bound by the same according to the true intent and 

meaning thereof. 

 

3.15 EXECUTION: 

The Contractor shall, in consideration of payments to be made to him as hereinafter provided, 

execute and do the Works set forth as described in the scope of the work and specifications, 

including any amendments to tender clauses.  

3.16 EXTRAS: 

Any extra expenses incurred in connection to the Works by the IPGPL in the performance of the 

Works owing to the neglect or omission on the part of the Contractor, in any of the case 

mentioned in this Contract shall be deducted from any sum due or which may thereafter become 

due to the Contractor or from any amount lying with them or under their control or he may be 

called upon to pay the amount of such extra expense to such person or persons as the IPGPL may 

appoint to receive the same and in the event of the Contractor failing to make such payment, the 

said amount shall be recoverable from him in such manner as the IPGPL may determine.  

 

3.17 USE OF GROUND: 

The Contractor shall be allowed to use such an area as in the opinion of the IPGPL may be 

absolutely necessary for the proper and efficient execution of Works. IPGPL shall provide the 

necessary support and assistance as possible and as deemed fit and on completion of Works or 

termination of his Contract; the Contractor shall clear away all his tools, plant, rubbish and other 

materials within a fortnight and hand over vacant and peaceful possession of the same to the 

IPGPL in a tidy and clean condition.  The Contractor shall not be allowed to erect any structures 

on any property of the IPGPL.  
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3.18 CONTRACT DOCUMENT MUTUALLY EXPLANATORY:  
     

3.18.1   The several documents forming the Contract are to be taken as mutually explanatory of one 

another and should anything appear in one that is not described in the other, no advantage shall be 

taken of any such omission. 

3.18.2    In case of any discrepancies or inconsistencies however appear, or should any misunderstandings 

arise as to the meaning and of the specifications or drawings or as to the dimensions or the quality 

of the material or proper execution of the Works or as to the measurement or quality and valuation 

of the Works executed under this Contract or as extra thereupon, the same shall be explained by 

the Engineer-in-charge or his authorised representative.  

3.18.3    The explanation of Engineer-in-charge or his authorised representative shall be final and binding 

upon the Contractor and the Contractor shall execute the Works according to such explanations, 

and without extra charge or deductions to/from the Prices specified in the bill of quantities and do 

all such Works and things as may be necessary for the proper completion of the work as implied 

by the specification and drawings, even though such work and things are not specifically shown 

and described therein. 

 

3.19 ACCESS TO SITE: 

The Contractor shall obtain prior permission of the IPGPL before any person connected with the 

Works visits the site.  The Contractor shall abide by the regulations and rules of India Ports 

Global Pvt Ltd /Security agency at Islamic Republic of Iran in respect of entry/exit and 

movement in the premises and any other directives issued by the Government / Statutory Agency 

from time to time during execution of the contract. 

 

3.20 CONTRACTOR'S EQUIPMENT: 

3.20.1    The Contractor shall be responsible for supply, use and maintenance of all the equipment and he 

shall ensure that they are suitable for the work and are maintained in such a manner as to ensure 

their efficient working.   

3.20.2   IPGPL may, if they deem fit, direct the Contractor to remove from site any equipment which are 

not efficient and/or prejudicial to the quality of the work to be replaced by equipment to their 

satisfaction.  The Contractor shall immediately follow IPGPL's directions/instructions. 

 

3.21 EXISTING SERVICES: 

3.21.1    Drains, pipes, cables, overhead wires and similar services whether above or below the ground 

which may be encountered in the course of the Works shall be saved and kept harmless from 

injury and/or loss or damages by the Contractor at his own costs and expenses so that they 

continue to be in full and uninterrupted use to the IPGPL. 
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3.21.2    The Contractor shall not store any materials or otherwise occupy any part of the site in a manner 

likely to hinder the operation of such or any services.  The Contractor shall at his own costs and 

expenses and without any delay repair and make good to the satisfaction of the Employer, any 

injury and/or loss or damage caused by the Contractor to the same. 

 

3.22 LABOUR: 

3.22.1    The Contractor shall make his own arrangements for the engagement of all labour for doing the 

work at site or in respect of or in connection with the execution of work as also for the transport, 

housing, feeding and payment thereof. Since time is the essence of this Contract, requisite number 

of labour force has to be kept, so as to complete the Installation, Testing and Commissioning of 

the equipment within the completion period as stipulated in the tender. 

3.22.2    In the event of any outbreak of illness or an epidemic nature, the Contractor shall comply with and 

carry out such regulations, orders and requirements as may be made by the Government, or the 

local medical or sanitary authorities for the purpose of dealing with and overcoming the same. 

3.22.3    The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst his employees and for the preservation of peace and protection 

of persons and property in the neighbourhood of the Works against the same. 

3.22.4    The Contractor shall at all times during the continuance of the Contract comply fully with all 

existing Acts, Regulations and bye law as including all statutory amendments and re-enactment of 

state, Central Government and Islamic Republic of Iran Government and other local authorities 

and any other enactment and acts that may be passed in future either by the State or the Central 

Government or local authority, including Labour Laws, Factories Act, Minimum Wages Act etc 

3.22.5     If as a result of Contractor's failure, negligence, omission, default or non-observance of any 

provisions of any laws, the IPGPL is called upon by any authority to pay or reimburse or required 

to pay or reimburse any amount, the IPGPL shall be entitled to deduct the same from any moneys 

due or that they become due to the Contractor under this Contract or any other Contract or 

otherwise recover from the Contractor any sums which the IPGPL is required or called upon to 

pay or reimburse on behalf of the Contractor.  All registration and statutory inspection fees in 

respect of his work pursuant to the Contract shall be paid by the Contractor. 

3.22.6    The Contractor shall pay the labourer engaged by him on the work not less than a fair wage, which 

expression shall mean, whether for time or piece work, rate of wages as may be fixed by the 

relevant statutory authority as fair wages for payable to the different categories of labourers or 

those notified under the Minimum Wages Act or applicable local laws of Islamic Republic of Iran 

for corresponding employees of the IPGPL. 

3.22.7  Safety Gears Etc.:  The Contractor shall at his own expenses provide all safety gears for all 

labours engaged during the work and failing to do so, IPGPL shall provide the same and recover 

the cost thereof from any amount due or which may become due to the Contractor or from any 

amount lying with them or under their control.  
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3.23 PLANT AND EQUIPMENT: 

The Contractor shall at his own costs and expenses provide all labour, plant, haulage, 

transportation of plant and equipment to be used for executing the Contract, all materials, stores 

etc required for efficiently carrying out and completing the work to the satisfaction of the IPGPL.   

 

3.24 INSPECTION AND TESTING OF WORK AT CONTRACTOR'S AND SUB 

CONTRACTOR'S PREMISES:        

3.24.1    The Engineer In-charge or his Representative shall have at all reasonable time access to the 

Contractor's and sub-contractors premises/work site and shall have the power at all reasonable 

time to inspect, examine and test the materials & workmanship of the work during its 

Manufacture. The employer shall depute two engineers for inspection & testing at contractor’s 

works and sub contractor’s premises for which the necessary co-ordination & arrangements shall 

be made by the contractor at his cost. The contractor shall give at-least 30 (thirty) days’ advance 

notice to the Engineer-In-Charge for each pre-shipment inspection. 

3.24.2    The expenses of two engineers deputed for inspection of cranes to contractor’s work shall be 

deemed to be included in the price of equipment. i.e. travelling from Mumbai to contractor’s 

works and back, lodging & boarding, transportations at contractor’s works etc. Only such works 

will be accepted for which the Engineer In-charge or his authorised representative may certify to 

be in strict accordance with the Contract. 

3.24.3    The Engineer In-charge or authorised representative on giving seven days’ notice in writing to the 

Contractor setting out any ground of objections which may have in respect of the work, shall be at 

liberty to reject all or any materials of workmanship in the subject of any of the said grounds of 

objection which are not in accordance with the Contract. 

3.24.4     In all cases where the Contract provides for tests whether at the premises of the Contractor or any 

sub-Contractor or elsewhere, the Contractor except where otherwise specified shall provide free of 

charges such labour, materials, electricity, fuel, water, stores, apparatus and instruments as may 

reasonably be demanded, to carry out sufficiently such tests of the work in accordance with the 

Contract and shall at all time facilitate the Engineer In-charge and his assistant to accomplish such 

Testing. 

3.24.5    The cost of all tests and/or analysis affected at the Contractor's or sub- Contractor's work and on 

the installation site shall be borne by the Contractor.  The cost of independent test and/or analysis 

which the Engineer In-charge or his authorised representative may cause to be made and which 

prove satisfactory shall be borne by the Contractor and also the Contractor will be called upon to 

pay all expenses incurred by the Employer in respect of any work found to be defective or of 

inferior quality, adulterated or otherwise unacceptable. 
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3.24.6    Third Party Inspecting Agency shall certify the Reach Stacker & New Empty Container Handler 

before shipment at Contractor’s site.  The Contractor shall give the Engineer In-charge such 

reasonable notice of the progress of the work and shall intimate the tentative date of shipment & 

arrival at IPGPL well in advance. The contractor shall furnish a certificate issued by Third Party 

Inspection Agency towards “Ready to ship” prior to transportation of Reach Stacker & New 

Empty Container Handler from contractor’s works. 

3.24.7    The Reach Stacker & New Empty Container Handler without inspection, examination and Testing 

shall not be prepared for shipment or transportation, as the case may be, without the consent of the 

Engineer In-charge, as being ready for shipment or transportation. Such passing or consent shall 

not relieve the Contractor from the liability to complete the Contract Works in accordance with 

the Contract. 

3.24.8 a) IPGPL shall appoint an Internationally reputed Third Party Inspection Agency (TPIA) like 

Lloyds,    ABS,  Bureau Veritas, IRS or any other reputed agency at his own cost for carrying out 

stage wise inspection like Design verification including Structural Material, Welding, Sub-

assemblies, Painting, Erection, Testing, Commissioning etc. and TPIA shall submit the 

certificates to Engineer In-charge or authorised representative at the time of shipment of the 

equipment or the parts of equipment and the same shall be submitted to the Employer before 

Commissioning of the equipment at site. The third party agency appointed shall also monitor the 

work progress reports at the contractor’s works and report to the employer in addition to 

inspection reports.  

 

b) The contractor shall provide following; 

i) All necessary documents required for execution of the job by TPIA as specified in the Scope of 

work for TPIA at Annexure-VII of Volume-I of tender document. 

ii) Schedule for inspection during manufacturing, assembly, erection, testing and commissioning 

and requirement of inspectors from TPIA shall be communicated at least one month in advance. 

c) In case, the scheduled inspection is cancelled due to the reasons attributable to the contractor, 

the fees of TPIA inspectors will be on contractor's account and same shall be deducted from the 

payment due to the contractor. 

d) In case, the contract gets delayed due to the reasons attributable to the contractor, the fees of 

TPIA inspectors during the delayed period will be on contractor's account and same shall be 

deducted from the payment due to the contractor.   

3.24.9 The scope of work of Third Party Inspection at Contractor’s Works and Employer’s site shall be 

as per the scope indicated at Annexure-VII of this tender.  

A copy of tender document along with amendments & clarifications must be issued to the Third 

Party Inspection agency to understand the contract. 

3.24.10 Third Party Inspection Agency shall submit fortnightly progress report to the Employer directly 

by e-mail. 
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3.25   TESTING OF EQUIPMENT AT CONTRACTOR'S AND EMPLOYER'S SITE  

3.25.1  The tests shall include operational and capacity tests.  The capacity test for hoist motion shall be 

with an overload of 10% in excess of the rated working load.  The date for operational and 

capacity test shall be set by the Contractor and shall be informed to Engineer-In charge in 

advance. The Contractor shall be responsible for any adjustments or corrections found necessary 

during the test. 

3.25.2 The Contractor shall arrange to test the equipment for load test by a Competent Agency notified 

by competent authority at Employer's site and submit the certificate to this effect to the Engineer-

In charge. The test load in containers required shall be arranged by the contractor at his cost and 

risk. The contractor shall produce the certificates issued by the competent authority for these test 

load / containers being used for load test at site. 

3.25.3 Adequate strength of qualified & experienced engineers shall be deputed at work site to attend 

recurring faults on advice of the Engineer in Charge during the testing, commissioning & 

warranty period. The cost of the same shall be deemed to be included in the quoted price. 

 

3.26 DRAWINGS:  

The Tenderer shall submit along with the tender, minimum one copy of each of the following 

drawings for Reach Stacker & Empty Container Handler.  

3.26.1   General arrangement of the crane offered with principal details and leading dimensions etc.  

3.26.2   Schematic electric, electronic and programmable controller details.  

3.26.3 Schematic arrangement of hoist & drive arrangement etc.  

3.26.4 General arrangement of the operator's cabin, clearly indicating the location of various controls 

and indicators.  

3.26.5      Any other special features, which the bidder wishes to highlight 

3.26.6      Diagram showing stage wise activities of the project. 

3.26.7      All technical details of electrical infrastructure proposed for Reach Stacker & Empty Container 

Handler. 

  Note: All dimensions of the drawings shall be in Metric units and all writings shall be in English. 

 

3.27   TESTS ON COMPLETION AT EMPLOYER'S SITE 

3.27.1 On completion of fabrication of all items at the Contractor's premises and also when 

Installation/final   adjustments at site are completed in accordance with the Contract, the 

Contractor shall give the Engineer In-charge notice in writing thereof and before making the tests 

on completion of 7 days' notice in writing of the date on which he will be ready to make the said 

tests in accordance with and in the manner prescribed in the specifications.   
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3.27.2 The tests on completion shall be made on each item when final adjustments and tests are 

completed at the Contractor's premises in the presence of Engineer In charge or his authorised 

representative if desired necessary, in accordance with the Contract and also when 

erection/Installation is completed at IPGPL site in accordance with the Contract. 

3.27.3 If any portion of work fails under the tests to fulfil the Contract conditions, tests of the faulty 

portion shall, if required by the Engineer In-charge or by the Contractor, be repeated within 

reasonable time upon the same terms and conditions. 

3.27.4 As per FEM, full load test has to be done at manufacturer’s site in the presence of TPIA. The 

crane shall be dismantled after full load test. The full load test shall also be carried out at the 

IPGPL site. The test shall be carried out by the Contractor at  the time fixed by the Engineer In-

Charge for the commencement of commercial operations and if in opinion of the Engineer In-

charge the tests are being unduly delayed, the Engineer In-charge may, in writing, call upon the 

Contractor under three days notice to make such tests. The Engineer In-charge may proceed to 

make such tests himself, at the Contractor's risk and expense. If the crane is transported in fully 

erected condition, without dismantling, after the load test according to FEM standard is done at 

the manufacturer's work, then 2nd load test will not be required at IPGPL site. 

3.27.5 If the Contractor neglects to make the 'Performance test' (Acceptance Test) within the time 

stipulated by the Contractor, the Employer shall nevertheless have the right of using the Reach 

Stacker & Empty Container Handler at the Contractor's risk until the 'Performance test' is 

successfully carried out.  

 

3.28 REJECTION OF DEFECTIVE WORK: 

3.28.1 If the complete erection/Installation at site or any portion thereof before being taken over, under 

Clause 3.30 (Volume-I of Tender Document) is defective, or fail to fulfil the requirements of the 

Contract, the Engineer In-charge shall give notice to the Contractor setting forth particulars of 

such defects and the Contractor shall forthwith make the defective supply/plant/ Installation 

good, or alter the same to make it comply with the requirements of the Contract.   

3.28.2 If Contractor fails to do so within a reasonable time, IPGPL may reject and replace the same at 

the cost of Contractor, the whole, or any portion of the work, as the case may be, which is 

defective or fails to fulfil the requirements of the Contract?  The Contractor's full and extreme 

liability under this clause shall be satisfied by the payment to IPGPL, the extra cost, if any, of 

such replacement delivered and erected. Such extra cost being ascertained shall be deducted from 

the Contractor's bill. 

3.28.3 If any supply of defective items shall have caused delay in the completion of the Contract so as to 

give rise to a claim for damage on the part of the IPGPL nothing contained in this clause shall 

interfere with or prejudice any rights of the Employer with respect to such claim. 
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3.29   DEFECT LIABILITY PERIOD 

In this condition the expression 'Defect liability period' shall mean a period of 24 months 

calculated from the date certified at the time of acceptance in accordance with clause 3.31 

(Volume-I of Tender Document). 

3.30 DEFECTS AFTER TAKING OVER 

3.30.1 The Contractor within 4 weeks from the date of communication by the Engineer In charge, shall 

be responsible for making good at his expense any defect in or damage to any portion of the 

Works which may appear or occur during the defect liability period and which arises either: 

 a) From any defective materials, workmanship or Design or 

 b) From any act or omission of the Contractor done or omitted during the said period. 

3.30.2 If any such defects shall appear or damage occur the Engineer- In –Charge shall forthwith inform 

the Contractor thereof stating in writing the nature of defect or damage. The provision of this 

clause shall apply to all replacements or renewals carried out by the Contractor to remedy defects 

and damage as if the said replacements and renewals had been taken over on the date they were 

completed to the satisfaction of Engineer In Charge.  Replacements or renewals of parts shall be 

warranted for a period of 12 months from the date of replacement/ renewals OR completion of 

Defect Liability Period whichever is later. 

3.30.3 If any such defect or damages were not remedied within a reasonable time, IPGPL may proceed 

to do the work at the Contractor's cost & risk. 

 

3.31      TIME OF ACCEPTANCE: 

 The supply, delivery and Installation of the equipment/ items at site shall be deemed to have been 

accepted by IPGPL when the same shall have been installed, tested & commissioned and the 

Engineer-In-charge shall have issued the final acceptance certificate as per clause 3.35.4. 

3.32      TERMS OF PAYMENT: 

The payment due under this Contract shall be effected as per following; 

The payment to the contractor for acquisition of the equipments under the contract shall be 

effected by IPGPL through irrevocable letter of credit (L/C), against stage-wise payments. The 

charges towards opening of L/C within India shall be borne by the Employer (IPGPL) and 

charges towards opening of L/C outside India shall be borne by the Contractor. Any charges 

against extension of L/C for what-so-ever reason shall be borne by the Contractor, both in India 

and outside India. 

(a) First stage: Initial advance up to 20 % of CIF Price of equipment mentioned in the LOA against 

submission of a Bank Guarantee equivalent to 110% of the advance amount and this initial 

advance will not carry interest. However, if the contract is terminated due to default of the 

contractor the initial advance would be deemed as interest bearing advance at an interest rate of 

base Prime Lending Rate of SBI + 2% p.a. to be compounded quarterly.  
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(b) Second stage: 50 % of CIF Price mentioned in LOA after receipt of the Equipment at site in good 

condition and on verification & certification by Engineer-In-Charge against production of invoice 

and satisfactory evidence of receipt of equipment at IPGPL site in good condition certified by 

Marine Insurance Company and Other Insurance Company which covers all risk along with 

declaration of the contractor to this effect. 

In case the contractor desires to have intermediate payments, payment up to 40% of CIF price of 

the equipment shall be payable subject to submission of BG equivalent to 110% of intermediate 

payment and shall carry an interest rate of base Prime Lending Rate of SBI (prevailing on the 

date of release of said payment) + 2% p.a. The period of interest shall be reckoned from the date 

of release of intermediate payment till receipt of equipment at site in good condition. In case of 

making intermediate payment, then balance amount from the payment due in the second stage 

will be released upon receipt of equipment at IPGPL site. 
(c) Third stage: 20% of CIF Price mentioned in LOA against Completion of commissioning of 

equipment and compliance of operation to performance test activities and on verification and 

certification by Engineer-In-Charge against commissioning of equipment and handing over of the 

cranes for commercial operations. 

(d) Fourth stage:  10% of CIF Price mentioned in LOA after issuance of final acceptance certificate 

by the Engineer-In-charge for the Equipment. 

 

For the second, third and fourth stage payments under this clause, pro-rata payment shall be 

considered in case the contractor opts for staggered delivery schedule. 
3.32.1 Training Charges: Charges for Training as mentioned in the LOA shall be paid after completion 

of       Training of IPGPL Personnel and issuance of certificate for completion of training by 

Engineer In-charge, as per terms of Contract.  

3.32.2 Payments towards Spare Parts / Tools as listed out at Schedule – 10 (Volume I), if Payable by 

IPGPL, shall be made in two stages as mentioned below; 

A 50 % of CIF Price mentioned in the LOA against delivery of Spare parts 

and Special Tools as per the list attached at Schedule – 10 (Volume I) at 

Employers Main Stores duly certified by the Engineer –In -Charge for 

receipt of the same. 

B 50 % of CIF Price mentioned in the LOA on commencement of 

commercial operation of the equipment. 

 

3.32.3 Payment for rendering Warranty Support: 

Charges for rendering Warranty Support as mentioned in the LOA shall be paid after    

satisfactory completion of Warranty period as per clause 3.58 of the tender and issuance of 

certificate by the Engineer-In-Charge. 
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3.32.4 Payment of Duties 

 It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of ONLY those 

items / equipment appearing in the Price Schedule of this tender document other than it, payment 

related to Custom Duty (for overseas suppliers) and Excise Duty (for Indian suppliers) as per 

applicable rates paid by the Contractor on the imported Equipment/items and Indigenous 

Equipment/items respectively and which will become the property of IPGPL under the Contract 

will be reimbursed at actual to the Contractor against production of satisfactory documentary 

evidence. Such re-imbursement on account of Excise/Custom duty/ taxes shall be limited to the 

total completion period as stipulated in the Contract for Supply and handing over of the 

Equipment/Items. In the case of any hike in the Excise/Custom duty/ taxes applicable beyond the 

stipulated Completion Period of the Contract, the hike amount shall not be considered by the 

Employer for re-imbursement for whatsoever reasons. Similarly in case of any reduction in the 

Excise/Custom duty/ taxes applicable beyond the stipulated Completion Period of the Contract, 

the difference shall be refunded / deducted in favour of the employer. In case of payment of 

duties, all the co-ordination in this regard shall be done by the Tenderer or his local 

representative in case of a Foreign Supplier for getting necessary clearance from relevant 

authorities like Customs and Assessment of the Duty component.  

 

3.33 Payment of taxes and Levies  

3.33.1 The Contractor shall pay all taxes, levy and duty which he may be liable to pay to State Govt or 

Govt. of India or Islamic Republic of Iran or local or any other authority under any law for the 

time being in force in respect of or in accordance with the execution of work.   

3.33.2 Taxes and other levies under the heading “Other taxes if any, payable” in the Price 

Schedule-11 of this Tender Document, shall be applicable. However if the tax applicable 

at the time of execution of the contract is less than quoted rates, the contractor shall claim 

only the tax at actual. Any increase in applicable taxes after submission of Bid will be 

considered for reimbursement in case the rate of the taxes is increased within the date of 

completion of the contract. Any increase in taxes after completion date shall be borne by 

the tenderer. The Contractor shall submit satisfactory documentary evidence before 

raising any claim in this regard. 

 

3.34 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: 

 Any claim for interest will not be entertained by the IPGPL with respect to any payment or 

balance which may be in their hands owning to any disputes between themselves and the 

Contractor or with respect to any delay on part of the IPGPL in making payment.  
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3.35 CERTIFICATE AND PAYMENT 

3.35.1     Certificate of payment  

The Contractor may at the times and in the manner following apply for interim and final 

certificates as referred to in Clause 3.32 (Terms of Payment - Volume-I of Tender Document) 

for Reach Stacker & New Empty Container Handler shipped to the site and for work executed on 

the site. 

3.35.2     Certificate for receipt of Equipment at site  

Application for Certificate for receipt of Equipment at site may be made to the Engineer In 

Charge against arrival and safe unloading of cranes and spares at site, accompanied by certificate 

for ready to shipment issued by Third Party Inspecting Agency, inspection release note, 

certificate for receipt of all parts of entire equipment in safe condition at site by Third Party 

Inspection Agency, certificates from Marine Insurance Company(s)/Other Insurance Company  

which covers all risks and other documents as the Engineer In Charge may reasonably require. 

Application shall state the amount claimed and shall set forth in detail, in the order of the 

schedule of Prices, particulars of the equipment received at the site along with declaration of the 

contractor to this effect. The Engineer In-Charge shall issue to the Contractor a Certificate for 

receipt of Equipment at site within 14 days after receiving an application thereof.  
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3.35.3     Issue of Provisional Certificate: 

Application for Provisional Certificate for satisfactory commencement of commercial operations of 

Equipment may be made to the Engineer In-Charge against release of equipment for commercial 

operations accompanied by undertaking that the pending punch list items shall be attended within 6 

weeks from the date of this application. The Engineer In-Charge shall issue to the Contractor the 

Provisional Certificate for Commercial Operations within 14 days after receiving an application 

thereof.    

Subject to completion of requirements of clause 3.38 an application for Provisional Certificate for 

satisfactory commencement of commercial operations of Equipment may be made to the Engineer 

In-charge against release of equipment for commercial operations accompanied by undertaking that 

the pending punch list items shall be attended within 6 weeks from the date of this application. The 

Engineer In-charge shall issue to the Contractor the Provisional Certificate for Commercial 

Operations within 14 days after receiving an application thereof along with punch list. If any works 

related to safety of the equipment are balance to be attended then even though the cranes are in 

operation the same shall not be declared as commercial operation but under Trial operation and at the 

risk and cost of the contractor till issue of Provisional certificate by the Port for accepting the cranes 

for commercial operations. During such time of trial operations the Insurance risk of the cranes will 

be responsibility of the contractor. 

3.35.4     Issue of Final Acceptance Certificate  

Application for Final Acceptance Certificate of Equipment may be made to the Engineer In Charge 

against satisfactorily attending of punch list items and after the Contractor has ceased to be under any 

obligation under Clause 3.5 provided that, if a Provisional Certificate has been issued in respect of 

any Section or Portion of the Works, the Contractor may apply for a separate final certificate at any 

time after the said obligation has ceased in relation to such Section or Portion.  Where the Contractor 

has carried out replacements or renewals to the Works in compliance with Clause 3.30 the 

Contractor's obligations shall continue, but the right of the Contractor to apply for a final certificate 

other than for the replacements or renewals shall not be affected by that fact and after the Contractor 

has ceased to be under any obligation under Clause 3.30 in respect of the replacements or renewals 

he may apply for a final certificate in respect thereof. 

If the punch list items are attended within 6 weeks from the date of issue of provisional certificate, 

then the Final Acceptance Certificate shall be issued with effect from the date of issue of Provisional 

Certificate and in case the punch list items are completed beyond 6 weeks from the date of issue of 

provisional certificate, then the Final Acceptance Certificate shall be issued with effect from the date 

of Application for Final Acceptance Certificate after verification of completion of punch list items by 

Engineer In Charge. The Engineer In-Charge shall issue to the Contractor the Final Acceptance 

Certificate within 28 days after receiving an application thereof. 
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3.35.5     Final Certificate conclusive 

A final certificate shall, save in the case of fraud or dishonesty relating to or affecting any matter 

dealt with in the certificate, be conclusive evidence as to the sufficiency of the Works and of the 

value thereof unless any proceedings arising out of the Contract whether under Clause 3.50 & 

3.51 (Arbitration Dispute Resolution- Volume-I of Tender Document) or otherwise shall have 

been commenced by either party before the final certificate has been issued or within three 

months thereafter. 

3.35.6     Adjustment to Certificates 

If any sum shall become payable to the Contractor under the Contract otherwise than for work 

executed or Reach Stacker & New Empty Container Handler delivered, the amount thereof shall 

be included in the next certificate (interim or final) issued by the Engineer In charge, and if any 

sum shall become payable under the Contract by the Contractor to the Employer, prior to the 

issue of the final certificate, whether by deduction from the Contract Sum or otherwise, the 

amount thereof shall be deducted in the next certificate. 

3.35.7      Corrections and with-holding of certificates 

The Engineer In-Charge may in any certificate give effect to any correction or modification that 

should properly be made in respect of any previous certificate. Engineer In-Charge shall have 

power to withhold any certificate if the Works or any part thereof is not being carried out to his 

satisfaction. 

3.36 GUARANTEE PERIOD FOR REACH STACKER & EMPTY CONTAINER  HANDLER: 

3.36.1 The Reach Stacker & New Empty Container Handler to be supplied under this Contract shall be 

guaranteed for a period of twenty four (24) months towards satisfactory performance of each 

components. The steel structures and paintings & anti-corrosions application shall be guaranteed 

for a period of sixty (60) months and thirty six (36) months respectively and same shall be in 

force from the date of final acceptance of the cranes, under this Contract, by the Engineer-In-

Charge. The Contractor shall be responsible for any defects that may develop under proper use 

arising from faulty materials, Designs, workmanship in the work but not otherwise and shall at 

his own cost remedy such defects when called upon to do so by the Engineer In-Charge who shall 

state in writing in what respect any portion is faulty.  
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3.36.2 If it becomes necessary for the Contractor to replace or renew any defective portions of the 

supply of the items under this clause, the provisions of this clause shall apply to the portions of 

the supply so replaced or renewed until the expiry of 12 months from the date of such 

replacement or renewal or the above mentioned or guarantee period of 24 months, whichever 

may be later.  If any defects are not remedied within a reasonable time, the Port may proceed to 

do the work at the Contractors' risk and expenses but without prejudice to any other rights, which 

IPGPL may have against the Contractor in respect of such defects. 

3.36.3 If the replacement or renewals are of such a character as may affect the efficiency of the items 

supplied, the Engineer In-charge shall have the right to give to the Contractor within one month 

of such replacement or renewal notice in writing the 'Test on Completion' be made in which case 

test shall be carried out as provided in Clause 3.27.4 (Volume-I). Costs of all the tests shall be 

borne by the Contractor. 

3.36.4 All inspection, adjustments, replacement or renewal carried out by the Contractor during the 

period referred in this clause shall be subject to the conditions of this Contract which shall be 

binding on the Contractor in all respects during the guarantee period and extended guarantee 

period if any. 

3.37 COMMISSIONING OF NEW EQUIPMENT (2 Nos. Reach Stackers & 2 Nos. Empty 

Container Handlers) : 

3.37.1 Contractor shall complete the whole work such as Design, Manufacture, Supply, Installation, 

Testing and Commissioning of the cranes within a period stipulated in clause 3.12 (Volume-I), 

from the date of issue of Letter of Acceptance. 

3.37.2 Contractor shall arrange to commission the equipment after due Testing and approval of the 

Engineer In-Charge within a minimum period from the date of Installation of the equipment at 

Employers' site and this period shall be considered within the total completion period stipulated 

in clause 3.12 (Volume-I) of Tender Document).  All necessary testing materials, tools, slings 

etc. required for the Testing of the equipment shall be arranged by the Contractor at his own cost 

& risk.  Since time is the essence of this contract, contractor shall ensure that requisite number of 

labour force / resources are made available at site, so as to complete the installation, testing and 

commissioning of all equipment at IPGPL site within the completion period of the contract. 

3.37.3 Commissioning of equipment shall mean handing over of equipment for regular operations after 

completion of performance test for all the parameters specified in the tender (Vol-II), without 

compromising safety norms and satisfying all functional requirements without affecting the 

productivity of the equipment.  

i. Any punch item which is not affecting safety norms and functional requirements without 

affecting the productivity of the equipment shall be closed within six weeks from the date of 

commissioning of equipment and put in regular commercial operations to consider the date of 

commencement of regular commercial operations as the date of acceptance of the equipment.  
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ii. In case punch items are not closed within six weeks from the date of commissioning of the 

equipment, the date of closure of punch item shall be considered as date of acceptance. Defect 

liability period shall commence from the date of final acceptance of the equipment to be done 

3.38   REMOVAL OF MATERIAL ON COMPLETION: 

The Contractor shall, on completion of the Works or when directed by the Employer, remove all 

plant, equipment, tools, materials, temporary constructions etc. and rubbish which may have been 

accumulated during the execution of the work, other than those permanently used into the Works, 

at Employer's site. 

3.39   PERFORMANCE GUARANTEE BOND TOWARDS PERFORMNACE OF CONTRACT  

3.39.1 Within 30 days of the receipt of the notification of the award of Contract from the Employer, i.e. 

LOA, the successful Tenderer shall furnish to the Employer, a bond in the form of a Bank 

Guarantee (B.G), from a Nationalised/ Scheduled Bank, having their branch in Mumbai, for an 

amount equivalent to 10% of the Contract Price (as indicated in LOA) guaranteeing the 

performance of the Contract, as per the draft Bank Guarantee form at Annex-V of this tender 

document. The validity of such bank guarantee issued, towards performance of the Contract, 

shall be up to the date of deploying the Equipments (i.e. Reach Stackers & Empty Container 

Handlers at Shahid Behesti Port, Islamic Republic of Iran) in regular commercial operations after 

successful completing all due tests and with a claim period of 3 months thereafter.   

3.39.2 Failure of the successful Tenderer to submit the required Performance Guarantee shall constitute 

sufficient grounds for termination of the Contract & forfeiting the Earnest Money Deposit. The 

BG submitted towards performance shall be returned after deploying the cranes for regular 

operations and after receipt of performance BG towards defect liability period and upon making 

application thereof by the contractor.  

3.39.3 Performance Bond during Defect Liability period for Reach Stacker &  Empty Container 

Handler: After successful completion of the work, final Testing & Commissioning of the crane 

and before handing over of the Reach Stackers & Empty Container Handlers supplied to IPGPL 

under this contract, the Contractor shall submit a B.G, for an amount equivalent to 10% of the 

Contract Price towards guaranteeing the performance of the new Equipments during defect 

liability period as per the draft Bank Guarantee form at Annex-V of this tender document. The 

validity of such bond issued shall be for a period of 24 months from the date of final acceptance 

certificate, with a claim period of 3 months thereafter. In this case, the para 1 of the BG format at 

Annex- V may be suitably worded indicating the work of contract for each capacity of Reach 

Stacker & New Empty Container Handler only for this Guarantee. 
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3.39.4 Performance Bond after completion of Defect Liability period for Reach Stacker & New 

Empty Container Handler supplied : The contractor  shall submit a Performance Bond, in 

respect of  Reach Stacker & Empty Container Handler supplied under this contract in the form of 

B.G for an amount equivalent to 5% of the Contract Price, towards performance of steel 

structures and painting, at least 30 days before the expiry of validity of bond mentioned under 

clause 3.40.3 (Volume-I of Tender Document) as per the draft Bank Guarantee form at Annex-V 

(Volume-I) of this tender document. The validity of this bond shall be for a period of 36 months, 

after defect liability period, with 3 months claim period thereafter. In this case, the para 1 of the 

BG format at Annex- V may be suitably worded indicating the work of contract for 2 Nos. of 

Reach Stacker & 2 Nos. of Empty Container Handlers,  as applicable only for this Guarantee. 

3.39.5 In the event of failure of Contractor to ensure the performance of the equipment, during the 

guarantee period and not responding to the requirement of the situation as indicated in clause 

3.37 (Volume-I of Tender Document), of this tender document and if the Employer is compelled 

to encash the B.G to meet the situation, the Contractor shall revalidate the said guarantee for the 

suitable period as agreed by the Employer. 

3.39.6 The bond submitted by the Contractor towards the performance of the equipment during defect 

liability will be returned to the Contractor after successful completion of the defect liability 

period, to the satisfaction of the Employer and on making an application thereof and submission 

of Bank Guarantee as per clause 3.40.4. 

3.40.     SECURITY DEPOSIT TOWARDS ADVANCE PAYMENT FOR OF CONTRACT (i.e. for 

REACH STACKERS & EMPTY CONTAINER HANDLERS):  

3.40.1.   The successful Tenderer shall furnish to the Employer, a security deposit in the form of a Bank 

Guarantee (B.G) from a Nationalised/Scheduled/International Bank, covered under section 2 (e) 

of the Reserve Bank of India Act 1974, having their branch in Mumbai for an amount equivalent 

to 110% of the advance amount to be made to the Contractor, for advance payment. Such B.G 

shall be as per the draft Bank Guarantee form at Annex-VI (Volume-I) of this tender document, 

applicable for the first stage payment at clause 3.32. (a). 

3.40.2        The Employer shall release advance as indicated in clause 3.32 (Volume-I), Terms of Payment, 

of this tender document to the Contractor against submission of Security deposit in the prescribed 

form. 

3.40.3    The B.G issued, towards security deposit of advance payment, shall be valid for a period of 2 

months beyond the date of completion of the contract i.e. dates of Final Acceptance Certificate, 

with a claim period of 3 months. The B.G submitted by the Contractor under this clause will be 

returned to the Contractor after successful commencement of commercial operations of the 

equipment and on making an application thereof. 

3.40.4    In the event of failure of Contractor to complete the work within stipulated period, the Contractor 

shall revalidate the B.Gs for an extended period as agreed by the Employer however this will not 

relieve the Contractor from the obligation of liquidated damages as indicated in clause 3.43 

(Volume-I) of this tender document. 
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3.41   FORFEITURE OF SECURITY DEPOSIT 

IPGPL shall be entitled to encash the Bank Guarantee deposited by the Contractor / Contractors 

with IPGPL in the following event. 

a) In case of failure on the part of the Contractor/ Contractors, at any time, during the 

continuance of this Contract, to comply with any of the conditions herein contained, or 

b) In case of any breach of any portion of this Contract. 

 

3.42   INDEMNITY: 

3.42.1 Notwithstanding that all reasonable and proper precautions may have been taken by the 

Contractor at all times during the progress of the work, the Contractor shall nevertheless be 

wholly responsible for all damages, whether to the Works themselves or to any other property of 

IPGPL, or to the lives, persons, property of others during the progress of the work.   

3.42.2 In case any damage occurs to the existing structure due to the Contractor's operation, the same 

shall be made good by the Contractor at his own risk and cost.  The areas, which are likely to be 

unsafe for use, shall be barricaded and all the necessary precautionary measures like displaying 

notices shall be taken by the Contractor, during Commissioning and Testing of equipment at site. 

 

3.43   LIQUIDATED DAMAGES:   

(a) The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and hand 

over the new equipment within the completion period as stipulated in clause 3.12 (Volume-I of 

Tender Document). 

(b) In the event of failure on the part of the Contractor to commission the new equipment for 

any   reason whatsoever within the stipulated period as mentioned above, an amount of per week 

shall be levied for delayed period as Liquidated Damages as stipulated below for the work of 

Design, Manufacture, Supply, Install, Test, Commission and hand over the Reach Stackers & 

Empty Container Handlers at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.  

 

(c)   Except as provided in the Cl. no. 3.53 of GCC (Force Majeure),  if contractor fails to 

deliver any or all of the Goods by the Date(s) of delivery or perform the Related Services within 

the period specified in the Contract, the Employer may without prejudice to all its other remedies 

under the Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to 1 

% per week or part thereof, of the total contractual price of the Goods for each week or part 

thereof of delay until actual delivery, up to a maximum deduction of the percentage of 10% of 

Total Contract Price This does not absolve the contractor from his obligation of completion of 

whole of the work in an expeditious manner. Contract price shall be inclusive of CIF price plus 

all taxes and duties payable for computing Liquidated Damages. 

 

(d)    Once the maximum LD is reached, the Employer may terminate the Contract pursuant to 

Clause no. 3.52.of the GCC. The maximum amount of liquidated damages shall be 10% of total 

Contract Price.  

 

(e)   The necessary Liquidated Damages shall be recovered by the Employer from any stage 

payment due to the Contractor. 
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3.44 INSURANCE OF WORK AT MANUFACTURER’S SITE FOR REACH STACKER & 

NEW  EMPTY CONTAINER HANDLER: 

3.44.1 Unless the Employer shall have approved in writing other arrangements, the Contractor shall, 

insure, so far as reasonably practicable the Works and keep each part thereof insured as may be 

mutually agreed between the Employer and the Contractor against all loss or damage from 

whatever cause arising, until the Reach Stacker & New Empty Container Handler are received at 

employer’s site in good condition duly certified by the Third party inspection agency. The value 

of such insurance shall be at least equal to 110% of the contract price  of  Reach Stacker & 

New Empty Container Handler  excluding spare parts / tools cost.  

3.44.2 Insurance during installation at employer’s site : The Contractor shall so far as reasonably 

practicable insure against the Contractor's liability in respect of any loss or damage occurring 

whilst the Contractor is at EMPLOYER’S site for the purpose of making good a defect or 

carrying out the tests on completion during the installation & commissioning of the equipment at 

employer’s site  or for the purpose of completing any outstanding work and against any loss or 

damage arising during the defects liability period from a cause occurring prior to the taking over 

of Reach Stacker & New Empty Container Handler by the employer. For all practical purpose 

such insurance, during Defect Liability Period, shall be from an Indian Insurance Company. The 

value of such insurance shall be at least equal to 110% of contract price of the Reach Stacker 

& New Empty Container Handler excluding spares parts/tools cost. 

3.44.3 The Contractor shall from time to time when so required by the Engineer-In-Charge, produce the 

policy and receipts for the premium or premiums or satisfactory evidence of insurance cover.  All 

monies received under any such policy shall be applied in or towards the replacement and repair 

of the Works lost, damaged or destroyed but this provision shall not affect the Contractor's 

liabilities under the Contract. 

 

3.45 INSURANCE AGAINST THIRD PARTY LIABILITY (FOR REACH STACKER & NEW 

EMPTY CONTAINER HANDLER) at   Employer site:   

3.45.1 Before commencing the execution of work, the Contractor shall insure in the joint names of the 

IPGPL and the Contractor, covering Third Party Liability (TPL) against any damage or loss or 

injury which may occur to the equipment being installed or to any property or to any person 

(including property and employees of the Employer) by or arising out of the execution of the 

Works or temporary Works in carrying out of the Contract. The value of TPL policy shall be 

Minimum of USD 35,000 (USD Thirty five thousand only) against occurrence of each incidence. 

The Contractor shall revalidate the insurance coverage after each incidence and keep the 

insurance coverage till certification of completion.  

3.45.2 Such insurance shall be effected with any local insurance company as directed by IPGPL and in 

terms approved by the IPGPL & Tenderer shall submit the copy of policy of insurance to 

Engineer-In-Charge before arrival of equipment at site and shall be valid till Final Acceptance 

Certificate.  

 

3.46   COMPENSATION: 

The Contractor shall indemnify IPGPL in the event being held liable to pay compensation for injury 

to any Contractor's servants or workmen under the any act of Islamic Republic of Iran or any other 

laws, acts or provisions as applicable and as amended from time to time and shall take out an 

insurance policy covering all risks under the Act and shall keep the same renewed from time to time 

as necessary for the duration of the Contract and produce the same before arrival of equipment to the 

Engineer-In-Charge and shall be valid till issuance of Final Acceptance Certificate (FAC) for the 

contract. 
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3.47   DEFAULT OF THE CONTRACTOR:  

If the Contractor makes any default or on the happenings of anyone or more of the following 

events that is to say:  

a) If the Contractor without reasonable cause abandons the Contract or  

b) Suspends the carrying out of the Works for a reasonable time after receiving written notice 

from the IPGPL without any lawful excuse or fails to make proper progress with Works after 

receiving written notice from the Engineer –In Charge or 

c) Fails to proceed diligently with the work or  

d) Fails to give the IPGPL proper facilities for inspection of the Works of any part thereof for 

three days after receiving notice in writing by the IPGPL demanding the same or  

e) The Contractor has become insolvent or 

f) The Contractor has gone into liquidation or passed the resolution for winding up or  

g) Upon the Contractor making an arrangement with or assignment in favour of his creditor or    

h) Upon his assigning this Contract or  

i) Upon an execution being levied upon the Contractor's good or  

j) Upon winding up order being passed by the court or a Receiver or manager is appointed in 

respect of any of the property of the Contractor or  

k) Possession is taken by or on behalf of any holder of any debentures secured by floating 

charges of any of the property of the Contractor or  

l) Fails to complete all or any part of the Works during the time specified for completion of 

the Contract or such extended time as may be granted by the IPGPL. 

IPGPL shall have every right to terminate the Contract after issuing 60 days’ notice to the 

Contractor, on his omission or negligence or neglect or default or failure to comply with any of 

the condition of the Contract. 

3.48   IPGPL'S LIEN  

IPGPL shall have a lien on over all or any money that may become due and payable to the 

Contractor under this Contract or any other Contract or from any amount lying with them or under 

their control and in respect of any debt or sum that may become due and payable by the IPGPL to 

the Contractor either alone or jointly with another or other and either under this Contract or under 

any other Contracts or transaction of any nature whatsoever between the IPGPL and the 

Contractor.  
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3.49   SETTLEMENT OF DISPUTES: 

3.49.1 ENGINEER IN CHARGE’S DECISION: If disputes of any kind arises between the Employer 

and the Contractor in any connection with, or arising out of the Contract or the execution of the 

Works whether during the execution of the Works or after the completion and whether before or 

after repudiation or termination of the Contract, including any dispute as to any opinion, 

instruction, determination, certificate or valuation of Engineer, the matter in dispute shall in the 

first place, be referred in writing to the Engineer In Charge. Such reference shall state that it is 

made pursuant to this clause.  No later than thirty days after the day on which he receives such 

reference, the Engineer In-Charge shall give notice of his decision to the Contractor. Such 

decision shall state that it is made pursuant to this clause. 

3.49.2 Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 

case, continue to proceed with the Works with all due diligence and the Contractor and the 

Employer shall give effect forthwith to every decision of the Engineer-In-Charge unless and until 

the same shall be revised, as hereinafter provided, in an amicable settlement or an arbitrate 

award. 

3.49.3 If the Contractor is dissatisfied with any decision of the Engineer In Charge or if the Engineer In 

Charge fails to give notice of his decision on or before the thirtieth day after the day on which he 

received the reference, then the Contractor may, on or before the seventieth day after the day on 

which he received the notice of such decision, or on or before the seventieth day after the day on 

which the said period of 30 days expired, as the case may be, give notice to the Employer, of his 

intention to commence arbitration, as hereinafter provided as to the matter in dispute. Such notice 

shall establish the entitlement of the party to commence arbitration, as hereinafter provided, as to 

such dispute no arbitration in respect thereof may be commenced unless such notice is given. 

3.49.4 If the Engineer-In-Charge has given notice of his decision to a matter in dispute to the Employer 

& the Contractor and no notification of intention to commence arbitration as to such dispute has 

been given by either the Employer or the Contractor on or before the seventieth day after the day 

on which the parties received notice as such decision from the Engineer-In-Charge, the said 

decision become final and binding upon the Employer and Contractor. 

3.50   AMICABLE SETTLEMENT: 

Where notice of intention to commence arbitration as to the dispute has been given in 

accordance with Clause 3.49 (Volume-I of Tender Document) arbitration of such dispute shall 

not be commenced unless an attempt has first been made by the parties to settle such dispute 

amicably.  Provided that, unless the parties otherwise, agree, arbitration may be commenced on 

or after the fifty-sixth day after the day on which notice of intention to commence arbitration of 

such dispute was given, whether or not any attempt at amicable settlement thereof has been 

made. 
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3.51   ARBITRATION  

Disputes if any, between IPGPL and the Contractor during the currency of the Contract or after 

the completion of the work or abandonment thereof shall be settled in accordance with Indian 

Arbitration & Conciliation Act, 1996 (Amended in 2015) or any statutory modification or re-

enactment thereof and rules made there under and for the time being in force shall apply to 

arbitration proceedings under this Contract. The disputes so raised shall be referred to a panel of 

two arbitrators, of which one to be appointed by the IPGPL and other by the Contractor. The 

arbitration proceeding shall take place in Mumbai or at office of IPGPL, Mumbai only, and the 

same shall be under jurisdiction of High Court of Mumbai. 

3.52   TERMINATION OF CONTRACT: 

If the Contractor does not perform the Contractual obligations satisfactorily, as far as 

Commissioning the equipment for commercial use within stipulated time frame, the Contract is 

liable to be terminated after issue of notice of 60 (Sixty) days to the Contractor. 

3.53   FORCE MAJEAURE: 

If the supply, Commissioning and Testing of equipment is hindered due to force majeure such 

as, war, riots, civil commotion, fire, epidemics, natural calamities, etc. such period shall be 

exempted from Completion period as mentioned in clause 3.12  (Volume - I) of this tender 

document.  

3.54   LABOUR LAWS:  

The Contractor shall comply with all the provisions of Islamic Republic of Iran or any other local 

authority or State regarding Labour Laws and the rules and regulations made there under as 

amended from time to time and as applicable from time to time with regard to the employees to 

be deployed by the Contractor for erection, testing, Commissioning of equipment.  

3.55   OUTBREAK OF WAR 

 If during the currency of the Contract, there shall be an outbreak of war (whether war is declared 

or not) in any part of the world which, whether financially or otherwise, materially affects the 

execution of the Works the Contractor shall, unless and until the Contract is terminated under the 

provision in this clause contained, use his best endeavours to complete the execution of the 

Works, provided always that either the Employer or the Contractor shall be entitled, at any time 

after such outbreak of war, to terminate this Contract by giving notice in writing to the other, and 

upon such notice being given this Contract shall terminate, but without prejudice to the rights of 

either party in respect of any antecedent breach. 
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3.56   MISTAKE IN CONTRACTOR'S DRAWING 

The Contractor shall be responsible for and shall pay for any alterations of the work due to any 

discrepancies, errors or omissions in the drawings or other particulars supplied by him, whether 

such drawings or other particulars supplied by him, have been approved by the Engineer In-

charge or not. 

3.57   DEFAULT OF THE EMPLOYER 

In the event of the Employer:  

a) Failing to pay Contractor the amount due under Contract as per stipulated condition or  

b) Interfering with or obstructing the written approval in this Contract, the Contractor shall be 

entitled without prejudice to any other rights or remedies to terminate his employment under the 

Contract by giving 90 (Ninety) days prior notice in writing to Employer. 

3.58   WARRANTY  

During the 24 months of the Defects Liability Period the contractor shall post at least one 

competent, experienced and responsible Technical person who has experience of Erection, 

Testing and Commissioning of the Equipment, to co-ordinate and execute all works to be 

attended by the Contractor as per Contractual obligations. The cost for the same shall deemed to 

be included in the services during guarantee period. The Contractor shall also authorize his 

technical representative to carry out monthly inspection and submit a monthly report before 10
th
 

day of succeeding month to the Engineer-In-Charge. The contractor shall quote for the cost of 

this service as per price schedule which shall be paid after satisfactory completion of 24 months 

of the Defects Liability Period as certified by the Engineer In charge. 

3.59   WARRANTY SUPPORT 

The Tenderer shall submit warranty support programme, in detail, covering the methodology 

and approach which shall be adopted to ensure minimum failures and maximum availability of 

the cranes. The Tenderer shall provide details of his warranty program and after sales service 

capability including an organization chart, guaranteed response times to requests for technical 

assistance and spare parts and a 24-hour help line. 

3.60   REFERENCES  

The Tenderers shall provide details of similar cranes that he has recently manufactured together 

with a list of customers who are willing to act as reference points. 
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3.61     Limitation of Liability: 

To the fullest extent permitted by the law, the total liability, in the aggregate, of the Contractor, 

Contractor’s officers, directors, partners, employees, agents, and subcontractors, to Employer 

(IPGPL), and anyone claiming by, through, or under Employer for any claims, losses, costs, or 

damages whatsoever arising out of, resulting from or in any way related to the Tender from any 

cause or causes, including but not limited to negligence, professional errors and omissions, strict 

liability, breach of contract, or breach of warranty, shall not exceed 100 per cent of the Contract 

Price. 
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SECTION – 4 

4.          ENVIRONMENTAL CONDITIONS AT CHABAHAR 

 
4.1. GENERAL 

 

The Port is in a sheltered location with natural deep-water close offshore outside the Persian Gulf 

to the East of the Straits of Hormuz. The surrounding area is characterized by the sea, the 

atmosphere containing a lot of salt and small particles of sand. The humidity level in the region of 

the site is high. The region is regarded as one of the most humid of Iran. 

The following is the summary of environmental conditions prevailing at the Site: 

 Maximum temperature 50 
0
C 

 Average temperature 25 
0
C 

 Minimum temperature 5 
0
C 

 Average annual rainfall 108 mm 

 Maximum annual rainfall 244 mm 

 Average humidity 70% 

 Maximum humidity 99% 

 Climate description sea-climate 

 Prevailing wind direction south 

 Average wind 99% of the time < 15 m/s 

 Maximum gust wind 44 m/s 

 

4.2. TIDES AND STORM SURGE 

 

Tidal Levels with reference to Chart Datum  

• Mean o  Higher High Water: MHHW +2.53 mCD 

• Mean of Lower High Water: MLHW +1.93 mCD 

• Mean Sea Level: MSL +1.61 mCD 

• Mean of Higher Low Waters MHLW +1.28 mCD 

• Mean of Lower Low Waters MHLW +0.69 mCD 

3. Quay and yard 

• New quay level: +5.00 mCD 

The theoretical weight and maximum wheel loads for the crane  shall  be declared by the tenderer 
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Storm Surges 

Return Period (Year) Max Storm Surge (m) 

2 0.15 

10 0.24 

25 0.35 

50 0.64 

100 1.11 

 

4.3.  WIND 

Direction (Deg) 

 

Speed (m/s) for Return Periods 

1 in 50 years 1 in 100 years 

0 12 13 

30 13 13 

60 17 18 

90 16 17 

120 20 22 

150 19 20 

180 16 17 

210 19 20 

240 20 21 

270 25 27 

300 18 19 

330 13 14 

The maximum gust speed for design shall be taken as 44m/sec. 

4.4. WAVES 

Based on hydrodynamic and sedimentation studies report, the design wave heights (Hs) and 

periods (Tp) are as follows: 

(a) Waves Generated within Chabahar Bay 

 

Return Period 1 in 10 Years 1 in 25 years 1 in 50 years 1 in 100 years 

Direction 
0
N 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

270 1.4 4.0 1.5 4.1 1.5 4.2 1.6 4.3 

300 1.1 3.6 1.2 3.8 1.3 3.8 1.3 3.9 

330 1.0 3.5 1.1 3.6 1.2 3.7 1.2 3.8 

 Source: Consultant’s Analysis. 
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(b) Deep Water Waves 

Return Period 1 in 1 year 
1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 100 

years 

Direction 
0
N 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

120 2.33 6.17 4.1 6.8 4.6 7.3 5.0 7.6 5.3 7.8 

150 1.09 5.22 5.1 7.7 6.8 8.5 8.3 9.1 10.5 9.7 

180 3.24 7.94 4.6 7.3 5.1 7.7 5.5 8.0 5.8 8.2 

210 3.05 7.35 5.0 7.6 5.8 8.2 6.3 8.5 6.8 8.9 

240 2.73 7.06 4.1 6.9 4.6 7.3 4.9 7.5 5.2 7.7 

Source: Analysis of British Meteorological Office data 

(c) Shallow Water Waves 

Return period 
1 in 

1year 

1 in 5 

years 

1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 100 

years 

Hs (m) 1.39 2.00 2.25 2.50 2.70 2.90 

Direction 
0
N 141 145 145 146 147 148 

Hs(m) 0.96 2.70 3.40 4.60 5.10 5.30 

Direction
0
N 156 163 164 166 167 168 

Hs(m) 2.69 3.50 3.80 4.20 4.50 4.80 

Direction
0
N 183 182 182 182 182 182 

Hs(m) 2.5 3.50 4.00 4.60 4.90 5.20 

Direction 
0
N 203 201 200 200 199 199 

Hs(m) 2.02 2.70 2.90 3.20 3.40 3.60 

Direction 
0
N 223 220 219 218 217 216 

Hs(m) 1.25 2.10 2.50 2.80 3.10 3.40 

Direction 
0
N 248 242 239 235 233 231 

Source: Consultant’s analysis 

4.5.   CURRENTS 

 

Tidal current speed is in the range 0.1 ~ 0.3 m/s. 

4.6. RAINFALL 

 

 Rainfall (mm) 

Maximum annual rainfall 244.4 

Mean annual rainfall 108.2 
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4.7.  TEMPERATURE 

 

 

The maximum ambient temperature for design shall be taken as 50
o
C 

The Minimum ambient temperature for design shall be taken as 5
o 
C. 

4.8. HUMIDITY (As a percentage)  

 

The maximum relative humidity for design shall be taken as 99% 

 

  

Month 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Annual 

Item 

Ave. 

(
o
C) 

19.20 20.44 23.53 26.57 29.57 31.50 30.80 29.68 27.55 27.43 24.09 21.20 25.98 

Ave. 

Max 

(
o
C) 

24.32 24.90 27.92 30.81 33.76 34.77 33.52 32.30 30.78 32.32 29.46 26.25 30.04 

Ave. 

Min 

(
o
C) 

15.10 16.09 19.14 22.32 25.40 27.92 28.08 27.11 24.31 22.56 18.74 16.17 21.91 

Abs. 

Max 

(
o
C) 

31.00 33.00 38.00 42.00 46.00 47.00 46.00 42.00 42.00 41.00 37.00 32.00 47.00 

Abs 

Min 

(
o
C) 

7.00 7.00 9.60 14.00 19.20 22.00 21.00 23.00 19.00 13.20 9.20 7.00 7.00 

Mont

hs 

Time 

of 

Readi

ng 

Jan Feb 
Ma

r 
Apr. May Jun Jul Aug Sep Oct Nov Dec Year 

06:30 68.96 72.13 76.46 79.29 81.96 84.3 82.83 83.17 79.42 81.92 77.48 74.78 78.46 

12:30 52.92 56.21 58 60.88 64.13 67.8 70.71 70.46 63.46 60.42 55.3 52.13 61.07 
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Section 5 

 

 

COMPREHENSIVE ANNUAL MAINTENANCE (AMC) CONTRACT  

(INCUDING THE COST OF SPARES and MANPOWER) 

  

 

 5.1  DEFINITION  

 

The comprehensive annual maintenance contract (AMC) means that the contractor has to carry out preventive 

maintenance of Reach Stacker & Empty Container Handler and (as per the manufacturers’ schedule) and 

breakdown maintenance/repairs, if any, inclusive of supply of spares and labour.  

 

 5.2  AMC DURATION 

 

The contract covers a mandatory AMC period of 2 years which would be coterminous with the Defect 

Liability Period. 

 5.3 Extension of AMC 

 

Beyond the period of 2 mandatory years of AMC, IPGPL shall have the sole right to decide whether to 

continue AMC for the remaining period of 3 to 10 years for which the quotation is received in the Schedule 

11, part 3. In case IPGPL decides to award the AMC for the duration to be determined solely by them, it shall 

be mandatory and binding for the bidder to provide such AMC services. 

It shall be mandatory for the bidder to provide quotation for AMC for the period of 3 to 10 years in Schedule 

11, part 3. 

5.4  Authorized Agency 

 

The Contractor shall have the option to appoint an authorized agency for providing AMC services, however, 

no separate contract shall be signed with the Authorized Agency and the responsibility for AMC lies with the 

Contractor. 

 

 5.5 CONTRACT PRICE 

 

The rate for the AMC shall be quoted in USD/EURO/INR as per Schedule-11 Part 3 in the price bid document 

for each year from the time of commencement of AMC and remain frozen and will not be subject to any 

escalation for any reason whatsoever. The contract price for AMC shall be in USD/EURO/INR. 

 

The rate of AMC beyond the mandatory period of 2 years shall NOT be considered for the purpose of 

evaluation of tender.  

 

 5.6 PERFORMANCE GUARANTEE  

 

Contractor shall submit Bank Guarantee from a Bank for 10% of quoted amount for the corresponding period 

for which extension of AMC as per clause 5.3 of this section has been awarded. The validity of the bank 

guarantee shall be till the completion of AMC period with 30 days of claim period thereafter. 

 

  

5.7 CONTRACT AGREEMENT  

 

The contract covers mandatory AMC period of the first two years. In case, the employer exercises the option 

of extension of AMC services beyond 2 mandatory years as per clause 5.3 of this section, Contractor shall 

enter into a separate agreement for carrying out AMC for a corresponding period. 
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The contractor shall carryout all the functions as per the provisions of the agreement & in accordance with the 

laws of the Government of India and Iran wherever applicable as well as local Safety Rules and Regulation 

and all other applicable laws, rules and regulations from time to time and in accordance with prudent work 

practices. 

 

 5.8 CONTRACTOR OBLIGATIONS 

  

i. Replacement cost of spares required for maintenance/ faulty spares/components, consumables during the 

tenure of Guarantee period, first two years of mandatory AMC period and during any extension of AMC 

period will be at suppliers account. 

 

ii. Consumable like Cotton-waste, Soap, Cleaning cloths, Detergent, Solutions, Taps, Anti- corrosion-fluid, 

cleaners, Liquid, CTC, Lub. Oil, Grease, Hyd., oil, lamps, luminaries, chokes, fuses etc., shall be included in 

the AMC. IPGPL will only supply fuel oil required for operation of the cranes, except that no other material 

will be supplied. 

 

iii. Sufficient stock of necessary spares like Filters, V-belts, valve seals, Hydraulics seals, Hydraulic Hoses, Oil 

separators, oil seal kit etc. required during the preventive, breakdown maintenance shall be included in the 

AMC 

 

iv. Contractor shall carry out all Preventive Maintenance as the Manufacturers Service Schedule/Maintenance 

plan. The Maintenance shall be carried out as per the Manufacturers standard procedure and according to the 

instruction manuals. The equipment has to be cleaned externally and internally by proper means, at least once 

in a month.  

 

v. Contractor has to keep and submit all records of the daily/preventive/breakdown inspection and maintenance 

of the equipment and at end of each month the contractor will submit the computerized log book, record of 

maintenance/repairs formats duly filled up as required by the Employer. 

 

vi. Recognize that all the assets covered under AMC system, tools, test equipments, manuals and other documents 

which are handed over to IPGPL while taking over/handing over of the cranes will be the property of the 

employers and not to dispose without the approval of the employer or any of the properties of the owner, 

unless such property shall be of no material value and not required for the AMC. 

 

vii. Prepare and submit to the employer a mobilization plan including Staffing, Materials Management Plan 

(MMP), Maintenance Management Plan covering condition-monitoring techniques, list of spares required. 

 

viii. Periodical Review of quantity in stock and adequacy of spares and arrange to procure the required spares, as 

per the MMP. 

 

ix. Review to update maintenance plans periodically, with intimation to owner and refrain from using cranes for 

purposes other than handling cargo at berths and to and from ships without prior intimation and permission of 

the owner. 

 

x. Install, run and update computerized inventory and maintenance control systems. 

 

xi. Establish emergency procedures, which shall include action during cyclone, fire, natural calamities and such 

exigencies etc. 

 

xii. As per requirement, calibrate and set meters, safety devices, protection devices, measuring instruments, gauges 

etc. periodically to ensure accuracy 

 

xiii. Make the cranes available timely for inspection by owner or other competent authorities 

 

xiv. Critical Spares shall be restored to original level at the time of completion of AMC or termination due to 

unsatisfactory performance 

 

xv. Assets handed over to the AMC contractor for any improvement in operation shall revert back to owner free of 

cost, subject to normal wear and tear 
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xvi. The contractor shall engage duly qualified team (skilled and unskilled),any sub-contractor, etc, required for 

carrying out maintenance comprising of at least  one engineer apart from others. The contractor has to post 

enough staff so that the cranes are looked after properly round the clock, the employer has got the right to 

request the contractor to increase the staff if not found sufficient. The contract Engineer will report to the 

Engineer In-Charge for day to day activity.  

 

xvii. The responsibility of the AMC Contractor includes procurement, stocking and use of maintenance spares as 

well as consumables required for satisfactory performance. 

 

5.9     EMPLOYER OBLIGATION 

a. On completion of erection work & commissioning of cranes adequate space for storage of spares, tools & 

tackles shall be provided by IPGPL free of cost at convenient location during guarantee period as well as for 

period of AMC. However additional accommodation for office purpose if required shall be provided on 

chargeable basis as per approved scale of rates. 

 

b. Water and electricity power will be provided by IPGPL FREE OF COST. However, all the arrangement for 

tapping the source of electricity and water at convenient point shall be made by the contractor. 

 

c. Cargo handling by these Cranes will be carried out by the Crane drivers/operators of IPGPL or its local SPV. 

During maintenance, if required, Crane driver/operator will be provided, subject to availability. 

 

d. Residential accommodation at Iran for maintenance staff of the AMC contractor shall not be provided by the 

IPGPL. 

 

 5.10 PAYMENT TERMS FOR AMC 

1. Payment of AMC will be in USD/EURO/INR and will be released on satisfactory completion of each quarter 

subject to submission of required documents like log books, reports, data, amount due, deduction/s if any, etc. 

 

2. Contractor is liable to pay all applicable taxes, duties, levies, VAT etc.  

 

5.11    AVAILIBILTY OF EQUIPMENTS 

The contractor is responsible for delay in making the Equipment available for operation during any 

failure/breakdown of crane. During AMC period, each crane should be available up to 90% of total hours per 

quarter (3 months). 

 

5.12 PENALTY 

  

The penalty, if any, shall be deducted from the bill due in favour of AMC contractor at the time of payment, at 

the prescribed rate. 

 

Any shortfall below 90% availability for each crane per quarter, a penalty of USD 150 per hour will be levied. 

Downtime of each crane shall be counted from the time crane is reported to be in-operational due to any 

defect/fault in any system or component till it is handed over for cargo-handling operations.  

 

 

 5.13 SPECIAL CONDITONS OF AMC CONTRACT 

 

a. The contractor is liable to carry out all maintenance work including any failure/break down during operation 

with immediate intimation to the Engineer In charge of IPGPL and make the crane ready for operation 

expeditiously by keeping all the maintenance staff round the clock 

 

b. No telephone communication etc will be provided by the IPGPL.  Contractor has to arrange their own 
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c. No vehicles/conveyances will be arranged for the maintenance staff/officials of contractors by the IPGPL. A 

contractor has to arrange a vehicle for his staff at his cost. 

 

d. All other condition of the Contract shall be as per GCC to be read with SCC 

 

5.14 DISPUTES 

  

 In the event of the two parties not agreeing on the repairs necessary, the question will be treated as a dispute 

and will be referred to a classification society such as LRS/IRS/Bureau Veritas and their decision shall be final 

and mandatory on the parties. The cost towards such expenses shall be borne by the Contractor as well as the 

Employer half each. 

 

  5.15 INSURANCE  

I. The contractor shall be responsible to insure all his assets at site against damages including break downs, theft 

etc. 

II. No claim/compensation whatsoever will be entertained by the IPGPL for any loss of property or injury or loss 

of life during the occurrence of any accident to the contractor’s maintenance staff/officials. Contractor has to 

have his own arrangement of insurance for their staff and property at their own. 

 

  5.16 TERMINATION OF CONTRACT 

In case of the performance of the contractor is not found satisfactory; IPGPL reserves the right to terminate the 

AMC with one month notice. In such event Performance Bank Guarantee of the Contractor shall be encashed 

by the Employer. 

5.17 TAKING OVER ON COMPLETION OF AMC 

Six months prior to the closure of AMC, the owner and the contractor along with third party Inspection 

agency, shall meet to undertake upfront inspection to access the condition of the cranes and the repairs 

necessary to bring them to satisfactory working condition. The AMC contractor shall carry out all the repairs 

necessary for this purpose at his cost, provided the repairs are resultant to lack of proper maintenance or 

negligence on part of AMC contractor. However, Employer will bear the cost of repairs only if the repairs are 

resultant to normal wear and tear, expiry of the life of the component in natural way and also resultant to 

accidental damage caused by the operator during operation of the crane. However, operator’s negligence will 

not be loaded on contractor warranty. Both employer and the contractor will respect third party Inspection 

agency recommendation/s. 

 

5.18    DRAWINGS. 

           The drawing of jetty layout is attached as Annexure – I. 
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ANNEX –I 

LAYOUT MAP OF CHABAHAR PORT 
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ANNEX - II 

BANK GUARANTEE FORMAT FOR EMD 

 

 KNOW ALL BY THESE PRESENTS THAT ------------------------- (Name of the Bank), a Banking 

corporation carrying on banking business including Guarantees at Mumbai and other places and having its 

office at -------------------------------------------------- Mumbai (hereinafter called ‘The Bank’ which expression 

shall unless excluded by or repugnant to the context or meaning thereof be deemed to include its successors 

and assigns) SEND GREETINGS: 

 WHEREAS The Board of Directors, of INDIA PORTS GLOBAL PVT LTD constituted under the 

COMPANY Act, 2013 (hereinafter called ‘The Board’ which expression shall unless repugnant to the 

context or meaning thereof be deemed to include its successors and assigns) had invited tenders for -----------

-------------------- (hereinafter called Tender) as per Instruction to the Tenderers, General conditions of the 

Contract, scope of work, specifications and Price schedule covered under ‘Tender No. –IPGPL/MHC/2017.-

------------------------------. 

 AND WHEREAS M/s ---------------------------------- (hereinafter called the ‘Tenderer’) has offered to 

carry out the work under the said Tender. 

 AND WHEREAS under the conditions of the Contract, the Tenderer is required to give a Earnest 

Money Deposit in the form of Bank Guarantee from a Scheduled Bank having its branch in Mumbai for the 

sum of Rs. ----------(Rupees --------------------) / USD _____________( US 

Dollar_______________________________) 

AND WHEREAS M/s ------------------- have requested the Bank to furnish a Guarantee to the Board 

for the sum of Rs. ----------- (Rupees ----------------------------------) / US $ _____________(US 

Dollar_______________________________) which the Bank has agreed to do in the manner hereinafter 

appearing. 

 NOW THIS INDENTURE WITNESSETH that the said Bank doth hereby stand surety for the said 

sum of Rs. ------------ (Rupees ------------------------------------------) / US $ _____________( US 

Dollar_______________________________) 

AND DOTH HEREBY GUARANTEE TO AND COVENANT WITH AND irrevocably agree to pay to the 

Board upon demand in writing without referring to M/s ----------------- (Name of the Tenderer) and without 

questioning the right of the Board to make such demand or the propriety or legality of such demand, such 

sum or sums not exceeding in the whole a sum of Rs. ----------- (Rupees --------------------)/ US $ 

_____________ ( US Dollar_______________________________) as may be payable to the Board by the 

Tenderer by reason of withdrawing  his Tender before the expiry of the day from the last date of the 

submission of the Tender or such time as may be extended by the Board to which M/s ------------------- have 

agreed in writing, or in the event of the tender being accepted by the Board and fails to enter into a Contract 
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or to furnish Performance Guarantee as per the terms of the Contract, in respect of which the decision of the 

Board shall be final and legally binding and the said Bank doth further covenant and declare that this 

security is irrevocable and shall remain in force up to and inclusive of the ----------- (date) and if the Contract 

is not awarded by the Board before the expiry of the aforesaid date, the said Banker undertakes to renew this 

Guarantee from month to month until 6 months after the aforesaid date i.e. up to -------------- (date) and the 

said Bank doth hereby further covenant and declare that if the said M/s ------------------------ do not obtain 

and furnish renewals of this Guarantee for a further period of six months to the Board not less than 30 days 

prior to the expiry of the period of this Bank Guarantee or renewals thereof as to keep the same valid and 

subsisting till the Contract is awarded by the Board and for 6 months thereafter i.e. up to -------------- the 

entire amount of this Bank Guarantee in default of obtaining and furnishing the renewals of this Bank 

Guarantee in the manner and within the time aforesaid shall become forthwith due and payable to the Board 

notwithstanding : 

1. that the period of the Guarantee of the renewal or renewals thereof has not expired or, 

2. that the period of Guarantee of the renewal or renewals thereof has already expired 

AND THE BANK further declares that notwithstanding anything to the contrary contained hereinabove, the 

Bank’s liabilities under the Guarantee is restricted to Rs. ------------ (Rs. ---------------------------------------) / 

US Dollars  _____________( US Dollar_______________________________) and unless a demand in 

writing under the Guarantee is made with the Bank within the 3 months from the date of expiry i.e. by -------

--------, all the rights of Board under this Guarantee shall be forfeited and the Bank shall be relieved and 

discharged from all liability there under : 

Notwithstanding anything to the contrary contained herein: 

 Our liability under this Bank Guarantee shall not exceed Rs. ------------------ (Rupees ------------------

----------- / US D _____________( US Dollar_______________________) 

 This Bank Guarantee shall be valid up to ---------------; and 

 We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and 

only if you serve upon us a written claim or demand on or before ---- 

IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has hereupto set his/their hands and 

seals on the ---------- of ----------------------2017. 

SIGNED, SEALED AND DELIVERED 

By the within named ----------------- 

Through it’s duly ---------------------- 

Constituted Attorney Mr. ----------------- 

& ------------------------ in the presence of 
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ANNEX –III 

LETTER OF APPLICATION CUM TENDER FORM 

 

 

To be submitted on company Letter Head by the Tenderer indicating full postal address, telephone 

number/s, fax number/s, email id, etc. 

 

To, 

                                                              Date:  

India Ports Global Pvt Ltd 

4
th

 Floor, Nirman Bhavan, 

M.P. Road, Mazgaon,  

Mumbai-400010 – INDIA. 

 

Sub: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the performance 

of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container Handlers  at Shahid Beheshti Port, Chabahar, 

Islamic Republic of Iran.   

 

REF:    Tender No: IPGPL/Reach Stacker & Empty Container Handler/2017 

 

Sir,  

 Being duly authorised and represent and act on behalf of M/s.________________  hereinafter  

called the `Tenderer’ and having fully understood Instructions to Tenderer/s, General Conditions of 

Contract, Scope of Work, Drawings & Specifications as given in the Tender Document and after visiting the 

Site, the undersigned hereby submits the Offer for the subject Works.  

 

2. IPGPL and its representatives are hereby authorised to conduct any enquiry or investigations to 

verify the statements, documents & information submitted in connection with this Tender and to seek 

clarifications from our bankers & Clients regarding any financial, commercial & technical aspects.    This 

letter of application will also serve as authorization to any individual or representatives of any institution 

referred to in the supporting information, to provide such information deemed necessary and requested by 

yourself to verify statements and information provided in this Tender, or with regard to the resources, 

experience, and competence of the Tenderer. 
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3. IPGPL representatives may contact following persons for further information: 

 

For General & Managerial inquiries 

Name of Contact Person Mr Arun Kumar Gupta 

Telephone number/s 022 69000430, 9833880764 

Fax number/s 022 66566336 

E-mail Id md.indiaportsglobal@gmail.com 

 

 

For Technical inquiries 

Name of Contact Person Mr Ashok Gadkari 

Telephone number/s 022 69000432, 9004762185 

Fax number/s 022 66566336 

E-mail Id mt.indiaportsglobal@gmail.com,  

 

 

For Financial inquiries 

Name of Contact Person Mr Nitin Shah  

Telephone number/s 022 69000433, 9769036703 

Fax number/s 022 66566336 

E-mail Id cs.indiaportsglobal@gmail.com,  

 

4. This application is made in the full understanding that: 

 

i. Tenders received from Tenderers will be subject to verification of all submitted information. 

ii We agree to abide by this Tender for the period of 180 days from the last date fixed for 

receiving the same and it shall remain binding upon us and may be extended at any time, if 

requested by IPGPL, before the expiry of the validity period as given in this Tender. 

iii Not withstanding anything contained in this tender document, IPGPL reserves the right to 

annul the bidding process at any time without any liability or any obligation for such 

annulment, without assigning any reason. 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
mailto:cs.indiaportsglobal@gmail.com
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iv If our Tender is accepted, we confirm to commence work from the date of issue of `Letter of 

Acceptance’ and to complete all Works in good condition within the completion period as 

stipulated in this Tender. 

v. If our Tender is accepted, we will furnish the Security Deposit and Performance Guarantee 

Bond for the due Performance of the Contract. The amount and format of such Guarantee 

will be in accordance with the subject Tender and Conditions of Contract.  

7. We have independently considered the amount/rate shown as Liquidated Damages & 

Consequential Losses as penalty for delay in completion of Works and agree that the same 

represent a fair estimate of the damages/losses likely to be suffered by IPGPL in the event of 

delay in overall completion of the Work. 

8. We have downloaded the tender form from web site and we hereby certify that we have not 

made any changes to the Tender Document either in words or in sentences or deleted or 

added any word or sentences from/to the tender document. 

5. The undersigned declares that the statements made & the information provided in the duly 

filled Forms are complete, true & correct in every detail. 

6.  

                                                                   Witness  

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of the 

Tenderer) 

 

 

            Witness  

 

 

 

Signature 

Name and Designation with company 

seal 

Signature 

Name and Designation with company 

seal 

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of the 

Tenderer) 
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     ANNEX - IV 

FORM OF AGREEMENT 

 

THIS AGREEMENT made at Mumbai this ______ day of __________ BETWEEN 

____________________________ (hereinafter called "the Contractor") which expression shall unless 

excluded by or repugnant to the context or meaning thereof be deemed to include the party named and his 

heirs, executors and administrators or its successors and permitted assigns) of the one part and INDIA 

PORTS GLOBAL PRIVATE LIMITED, Mumbai incorporated by Companies  Act 2013 being the 

successors (herein after called "The Employer") which expression shall unless excluded by or repugnant to 

the context or meaning hereof, be deemed to include their successors and assigns) of other part    

 WHEREAS the Board have accepted a tender by the Contractor for  Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of 2 Nos. of Reach Stackers & 2 

Nos. of Empty Container Handlers  at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran    

 

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

(a) In this agreement words and expressions shall have the same meaning as are respectively assigned to 

them in the conditions of Contract hereinafter referred to. 

(b) The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz - 

1. The said tender 

2. The acceptance of tender 

3. The conditions of Contract 

4. The specification 

5. The Price, schedule and all other schedules 

6. The Contractor’s specification and all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 

(c) In consideration of the payments to be made to the Contractor as hereinafter mentioned the 

Contractor HEREBY CONVENANT with the Employer to Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of 2 Nos. of Reach Stackers 

& 2 Nos. of Empty Container Handlers  in conformity in all respects with the provision of the 

Contract. 

(d) The Employer HEREBY CONVENANT to pay to the Contractor in consideration of the Design, 

Manufacture, Supply, Installation, Testing, Commissioning and handing over the 2 Nos. of Reach 

Stackers & 2 Nos. of Empty Container Handlers , as per the Contract Price at the time and in the 

manner prescribed by the Contract. 

(e) IN WITNESS WHEREOF the Contractor that hereunto set his hand and seal and the Managing 

Director, India Ports Global PVT. Limited for an on behalf of the Board has set his hand and seal 

and the common seal of the Employer has been hereunto affixed the day and year first above 

written. 
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Signed, sealed and delivered 

by ____________________ for and on behalf of the said 

_______________________ in pursuance of a resolution of 

the Board of Directors of the 

________________________________________________ 

passed at a meeting held on  

Managing Director 

the _____________________     CONSTITUTED ATTORNEY 

______________________  or 

 

The Common Seal of the Contractor was hereto affixed in the presence of 

 

SIGNED, SEALED AND DELIVERED 

by The Managing Director, 

for and on behalf of the Board of Directors of  

India Ports Global Private Limited  

with the Common Seal of the Board 

of Directors  
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ANNEX -V 

 

FORMAT OF BANK GUARANTEE  to be used FOR (i) PERFORMANCE of the Contract (ii) 

Performance of equipment during defect liability period and (iii) after completion of defect liability 

period for the contract. 

 

In consideration of the India Ports Global Private Limited incorporated under Companies Act, 2013 

(hereinafter called “The Employer” which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include the Board of Directors of India Ports Global Private Limited, its 

successors and assigns) has awarded the Contract for for  Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 2 Nos. of Reach Stackers & 2 Nos. of Empty 

Container Handlers at Shahid Beheshti Port, Chabahar, Islamic Republic Of Iran,   vide   Managing Director, 

IPGPL’s letter No. ---------------------, dated -------------- (hereinafter called ‘the said Contract’) to -------------

----------------- (Name of the Contractor) (hereinafter called the ‘Contractor’).  Under the terms and 

conditions of the Contract, made between the Contractors and the Employer, the Contractor is bound to 

submit a performance Guarantee of US Dollars ------------ (In words US Dollars  -------------------------- only)  

/ Rs. ------------ ( in words Indian Rupees ………………) to Employer, we the ----------------------------------- 

(Name of the Bank and address) (hereinafter referred to as ‘the Bank’ at the request of the Contractors do 

hereby undertake to pay to the Employer an amount not exceeding USD  --------------- (US Dollars ------------

----------------- only) / Rs. ------------ ( in words Indian Rupees ………………) against any loss or damage 

caused to or suffered or which would be caused to or suffered by the Employer by reason of any breach by 

the Contractors of any of the terms and conditions of the said Contract. 

1. We -------------------------Bank do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur merely on a demand from the Employer stating that the amount claimed is 

due by way of loss or damage caused to or which would be caused to or suffered by the Employer by 

reason of the Contractor’s failure to perform the said Contract.  Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this Guarantee.  However, 

our liability under this Guarantee shall be restricted to an amount not exceeding USD  --------------- (US 

Dollars ----------------------------- only) / Rs. ------------ (in words Indian Rupees ………………)  

2. We, ----------------------------------------- (Name of the Bank) undertake to pay to the Employer any 

money so demanded notwithstanding any dispute or disputes raised by the Contractor in any suit or 

proceeding before any court of Tribunal relating thereto our liability under this present being absolute 

and unequivocal.  The payment so made by us under this bond shall be a valid discharge of our liability 

for payment there under and the Contractor shall have no claim against us for making such payment. 

3. We, -------------------------------- further agree with the Employer that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said 

Contract and it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said Contract have been fully paid and its claims satisfied or discharged or till the Managing Director of 

the said Employer certified that the terms and conditions of the said Contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee.  Unless the 

demand or claim under this guarantee is made on us in writing on or before the ----------------, we shall 

be discharged from all liabilities under this guarantee thereafter.  This Guarantee will remain in force 
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from the date hereof, i.e. till --------- and unless a demand or suit or action to enforce any claim under the 

guarantee is made within three months from the date of expiry of this guarantee, i.e. on or before ---------

--------- all your rights under this guarantee shall be forfeited and we shall be relieved and discharged 

from all liabilities under this guarantee thereafter PROVIDED HOWEVER that the Bank shall at the 

request of the Employer but at the cost of the Contractors, renew or extend this guarantee for such 

further period of periods as the Employer may require from time to time. 

.5 We, ------------------------------- Bank further agree with the Employer that the Employer shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Contract or to extend the time of performance by the said 

Contractors from time to time to postpone from any time or from time to time any of the powers 

exercisable by the Employer against the said Contractors and to forebear or enforce any of the terms and 

conditions relating to the said Contract and we shall not be relieved from our liability by reason of any 

such variation or extension being granted to the Contractors or for any forbearance, act or omission on 

the part of the Employer or any indulgence shown by the Employer on the part of the Employer or any 

indulgence shown by the Employer on the part of the Employer or any indulgence shown by the 

Employer to the Contractors or by any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision, have effect of so relieving us. 

.6 This Guarantee will remain valid for the entire period as agreed, even though there happens to be change 

in the constitution of the bank or that of the Contractor.   

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction in respect of 

claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Employer in writing. 

Dated ---------------- day of ----------------2017 

 

For (Name of the Bank)              Signature 

                                                                                         

   

 Seal Of The Bank 

(Name with Designation)                                                                                                        
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ANNEX -VI 

FORM OF BANK GUARANTEE (SECURITY DEPOSIT) 

(For Advance Payment) 

1 In consideration of the India Ports Global Private Limited incorporated under Companies Act, 2013 

(hereinafter called “The Employer” which expression shall unless excluded by or repugnant to the 

context or meaning thereof be deemed to include the Board of Directors of India Ports Global Private 

Limited, its successors and assigns) has awarded the Contract for Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of 2 Nos. of Reach Stackers & 

2 Nos. of Empty Container Handlers at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran vide 

Board’s Managing Director’s letter No. ---------------------, dated -------------- (hereinafter called ‘the said 

Contract’) to ------------------------------ (Name of the Contractor) (hereinafter called the ‘Contractor’).  

Under the terms and conditions of the Contract, made between the Contractors and the Employer, the 

Contractor is bound to submit a Bank Guarantee towards security deposit, (against advance payment as 

per terms of contract )  for US D ------------ (US Dollars  -------------------- only) / Rs ------------( Rupees-

-----------) to Employer, we the ------------------------- (Name of the Bank and address) (hereinafter 

referred to as ‘the Bank’ at the request of the Contractors do hereby undertake to pay to the Employer an 

amount not exceeding USD ------------ (US Dollars  -------------------- only) / Rs ------------( Rupees-------

-----) against any loss or damage caused to or suffered or which would be caused to or suffered by the 

Employer by reason of any breach by the Contractors of any of the terms and conditions of the said 

Contract. 

2 We ------------------- Bank do hereby undertake to pay the amounts due and payable under this guarantee 

without any demur merely on a demand from the Employer stating that the amount claimed is due by 

way of loss or damage caused to or which would be caused to or suffered by the Employer by reason of 

the Contractor’s failure to perform the said Contract.  Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee.  However, our 

liability under this Guarantee shall be restricted to an amount not exceeding US D ------------ (US 

Dollars  -------------------- only) / Rs ------------( Rupees------------)We, ------------------- (Name of the 

Bank) undertake to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor in any suit or proceeding before any court of Tribunal relating thereto 

our liability under this present being absolute and unequivocal.  The payment so made by us under this 

bond shall be a valid discharge of our liability for payment there under and the Contractor shall have no 

claim against us for making such payment. 

3 We, -------------------------------- further agree with the Employer that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said 

Contract and it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said Contract have been fully paid and its claims satisfied or discharged or till the Managing Director of 

the said Employer certified that the terms and conditions of the said Contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee.  Unless the 
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demand or claim under this guarantee is made on us in writing on or before the -------------, we shall be 

discharged from all liabilities under this guarantee thereafter.  This Guarantee will remain in force from 

the date hereof, i.e. till --------- and unless a demand or suit or action to enforce any claim under the 

guarantee is made within three months from the date of expiry of this guarantee, i.e. on or before ------- 

all your rights under this guarantee shall be forfeited and we shall be relieved and discharged from all 

liabilities under this guarantee thereafter PROVIDED HOWEVER that the Bank shall at the request of 

the Employer but at the cost of the Contractors, renew or extend this guarantee for such further period of 

periods as the Employer may require from time to time. 

 

4 We, ------------------------------- Bank further agree with the Employer that the Employer shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Contract or to extend the time of performance by the said 

Contractors from time to time to postpone from any time or from time to time any of the powers 

exercisable by the Employer against the said Contractors and to forebear or enforce any of the terms and 

conditions relating to the said Contract and we shall not be relieved from our liability by reason of any 

such variation or extension being granted to the Contractors or for any forbearance, act or omission on 

the part of the Employer or any indulgence shown by the Employer on the part of the Employer or any 

indulgence shown by the Employer on the part of the Employer or any indulgence shown by the 

Employer to the Contractors or by any such matter or thing whatsoever which under the law relating to 

sureties would but for this provision, have effect of so relieving us. 

5 This Guarantee will remain valid for the entire period as agreed, even though there happens to be change 

in the constitution of the bank or that of the Contractor.   

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction in respect of 

claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Employer in writing. 

Dated ---------------- day of ----------------2017 

For (Name of the Bank) (Name with Designation) 

       Signature/ Seal of The Bank 
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ANNEX –VII 

SCOPE OF WORK FOR THIRD PARTY INSPECTION AGENCY (TPIA) TO BE APPOINTED BY 

IPGPL 

 

1. Approval of Main Structure Analysis Results 

a. Check for Design Criteria 

b. Check for Stress Results  

c. Check for Fatigue Stress 

d. Check for Main Structure Drawings of:  Girder, Boom, Girder Support Beam, Leg, Portal Beam, 

Sill Beam, Top Leg, Top Beam, Fore-Stay & Back-Stay, Leg Diagonal, Top Leg Brace, Boom 

Hinge, Boom Stop Girder. 

e. Check the results and conformity with the technical specification of performance test. 

2. Documents Review: 

a. Technical Specification 

b. Approved Construction drawings 

c. Inspection and Test Plan 

d. WPS/PQR-WPQR 

e. NDE Procedures & NDE Personnel Certificates 

f. DE Procedures & DE Personnel Certificates 

g. Painting Procedure  

h. Commissioning Procedure etc. 

i.  Review of raw material test certificate for compliance with code/specifications and 

identification of material with manufacturer's test certificate. 

j. Review of heat treatment records carried out where applicable. 

k. Examination of radiographs including review of radiographic technique and monitoring of other 

NDT requirements such as Ultrasonic, Magnetic particle and Liquid Penetrant testing are met 

with as per the relevant code/drawings/ QAP. 

l. Review of test certificate for all critical items but no limited to for: 

 Bogies, Portal, Main girder and boom girder beam, Trolley & Loading devices  

 Long travel, Trolley traversing, Main Hoist, Boom Hoist 

 Motors, Controller, Main Cables, Other bought out components any other like anemometer, rail 

clamps, hold down devices, rail sweeper, all safety devices, wire ropes etc. 

3. Material Verification: 

a. Review Mill Certificate 

b. Verify the material traceability records 

c. Witness material test as per submitted QAP 
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4. Witness & Verification 

a. Witness Welder Qualification Test  and certification by TPI 

b.    Fit-up: witness on critical parts and randomly spot witness for the others 

c. Welding Process: monitoring/patrol inspection 

d. Non Destructive Test: review NDT results, spot check on the calibration of equipment & verify 

the qualification of personnel 

e. Final Inspection: witness on the final welds and dimensional/straightness 

f.  Sub-assembly: witness on the final welds, alignment, dimension. 

g. Erection: witness on the final welds, final dimensional, bolt torque, leveling/straightness. 

h. Painting: witness on the surface preparation (after sand blasting), painting procedure and 

randomly spot check on the final DFT. 

i. Testing:- 

i)  Electrical: review continuity check & megger test; verify electrical equipment installation 

etc. 

ii) Mechanical: witness alignment/installation, bolt torque, greasing/lubricating, idle running 

test, etc. 

j. Commissioning: witness on all testing as per approved commissioning procedures, including 

load test. 

k. Witness assembly of all the primary structural with the machinery and electrical equipment, 

spreader and safety devices at site. 

 

5. Documentation & Certification 

a. Submit FORTNIGHTLY inspection report to IPGPL 

b. Certification of parts of the crane before shipment to berth as per tender. 

c. Certification of completion of installation & erection activities as per tender. 

d. Certification of the crane for meeting the FEM classification and requirements as per TPIA. 

e. Certification of the crane for “Ready to ship” prior to shipment from contractor’s site indicating 

that all the tests are successfully carried out as detailed in the tender document as per clause 27 

(Vol-II). 

f. Certification of completion of commissioning & testing as per contract. 

g. Stamping and issue of certificates. 
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SCHEDULE 1 

GENERAL INFORMATION 

 

Page1/2: Schedule -1  

All individual firms submitting the tender must complete the information in this form.  

 

1. Full name of the Firm: 

 

 

2. Head Office address: 

 

3. 

 

Contact person name at 

Head office: 

 

4. Telephone number/s: 

 

 

5. Fax number/s: 

 

 

6 E-mail Id  

7. Branch Office address, if any: 

 

8. 

 

Contact person name at 

Branch office: 

 

9. Telephone number/s:  

10. Fax number/s: 

 

 

11. E-mail Id  

12. Works address: 

13. Contact person name at 

Works: 
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Page 2/2: Schedule -1 

14. Telephone number/s: 

 

 

15. Fax number/s: 

 

 

16. E-mail Id  

17. Place of Registration/Incorporation:  

18. Year of Registration/ Incorporation  

19. Details of Mainlines of Business: 

 

 

 

 

 

 

  

i. Since  

ii. 

 

Since 

Iii. 

 

Since 

iv. Since 

v. Since 

  

 Signature & seal of the Tenderer 
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SCHEDULE 2  

         FINANCIAL DATA 

 

Page: 1/2 Schedule 2 

Tenderers should provide financial information as detailed below to demonstrate that they meet the 

Qualifying requirements for shortlising. Each Tenderer must fill the information in this format only. If 

required, you may use separate sheets to provide complete financial information.   

 

In support of submitted information, copies of Audited `Balance Sheets’ and `Profit & Loss account’ 

statements for last three (03) years must be attached.    

 

A: Banker’s Details: 

 

Name of the Banker 

In Full 

 

Address of Banker  Telephone No: 

Fax No: 

Contact Person name: 

 

 

B: Summaries of actual assets and liabilities for the last 03 years  

Financial information in  Previous three years 

2013-2014 2014-2015 2015-2016 

1.Total Assets    

2. Current Assets    

3. Total Liabilities    

4. Current Liabilities    
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5.Turnover  

 

   

6. Profit before Taxes 

 

   

7. Profit after Taxes 
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Page 2/2 Schedule 2 

 

C: Specify sources of credit lines to meet the cash flow demands till overall completion of the order in 

below mentioned format 

 

 Sources of credit lines                  Amount 

1.   

2.   

3.   

4.   

5.   

 

D: Income tax and Sales tax details (For domestic suppliers): 

 

1. Permanent Income-Tax Account 

Number (PAN)  

 

 

2. Sales tax registration number  

 

 

 

(Kindly enclose copies of supporting documents for above information) 

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 3 

WORK SCHEDULE 

Supply of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container Handlers. 

3.1 Work schedule for design and manufacturing of the cranes at work. (A bar chart/CPM/pert for the 

entire completion period) 

3.2 Shipment Schedule. 

3.3 Unloading Schedule.   

3.4  The time required for mobilizing the equipment at Chabahar Port including details of transportation, 

Installation, Commissioning & Testing of equipment 

  3.5      Manpower deployment during Installation, Testing and commissioning phase 

3.6 Tenderer can indicate the minimum length of berth and period that will be required for 

Installation, Commissioning & Testing of the Reach Stacker & New Empty Container Handler at 

site, Chabahar Port. 

3.7 Requirement for office space and other facilities if any to be provided by the IPGPL/ Chabahar 

Port during Installation, Testing and Commissioning period. 

 

Signature & Seal of the Tenderer 
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SCHEDULE 4 

TRAINING SCHEME 

       

The Tenderer shall describe in detail the training scheme that he is proposing for technicians, operators and 

supervisory personals of the Employer for efficient functioning of the equipment to be supplied by him.  The 

scheme shall indicate the nature and duration of training required for various categories of personnel.  The 

following particulars shall be furnished in the format given below:  - 

 

Sr. no.                                  Designation of each 

personnel and area of 

Training assignment. 

Name and short 

resume showing 

experience of 

persons 

Recommended 

no. of person to 

be trained in each 

category 

Duration of 

training for each 

category 

     

 

                            

Signature & Seal of the Tenderer 
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SCHEDULE 4 A 

    TRAINING SCHEDULE 

 

1. TRAINING OF EQUIPMENT OPERATORS AND MAINTENANCE PERSONNEL:  

1.1 GENERAL: 

The contractor can assign qualified mechanical and electrical / electronic specialists to instruct the 

employers Terminal operations personnel in the Eco-Driving / Operating and cost effective 

maintenance on all equipment installed under this contract.  The training session by OEM for 

Hydraulics, Electrical & Electronic Components / Mechanisms will be performed at the site of the 

work. The contractor shall submit his fully structured and detailed proposed training programme 

under this contract. 

 

1.2 TRAINING SESSIONS: 

   .1 The training sessions shall include operations, maintenance and servicing of all mechanical and 

electrical / electronic components of the RS & ECHs. The detailed training programme will be 

finalized by the Contractor in consultation with the employer well in advance. The training shall be 

in sufficient depth to enable IPGPL to use and maintain the RS & ECHs in a safe and proper manner. 

Contractor shall impart operational & maintenance training to employer’s personnel as per the 

following; 

  

Location Details Total Training days 

At the works of 

Contractor.  

A) Control Systems & Maintenance / Trouble 

Shooting / Repairs (total 04 Engineers in two 

batches of 02 Engineers in each batch) 

 

B) Mechanical / Hydraulic System (total 04 

Engineers in two batches of 02 Engineers in 

each batch) 

 

20 (each batch of 

10 days) 

 

 

 

20 (each batch of 

10 days) 

At employer’s site 

after arrival of 

equipment, in 

classroom. 

Mechanical / Hydraulic System 

 

Electrical / Electronic Control Systems & 

Maintenance / Trouble Shooting / Repairs 

4 

 

4 
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RS & ECHs Operations / Mechanical / Hydraulic 

System Electrical / Electronic Control Systems 

 

4 

On site in RS & 

ECHs at IPGPL 

Mechanical / Hydraulic System 

 

Electrical / Electronic Control Systems & 

Maintenance / Trouble Shooting / Repairs 

 

RS & ECHs Operations:  

i) Economical Driving & Lifting Techniques.  

ii) Improving Knowledge of RPM v/s Torque. 

iii) Interpreting Information Provided on the 

Display. 

iv) How the Driver can affect Fuel Consumption 

& Emissions. 

2 

 

2 

 

5 

 

 .2 The session shall also include hand-on-trouble shooting where the contractor inserts known faults 

into the system to demonstrate the fault diagnostic capabilities of the fault diagnostic. 

 .3 The contractor shall furnish detailed Training manual to employer 15 days before commencement of 

training. 

 .4 The contractor shall provide a full time engineer on the contractor’s permanent payroll, on site who 

shall oversee the Erection/Commissioning works. He shall have authorization to make reasonable 

changes and modifications as required by the employer. 

.5 A commissioning engineer with PLC knowledge shall remain at site for the first two weeks of the 

performance test period of each equipment. 
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         SCHEDULE 5 

QUALITY ASSURANCE PLAN (QAP) 

 

All stages of execution of the work shall be governed by Quality Assurance Procedures that shall comply 

with or better requirements of ISO standards.  Tenderer shall submit in substantial detail a quality assurance 

plan indicating all activities step by step at various manufacturing/fabrication/construction premises 

including site to carry out to meet the requirement of this specification and International 

standards/regulations/practices to enable comprehensive assessment of its merit and reliability.  This shall 

also indicate tentatively at what stages of manufacturing/ fabrication/construction of all items he proposes 

the customer control points according to which the inspection by the Employer and Engineer-In Charge 

could be planned.  

The bidder must provide QAP for all items except for those which are bought out items from various 

suppliers. QAP of the same may be provided at an appropriate stage. 

QAP shall incorporate monitoring, inspection, Testing and Review as per the scope of Third 

Party Inspection Agency (TPIA) as given in the Annex VII of tender document.  

         

Signature & Seal of the Tenderer 
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SCHEDULE 6 

DETAILS OF INSTRUMENTS 

FOR TESTING & QUALITY CONTROL 

Tenderers are advised to furnish details regarding instruments that he will be using for `Testing & Quality 

Control’ till completion of the subject Work. The information in this regard should be submitted in below 

mentioned format and separate sheets may be used to furnish necessary details, if required.   

Sl. 

No. 

Brief Description & specifications of Testing & 

Quality Control Instruments 

Qty Year of 

Installation 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10. 

 

 

   

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 7 

SUB-CONTRACTORS 

The Tenderer shall submit the name, address of persons, firms or companies, proposed by him as sub 

Contractors for carrying out the work under the Contract together with particulars of work to be 

carried out by each party.  Written confirmation from sub Contractor shall be submitted along with 

the tender. 

     

Signature & Seal of the Tenderer 

 

  

Sl. 

No. 

Section of Works Name and address 

of the proposed 

Supplier/sub-

contractor 

Name & Location of 

the Organisation 

previously 

supplied/worked 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    
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                            SCHEDULE 8 

ARRANGEMENT FOR SPARE PARTS 

 

  

Tenderer shall submit following information pertaining to availability of spare parts 

1 Name, address and Contact Number of 

Service Centres of tenderers firm with 

spare parts stock in India/Iran. 

 

2 The address of the dedicated website 

through which order for spare parts can be 

placed. 

 

3 Minimum number of days, on intimation, 

a service Engineers of tenderer’s firm for 

this particular Equipment is available on 

site. 

 

 

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 9 

STATEMENT OF DEVIATIONS 

 

1. The following are the particulars for deviations from the requirements of the Tender specifications: 

 

Clause Ref. Proposed Deviations  Justification for proposed deviation. 

   

   

   

   

2. The following are the particulars for deviations from the requirements to the instructions to 

Tenderers and Conditions of Contract: 

Clause Ref. Proposed Deviations  Justification for proposed deviation. 

   

   

   

   

 

Signature & Seal of the Tenderer 

 

Note-  1. Where there are no deviations, the statement should be returned in duly signed 

manner with an endorsement indicating no deviations.  

2. The Tenderer shall indicate the Price adjustment in terms of percentage against each 

deviation, which he may like to add to the Tender Price for withdrawing his deviation, 

if the same is unacceptable to the Employer. 

3.        In case of no submission of price-adjustment against any deviation, it will be deemed 

acceptance by t he contractor without any price adjustment. 

 

 

Signature and seal of the Tenderer 
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Schedule -10 

LIST OF SPARE PARTS/ Tools to be supplied under this contract. 

Consolidated List for 2 Nos. of Reach Stackers & 2 Nos. of Empty Container Handlers, to 

be submitted separately. 

                   Supply of Spare parts shall be separate from scope of this tender and not taken for evaluation of    

                 the bids. 

SR. NO. DESCRIPTION QUANTITY 

1 Wiper blade 6 Nos. each type 

2 Sealing ring 18 Nos. 

3 Cylinder –T.H, Spreader, T 01 No. of each type 

4 Key set 3 Nos. 

5 Complete set of light fittings 2 Sets 

6 Complete set of lamps 3 Sets 

7 Complete set of Filters  6 sets  

8 Tyres with Disc set- Front 2 nos 

9 Tyres with disc set - Rear 2 nos 

10 Twist lock assembly  2 sets 

11. Diagnostic kit 1 set for 3 machines 

12. Belt sets  2 nos 

13. Starter  2 nos 

14. Drag chain set (if any) 2 nos. 

15. Chain set (if any) 2 nos. 

16. Alternator 1 no. 

17. Sensors (all types) 8 nos 

18. Fuses  20 nos. 

19. Joint cross assembly of propeller shaft. 03 nos. 



85 

 

20. Hand brake liner set 02 nos. 

21. Spreader rollers  02 nos. 

22. Reverse / Forward  horn  01 no 

23. Cabin gauges / meter set  02 nos each type. 
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SCHEDULE 10 A 

OPERATIONS AND MAINTENANCE MANUALS 

1 OPERATING AND MAINTENANCE (O&M) MANUAL 

1.1 The contractor shall provide an operating and maintenance (O&M) manual which will cover the operation, 

lubrication, maintenance and inspection of the crane including routine and major maintenance of mechanical and 

electrical components.  Routine and major inspection of the structure shall be covered by the structural 

maintenance manual.  Detailed electrical record drawing shall be included with each O&M manual. 

1.2 The O&M manual shall be durable and hardbound with properly indexed for easy reading.  The contractor shall 

furnish 6 sets of O&M manuals with the supply of cranes. The contractor shall also provide O&M manual on a 

CD for reference. These manual shall be supplied 15 days before commencement of training schedule and 

commissioning of the equipment at employer’s site. The O & M manuals shall consist following; 

.1 A fully detailed as constructed manufacturing specification of the crane and equipment including, without 

limitation: 

- Drawings and diagrams where appropriate including electrical diagrams and hydraulic schematics. 

- All materials and component parts test certificates 

- A schedule of third party supplied components. 

- A schedule of spare parts provided under the contract.  

.2 A fully detailed as constructed performance specification of the crane and equipment including, without 

limitation: 

- Wheel loading 

- Operating speeds and limitations 

- Commissioning test results including current readings 

- Statutory test certificates 

.3 A fully detailed operating and maintenance manual for the crane, equipment and component parts including 

without limitation: 

- Setting up and testing procedures 

- Operational duties and restrictions 

- Maintenance and replacement schedules. 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I A 

                       (Tender No. IPGPL/REACH STACKERS & EMPTY CONTAINER HANDLERS/2017) 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container 

Handlers,  at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.    

S

r.

N

o 

Description (Part I) A 

Price Quoted for 

Reach Stackers 

(In USD/EURO/INR) 

Currency 
In Figures 

In words 

1. Equipment    

 (A) CIF price for Design, Manufacture, Transportation and Supply of 2 Nos. of 

Reach Stackers,  to IPGPL, Shahid Behesti Port, Chabahar including Transit / 

Marine Insurance 

   

 B) All Other taxes, if any, payable (each element to be quoted separately)    

2. Service component    

 A) Price for Training fee for imparting operational & maintenance training, as per the 

Tender document and as per training schedule provided as per schedule 4 A. 

 B) Price for providing 06 sets of operation and Maintenance manuals (prepared in 

accordance with the requirement provided as part of reply to queries) and “As-built” 

drawings and spare parts catalogue as per tender conditions. 

   

 C) Price for providing 04 sets of Training manuals.    

3. Price for rendering warranty support as per tender conditions.    

4. AMC Charges for Mandatory Period    

 First Year    

 Second Year    

 TOTAL OF 1 T0 4 :  TOTAL Landed Cost of 2 Nos. of Reach Stackers (PRICE 

SCHEDULE-11 PART-1 A) 

   

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

Name, Designation and Signature of   Name                                                   Signature of witness 

Tenderer with company seal & date. 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I B 

(Tender No. IPGPL/REACH STACKERS & EMPTY CONTAINER HANDLERS/2017) 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container 

Handlers,  at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran. 

S

r

.

N

o 

Description (Part I) B 

Price Quoted for  

 Empty Container Handlers 

 (In USD/EURO/INR) 

Currency 
In Figures 

In words 

1. Equipment    

 (A)CIF price for Design, Manufacture, Transportation and Supply of 2 Nos. of Empty 

Container Handlers,  to IPGPL, Shahid Behesti Port, Chabahar including Transit / Marine 

Insurance 

   

 B) All Other taxes, if any, payable (each element to be quoted separately)    

2. Service component    

 A) Price for Training fee for imparting operational & maintenance training, as per the Tender 

document and as per training schedule provided as per schedule 4 A. 

 B) Price for providing 06 sets of operation and Maintenance manuals (prepared in 

accordance with the requirement provided as part of reply to queries) and “As-built” 

drawings and spare parts catalogue as per tender conditions. 

   

 C) Price for providing 04 sets of Training manuals.    

3. Price for rendering warranty support as per tender conditions.    

4. AMC Charges for Mandatory Period    

 First Year    

 Second Year    

 TOTAL OF 1 T0 4:  TOTAL Landed Cost of 2 Nos. of Empty Container Handlers  

(PRICE SCHEDULE-11 PART-1 B) 

   

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

Name, Designation and Signature of   Name                                 Signature of witness 

Tenderer with company seal & date. 
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Schedule 11. i.e. Format of PRICE SCHEDULE- 
 

Part I (Total of A & B) 

(Tender No. IPGPL/REACH STACKERS & EMPTY CONTAINER HANDLERS/2017) 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of 2 Nos. of Reach Stackers & 2 Nos. of Empty Container Handlers,  at Shahid Beheshti Port, 

Chabahar, Islamic Republic of Iran. 

 

S

r

.

N

o 

Description (Part I) 

Price Quoted for 

Reach Stackers & Empty 

Container Handlers 

(In USD/EURO/INR) 

Currency 
In Figures In words 

     

1. Total Cost for Part I – A - Landed Cost of 2 Nos. of Reach Stackers    

2. Total Cost for Part I – B - Landed Cost of 2 Nos. of Empty Container Handlers    

     

 TOTAL Landed Cost for Part I (To be considered for evaluation)    

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

Name, Designation and Signature of   Name                                                   Signature of witness 

Tenderer with company seal & date. 
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PRICE SCHEDULE 11 Part II 

For Supply of Spares and Tools 

 

(Tender No. IPGPL/ Reach Stackers & Empty Container Handlers/2017) 

 

 

A complete list of spare parts and special tools as required for 5000 running hours of operation of 

the cranes with quantity, unit price and total amount to be paid by the employer shall be given in the 

following format. 

 

 

 

A) Spare Parts &Tools 

 

 

Sr. 

No. 

Description Qty Manufacturer’ 

s Name and 

Model Number 

Country 

of 

Origin 

 CIF price (In USD/EURO/INR) 

Currency Unit rate quoted Total amount quoted 

 In 

Figures 

In Words In 

Figures 

In Words 

1.          

Grand Total (Price Schedule II)      

  

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall NOT TO BE 

TAKEN FOR EVALUATION OF THE BID. 

Separate sheets for Reach Stackers & Empty Container Handlers to attach. 

 

 

 

 

 

Name and Signature of Tenderer Name and Signature of Witness 
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Schedule 11 – Part III 

 

Schedule of Prices for Comprehensive Annual Maintenance Contract (AMC) 

 

 

 

Sr. No. Year AMC Charge (In USD/EURO/INR) 

  Currency In Figures In Words 

1 Third Year    

2 Fourth Year    

3 Fifth Year    

4 Sixth Year    

5 Seventh Year    

6 Eighth Year    

7 Ninth Year    

8 Tenth Year    

 TOTAL    

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall  

NOT TO BE TAKEN FOR EVALUATION OF THE BID. 

 

 

 

 

 

Signature of the Tenderer 
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SCHEDULE 12 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ___________on this ___________day of 2017 

Between 

 

“India Ports Global Limited, (IPGL) (Hereinafter referred to as "The Employer", which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted assigns) 

And 

…………………………………………… (Hereinafter referred to as "The Bidder/Contractor" which 

expression shall unless repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

 

Preamble 

 

WHEREAS the Employer intends to award, under laid down organizational procedures, Contract for “Project 

Management and Advisory Services for operation of two terminals at Shahid Beheshti Port, Chabahar, Islamic 

Republic of Iran.” 

 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 

as follows and this Pact witnesses as under: 

 

Section 1 – Commitments of the Employer 

(1)  The Employer commits itself to take all measures necessary to prevent corruption and to  

observe  the following principles; 

a. No employee of the Employer, personally or through family members will be in 

connection with the tender for, or the execution of a contract, demand, take a promise for 

or accept for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 
b. The Employer will, during the tender process treat all Bidder(s) with equity and reason. The 

Employer will in particular, before and during the tender process, provide to all Bidder(s) the 
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same information and will not provide to any Bidder(s) confidential/additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

 

c. The Employer will exclude from the process all known prejudiced persons. 

 

(2)      If the Employer obtains information on the conduct of any of its   employees which is a criminal offence 

under the Indian Penal Code (IPC)/ Prevention of Corruption Act (PC Act), or is in violation of the 

principles herein mentioned or if there will be a substantive suspicious in this regard, the Employer 

will inform the relevant Vigilance Authority and in addition can be initiate disciplinary action as per its 

internal laid down policies and procedures. 

 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Consultant (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IPGL all suspected acts of fraud or 

corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution. 

(a) The Bidder(s)/Contractor(s) will not directly or through any other person or Consultant/Consulting 

firms/Consortia,, offer, promise or give to any of the Employer's employees involved in the tender 

process or the execution of the contract or to any third person any material or other benefit which he/she 

is not legally entitled to. In order to obtain in exchange any advantage of any kind whatsoever during 

the tender process or during the execution of the contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submissions or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the Bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purpose of competition, or personal gain, or pass on 

to others, any information or document provided by the Employer as part of the business relationship, 

regarding plans, technical proposals/bids and business details including information contained or 

transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Distributor/Dealer/Licensee in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign Collaborator 

/Partner/partners/Licensor/, if any. Either of the Indian Bidder, on behalf of the foreign principal 

or the foreign principal directly could bid in a tender but not both. Further, in cases where 

Distributor/Dealer/Licensee participate in a tender on behalf of one employer, he shall not be 

allowed to quote on behalf of another employer along with the first employer in a 

subsequent/parallel tender for the same item. 
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(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the 

award of contract 

 

(3) The Bidder(s)/Contractor(s) will not instigate third person to commit offences outlined above 

or be an accessory to such offences. 

 

(4) The Bidder(s)/Consultant(s) will not, directly or through any other person or Consultant/Consulting 

firms/Consortia indulge in fraudulent  practice means a willful misrepresentation or omission of 

facts or submission of fake/forged  documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the Government 

interests. 

 

(5) The Bidder(s)/Consultant(s) will not, directly or through any other person or Consultant/Consulting 

firms/Consortia use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property 

to influence their participation in the tendering process). 
 

Section 3- Disqualification from tender process and exclusion from future contracts. 

  Without prejudice to any rights that may be available to the Employer under law or the Contract or 

its established policies and laid down procedures, the Employer shall have the following rights in 

case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and the bidder/consultant 

accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through 

a violation of Section 2, above or in any other form such as to put his reliability or credibility in 

question, the Employer is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or 

take appropriate action.  

Section 4 – Compensation for Damages 

(1)     If the Employer has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Employer is entitled to demand and recover the damages equivalent to Earnest Money 

Deposit/Bid Security. 

(2)     If the Employer has terminated the Contract according to Section 3, or if the Employer is entitled to 

terminate the contract according to Section 3, the Employer shall be entitled to demand and recover 

from the Contractor liquidated damages of the Contract value or the amounts equivalents to 

Performance Bank Guarantee. 

(3)       If the Employer obtains knowledge of conduct of a Bidder or Consultant, or of an employee or a 

representative or an associate of a Bidder or Consultant which constitutes corruption within the 

meaning of IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will 

inform the same to the law enforcing agencies for further investigation. 
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Section 5- Previous transgression 

(1) The Bidder declares that no previous transgression occurred in the last 5 years with any other Company 

in any Country conforming to the anti-corruption approach or with Central Government or State 

Government or any other Public Sector Enterprise in India that could justify his execution from the 

tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

appropriate action can be taken as deem fit by the Employer.  

 

(3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Employer may, at its own discretion, 

revoke the exclusion prematurely. 

 
 

Section 6- Equal treatment of all Bidders / Contractors / Subcontractors 

(1)       The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Employer before contract signing. 

 

(2)       The Employer will enter into agreement with identical conditions as this one with all Bidders, 

Contractors and Subcontractors. 

 

(3)       The Employer will disqualify from the tender process all Bidders who do not sign this Pact or violate its 

provisions. 

 
(4) The Bidder/Consultant shall be responsible for any violation(s) of the principles laid down in this 

agreement/ Pact by any of its sub-vendors. 

 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 

             If the Employer obtains knowledge of conduct of a Bidder, Contractor or Subcontractor or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes 

corruption or if the Employer has substantive suspicion in this regard, the Employer will inform the 

same to the relevant Vigilance Authority. 

 

Section 8- Pact Durations 

            This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 

the last payment under the Contract. If any claim is made / lodged during this time, the same shall be 

binding and continue to be valid despite the lapse of this Pact as specified above, unless it is discharged 

/ determined by the Employer. 
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Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law, Place or Performance and Jurisdiction is the 

Registered Office of the Employer, who has floated the Tender i.e., Mumbai. 

(2) Changes and supplements as well as termination notices need to be made in writing. No Side 

agreements have not been made. 

 

(3) If the Contractor is a partnership or a consortium, this Agreement must be signed by all partners or 

consortium members or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly authorised 

by board resolution. 

 
(4) Should one or several provisions of this Agreement turn out to be invalid; the reminder of this 

Agreement remains valid. In this case the parties will strive to come to an agreement to their original 

intentions. 

 

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard 

to the terms of this Integrity Agreement / Pact, any action taken by The Employer/Principal in 

accordance with this Integrity Agreement/Pact or interpretation thereof shall not be subject to 

arbitration. 

 

Section 10 - Legal and Prior Rights 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and 

not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 

 
 

(For and on behalf of Employer)                   (For and on behalf of Bidder / Contractor) 

(Office seal)                                                          (Office seal) 

Witness 1: …………………. 

(Signature, Name & Address) ……………………………… 

Witness 2: ………… 

(Signature, Name & Address) ……………………………… 

Place……………….. 

Date…………………. 
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Schedule 13 

CHECK LIST 

  

INDIA PORTS GLOBAL PRIVATE LIMITED 

Tender: No. IPGPL/Reach Stackers & Empty Container Handlers/2017  

CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TECHNICAL BID. 

All the pages of the document submitted under this tender shall be properly and neatly numbered in 

serial, and same shall be reflected in the summary to be submitted as check list to the offer in the 

following manner for easy identification of the documents during evaluation. 

 

Sl. 

No. 
DETAILS OF DOCUMENTS TO BE SUBMITTED 

1. A covering letter along with check list giving details of the documents being submitted 

with tender confirming validity of bid for 180 days and submission of Earnest Money 

Deposit- Envelope-1 so super scribed with the contents therein. 

2. Earnest Money Deposit as per tender condition- Envelope-2 so super scribed with the 

contents therein.  

3. The tender document is issued in two sets, one being marked as "ORIGINAL" and other as 

"TENDERER’S COPY".  Original tender copy shall be returned along with the offer 

(Technical Bid), with each page of it duly signed by the authorised person and stamped with 

company’s seal in token of having been read and accepted the tender conditions along with 

Letter of application cum Tender form duly signed by the person / persons who is/are 

competent to sign (Annex III of Vol.I of this tender document) and TECHNICAL BID. - 

Envelope 3 so super scribed with the contents therein. 

4. Price Bid As per Schedule 11 (Volume-I) - Envelope-4 so super scribed with the 

contents therein 

5 One Duplicate Copy (clearly marked) of the offer shall be submitted along with the 

original offer In the same envelope i.e. Envelope -4. 

6 Schedule 11 Schedule of Prices is in Part 1, 2, & 3. All the 3 Parts duly filled in shall be 

kept in Envelope 4. 

7. Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender 

document and Financial Data in Schedule 2 (Volume-I). 

8. Technical data of the crane as per (Volume-II) 2 Nos. of Reach Stackers & 2 Nos. of Empty 

Container Handlers of this tender document. 

9. Work Schedule as per Schedule 3 (Volume-I) of this tender document:  

10. Details of the training programme of various categories of employer’s employees as per 

Schedule 4 & 4 A (Volume-I) of this tender document. 

11. Quality Assurance Plan indicating all activities steps by step at various stage of project as 

per Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per 

Schedule 6 (Volume-I) of this tender document 

12. Details of bought out items and its quality certification plan  

13. Details of Sub Contractor involved in the various activities according to Schedule 7 

(Volume-I) of this tender document 

14. Detailed drawings of various arrangements of the crane as per this tender document. 

15. Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if 

any and arrangement for after sales service. Tenderer shall submit the information as per 

Schedule 8 (Volume-I) of the Tender Document.   
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16. Statements of deviations as per Schedule 9 (Volume – I) of tender document. 

17. List of spare parts as per (Volume – II) applicable for 2 Nos. of Reach Stackers & 2 Nos. of 

Empty Container Handlers, Schedule-10 and Operation & Maintenance manual as per 

Schedule 10-A. 

18. Information regarding any current litigation. 

19. Details of Warranty Support programme as per Contract Conditions. 

20. MOU/Agreement entered in technical collaboration (if applicable)  

21. Undertaking to ensure integrity as per Schedule 12 of (Volume I) and Non Disclosure 

Agreement as per Schedule 14. 

22. Any other details, which shall establish the technical competency and any deviation from 

technical specification 
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Schedule – 14  

Non Disclosure Agreement 

 

 

 
THIS AGREEMENT is made this _______ day of _______ _, 201_ 

 

Between 

 
Board of Directors of Indian Global Ports Private Limited, incorporated under the Companies Act (hereinafter 

called the ‘Board' which expression shall, unless excluded by, or repugnant to the context, be deemed to include the 

Board of Directors of Indian Global Ports Private Limited, its successors and assigns) of the ONE PART 

 

AND. 

 

M/s ............................................................ , a Company incorporated in .................................. (Country) under the 

............................................................and having its office at………………………………… ................................ 

(hereinafter" referred to as "Contractor" which expression shall include its successors and assigns) of the other part; 

 

WHEREAS: 

(1) By Tender No ............................ (The "Tender"), offers were invited from Contractors for the work 

of………………………………… for Indian Global Ports Private Limited (the “Project"); 

 

(2) M/s ........................................................made an offer to act as the Contractor as per the terms and conditions of 

the tender; and 

 

(3) After evaluation of the proposals/ offers received, the Board has engaged M/s 

................................................................... as the Agency for carrying 

out…………………………………………….….(Work Title), subject to signing of the Confidentiality Agreement 

between the Board and the Contractor and conveyed to the Contractor by its ……………….……….(Work Order 

signatory) vide Work Order No dtd.__/__/201_ which was duly accepted by the Contractor vide its letter dated 

__/__/201_. 

 

NOW, THEREFORE, in consideration of the mutual agreements contained herein, the Contractor covenants with the 

Board as follows: 

 

1. All business, financial, operational and other information and data, of whatever kind and in whatever form, relating 

to the Board, which is disclosed or made known or comes to the knowledge of the Contractor (including but not 

limited to its representatives, professional advisors, employees and agents) by the Board or on the Board’s behalf 

(including but not limited to its representatives, advisors, employees and agents) (collectively referred to as 

"Confidential Information") will be held incomplete confidence and will not be used for any purpose other than 

directly in connection with the scope of services described in the tender. 

 

2. The Contractor will not, without the prior written consent of the Board or its authorised person/s, disclose or 

otherwise make available whole or any part of the Confidential Information to any third party except in accordance 

with the terms of this Agreement. 

 

The Contractor will be entitled to copy and circulate the Confidential Information to its only such directors, officers 

and employees and to such of its professional advisors who are directly concerned with fulfilment of the scope of 

services as per the terms and conditions of the tender and to whom knowledge of such information is necessary for 

such purpose. All persons to whom any Confidential Information is disclosed shall treat the same as confidential and 

use the same solely for due discharge of its obligations under the Scope of Services stated in the tender. The 

Contractor will be responsible for procuring their compliance with the terms of this Agreement as if they were subject 

to the same obligations to the Company as the Contractor is subject to hereunder. 

 

The restrictions, obligations and liabilities contained in this Agreement shall not apply to any information which: 
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a) Was already in the public domain at the time of its disclosure to the Contractor by the Board; or subsequently 

becomes part of the public domain through no breach by the Contractor of its obligation under the Agreement. 

 

b) is generally available to or accessible by, the public or, after such disclosure, becomes generally available to, or 

accessible by the public, other than by reason of a breach of any undertaking by the Contractor contained in this 

Agreement; or 

 

c) is required to be disclosed by the Contractor by applicable law or regulation or judicial authority, provided that the 

Contractor agrees, to notify, the Board in writing, duly signed by an authorised signatory, as soon as possible, upon 

becoming aware of any such requirement and confirming the necessity of the disclosure prior to such disclosure; The 

Contractor shall promptly notify the Board in writing if any confidential information is required to be disclosed by 

law or other regulation and will co-operate with the Board regarding the timing and content of such disclosure or any 

action which the Board may elect to take to challenge the validity of such requirement unless such cooperation 

exposes the Contractor to claims, losses, damages or other liability for which the Contractor does not receive 

indemnification from the Board, and the Contractor undertake that any such disclosure shall be the minimum required 

by the relevant law or regulation in order for the Contractor to comply with its obligations there under. 

 

The Contractor will not make, or permit its officers, directors, employees and professional advisors to make or 

procure or solicit or assist any other persons to make, any announcement or disclosure of the Confidential 

Information without the Board's prior written consent. 

 

The Contractor and the Board shall individually keep a record of the Confidential Information provided by the Board 

to it in writing ("Confidential Information"). The Contractor shall, forthwith upon receipt of a written request from 

the Company or completion of the assignment as per the tender or if the Contractor ceases to act as the Agency 

for…………………………………………………..(Work Title) of the Board: 

 

(a) Return to the Board any Confidential Information in the Contractor's possession or control of, or in the possession 

or control of, any of its employees, agents or professional advisors, together with all copies thereof, and 

 

(b) Expunge all Confidential Information from any computer, word processor or similar device into which it has been 

programmed by the Contractor or its professional advisors on its behalf. 

 

(c) Not make use of the information, contained in the confidential information for any of its business operations. 

 

The Contractor acknowledges that neither the return of any Confidential Information nor the expunging of any 

Confidential Information from its records shall release it from its obligations under this Agreement. 

 

7. The obligations contained in this Agreement are continuing and, in particular, shall survive the completion of the 

project. 

 

8. The Contractor agrees and acknowledges that the Board may be irreparably harmed by the breach of the terms 

hereof and damages may not be an adequate remedy and that injunctive relief is an appropriate remedy to protect the 

rights of a party with respect to its Confidential Information. The Contractor shall be responsible for the breach of 

any of its covenants and obligations in this Agreement and will indemnify the Board from and against any claims, 

costs, expenses, losses or damages (including reasonable attorneys' fees) that are actually incurred by the Board and 

that are directly and solely attributable to the breach by the Contractor of its covenants and obligations in this 

Agreement. The Contractor further confirms that it is acting in this matter as principal and not as agent for any other 

person. 

 

9. The rights, powers and remedies provided in this Agreement shall be in addition to, and not in substitution for, any 

other rights, powers and remedies provided by law. No failure or delay in exercising any right, power or privilege 

hereunder will operate as a waiver thereof nor will any single or partial exercise of any right, power or privilege 

preclude any further exercise thereof or the exercise of any other right, power or privilege hereunder. The terms of 

this Agreement and the Contractor's obligations hereunder may only be amended or modified by written agreement 

between the Contractor and the Board.' 

 

10. This Agreement shall be governed by and construed in accordance with Indian law. The parties hereby agree to 

submit to the jurisdiction of the courts of Mumbai. 
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Managing Director on Behalf of the 

Board of Directors of 

Indian Ports Global Private Limited 

 
In Present Of 
 
……………………………………………… 
 
……………………………………………… 
 
……………………………………………… 
 

 

11. If at any time any term or provision in this Agreement shall be held to be illegal, invalid or unenforceable, in 

whole or in part, under any rule of law or enactment, such term or provision or part shall to that extent be deemed not 

to form part of this Agreement, but the enforceability of the remainder of this Agreement shall not be affected. 

 

12. This Agreement shall be freely assigned by the Board, with prior written notice to the Contractor, to any person or 

persons who are substituted in all in the interests or rights or obligations of the Board for the development of the 

Project. 

 

13. All questions, disputes and differences arising under or in relation to this Agreement shall be referred to 

……………………………… (Work Order signatory) of The Board for consideration. The decision of 

……………………… (Work Order signatory) shall be final, conclusive and binding on all the parties to the 

Agreement. 

 

IN WITNESS WHEREOF, the parties have caused this Non-Disclosure Agreement to be executed by their respective 

duly authorised officers as of the day and year first hereinabove written. 

 

Authorized Signatory 

For M/s. ………………………………… 

 

 

In Present Of 

 

……………………………………………… 

 

……………………………………………… 

 

……………………………………………… 
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    SCHEDULE 15 

DETAILS OF KEY PERSONNEL 

 

Details of key personnel involved in administration and execution of the subject work till completion, 

are to be furnished. The information in this regard should be submitted in below mentioned format 

and separate sheets may be used to furnish necessary details, if required.   

 

 

No. Name in full Designation Qualification Experience 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 16 

CURRENT COMMITMENTS IN HAND 

 

Tenderer should provide necessary information about their current commitments on all Contracts that 

have been awarded, or for which a ‘Letter of Intent’ is placed or ‘Letter of Acceptance’ has been 

received or for Contracts approaching towards completion and full completion certificate has yet to 

be issued.  The information in this regard should be submitted in below mentioned format and 

separate sheets can be used to furnish necessary details.   

 

In support of submitted information, it is very essential to submit copies of orders in hand or 

copies of ‘Letter of Intent’ / work orders as the case may be.  

 

 Name of the 

Client 

Order number /  

Reference number 

& Date 

Order 

value 

Date of  

Completion as per the 

Order 

Estimated 

 date of  

Completion 

1.      

2.      

3.      

4.      

 

Signature & Seal of the Tenderer 
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SCHEDULE 17 

 

DETAILS OF WORKS COMPLETED IN PAST 

 

Tenderer should provide necessary information about   Works completed during last 03 years for 

which completion certificate or performance certificate is already issued by the Client.  The 

information in this regard should be submitted in below mentioned format and separate sheets can be 

used to furnish necessary details.   

 

In support of submitted information, it is very essential to submit copies of orders 

executed in past along with satisfactory performance certificates issued by Clients.  

 

 

No Name of the 

Client 

Order number or 

Reference number 

& Date 

Order 

value 

Date of  

Completion as per 

the Order 

Actual  

 date of  

Completion 

1.      

2.      

3.      

4.      

 

Signature & Seal of the Tenderer 
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SCHEDULE 18 

EXPERIENCE IN SIMILAR WORKS 

Reference: -1 

The information about experience in similar Works should be submitted in below mentioned format 

and separate sheets must be used for each reference.  

You are advised to furnish details about similar works as stipulated in the Tender. In support of 

submitted information, it is very essential to submit copies of order/s executed along with satisfactory 

performance   certificate issued   by   Client/s.   

1. Client’s Name:  

2. Contract / Order number 

and Date 

 

3. Name of the Contract: 

4. Client’s Address in full: 

5. Name of Client’s  

Contact person: 

 

6. Client’s Telephone 

 Number/s 

 

7. Client’s fax number  

8. Contract / Order value  

9. Completion period as per  

Contract / Order 

 

10. Date of Actual completion  

Of Contact / Order 

 

11. Brief details of Contract/Order 

 

  

                                                 Signature & Seal of the Tenderer 
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SCHEDULE 18 

EXPERIENCE IN SIMILAR WORKS 

 

Reference: -2 (if any) 

 

1. Client’s Name:  

2. Contract / Order number 

and Date 

 

 

 

Name of the Contract: 

 

4. Client’s Address in full: 

 

 

 

 

5. Name of Client’s  

Contact person: 

 

6. Client’s Telephone 

 Number/s 

 

7. Client’s fax number  

8. Contract / Order value  

9. Completion period as per  

Contract / Order 

 

10. Date of Actual completion  

of Contact / Order 
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11. Brief details of Contract/Order 

 

 

 

 

  

 

Signature & Seal of the Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

    

1 

 

 

 

 

 

 

 

 

VOLUME – II 
 

REACH STACKERS & EMPTY 

CONTAINER HANDLER 

TENDER 
 

 

 

 

DECEMBER-2017 
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REACH – STACKERS 

 Two units for Shahid Beheshti port (Chabahar) 

 Technical Specification 
 

 

Technical specifications of 2 Reach-Stacker units 

1- Generalities 

The following specifications are determined for 2 Reach-Stacker units to be used 

in Shahid Beheshti ports at Chabahar which their relevant environmental 

conditions have been stated in spec. The design and manufacture of these units 

should comply with the well-known standards such as DIN, FEM, IEEE, ASME, 

IEC, JIS, etc. 

2- Environmental conditions (E.CS.) 

-Temperature range: 0 to 55°C 

-Humidity: relative humidity up to 99% 

-environment situations: Dusty, corroding and salty environment in Southern 

ports 

-Permissible wind speed when the units are working: 72 km/h 

3- Main conditions 

-Suggested Reach-Stackers should be designed for Iran and based on the above 

conditions. 

-Reach-Stackers must work continuously for 20 hours a day and 7 days of a week. 

-Working life of all main equipment and mechanisms should be considered as 25000 hours. 

-Safety issues for all system components should be considered according to the above standards. 

-All various components of the unit must have their own certificate and Q.C must be conducted in 

all manufacturing phases. 
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4- Capacities in tones 

-The unit capacity must be according to the attached provided. (table No.1) 

5- Spreader 

-Each Reach-Stacker must be equipped with a main telescopic spreader to handle 20ft and 40ft ISO 

containers. 

-Spreader rotational range is -95° to +185° 

-Reach-Stacker units should be equipped with anti- swag system for container moves and spreader 

lock. 

-Reach-Stacker units should be equipped with proper limit-switches to avoid collision during the 

rotational movement. 

-Reach-Stacker units should be capable of side shifting approximately from -800/+800mm 

-Side sloping: Approximately ±5° 

-Reach-Stacker units should be equipped with safety system between locks and also its relevant 

indicator. 

-The spreader structure must be resistant against the imposed tensions and designed in a way that 

its possible fractures and crack scan be avoided. 

6- Auxiliary systems 

The Reach-Stackers units must be equipped with the following systems: 

-All of the supplied equipment should be made by original and well-known company and not to be 

supplied from stocks. 

-Appropriate warning lights, motion alarm, emergency stops must be installed. 

-Adequate floodlights to illuminate the working area and operator’s cab. 

-One spare tire with ring for each Reach-Stacker unit is needed. 

-Suitable fire extinguishers must be foreseen and installed at all necessary points. 

-All of special & standard tools for maintenance must be supplied.(According to the attached tables 

No.2 and 3) 

-The Reach-Stacker units must have automatic lubrication and greasing system 

for inaccessible and important parts (points). 

7- Operator’s cabin 

The cabin must be equipped with the following: 

-Air cooling and air heater in the cabin to hold the temperature around 25°C. 

-Monitoring capabilities such as indicators of load, working radius, tire distance from the container 

EDGE, boom angle, boom length and rotation angle. 



 

    

5 

 

-The unit must be equipped with fault-finding system which must be capable of being displayed on 

the operator's monitor for easy access to the defective/ problematic points of the Reach-Stacker. 

-All important indicators already mentioned in the attached tables in questionnaire should be 

capable of being displayed in the operators monitor. 

-Operator cabin should comply with the latest international regulations and standards in respect to 

the operator safety and comfort and also have enough room. 

-Operator seat must be adjustable in four back, forth, up and down directions. 

-Cab windows should be made of safety glass and tinted type upper windows should also have 

good view. 

-All of loading operation and relevant trouble shootings should be displayed on the operator’s 
 

Monitor in English language. 

-All of joysticks must be equipped with dead man protection system and also designed to be 

capable of performing most of Reach-Stacker operations. 

-Maximum noise level inside the operator’s cabin must be 75 DBA. 

8- Engine 

Diesel engine of the Reach-Stacker units must be made by Volvo company. 

-The engine of the units must be made in the original country of the manufacturer and shipped 

together with the relevant certificate approved by supervising body. 

-All tenderer companies must introduce their relevant agent in Iran for installed engines in respect 

to maintenance and spare parts supply. 

9- Boom 

-The outer section of the boom must be made of Weldox 700 or similar metal in order to be 

capable of tolerating possible tensions. 

-Meanwhile, the material of the said metal must be approved by the buyer in advance. 

-All weldings performed on the boom must be inspected by an inspection company and the 

relevant certificate should be issued for that. 
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10- Hydraulic system 

-The hydraulic system must be designed and proposed according to the regional weather 

conditions. It should also have proper cooler and easy accessibility and maintenance features. 

-The hydraulic system must be designed to avoid rising of the temperature more than specified 

limits. 

-All seals and packings used in the unit must have sufficient tolerance against overheating to avoid 

oil leakage. 

-The hydraulic system of the units must be equipped with temperature gauge/indicator which in 

addition to activating the cooling fan in necessary situations, must be capable of warning the 

operator when the hydraulic oil temperature increases more than standard level. Meanwhile, the 

manufacturer is bound to install various checkpoints for controlling hydraulic system pressure. 
 

11- The list of equipment manufacturers 

-The L.O.M of the equipment must be completed in the attached table No.4 the equipment 

manufacturers must be chosen from Western European countries and also original manufacturer of 

each brand. 
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GENERAL TOOLS FOR MAINTENANCE   

        

 

# DESCRIPTION Quantity 

    

 

1 HELMET One set for each unit 

    

 

2 WORKING DRESS One set for each unit 

    

 

3 FILTER WRENCH One set for each unit 

    

 

4 GREASE GUN One set for each unit 

    

 

5 WHEEL WRENCH One set for each unit 

    

 

6 JACK One set for each unit 

    

 

7 TIE LEVER One set for each unit 

    

 

8 DOUBLE OPEN WRENCH One set for each unit 

    

 

9 SCREW DRIVER One set for each unit 

    

 

10 PLIERS / TONGS One set for each unit 

    

 

11 ADJUSTABLE WRENCH One set for each unit 

    

 

12 BOX SPANNER One set for each unit 

    

 

13 LOCKING PLIERS One set for each unit 

    

 

14 HAMMER One set for each unit 

    

 

15 WRENCH One set for each unit 

    

 

16 PRESSURE GAUGE One set for each unit 

    

 

17 TIRE GUN One set for each unit 

    

 

18 PIPE One set for each unit 

    

 

19 TOOL CASE One set for each unit 

    

        

(TABLE NO.2) 
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SPECIAL TOOLS FOR MAINTENANCE 

    

 

# DESCRIPTION QUANTITY 

    

 

1 ACCUMULATOR TEST UNITE Totally one set 

    

 

2 ACCUMULATOR CHARGER UNITE Totally one set 

    

 

3 DIGITAL AMPERE-METER Totally one set 

    

 

4 HYDRAULIC BAROMETER Totally one set 

    

 

5 
SPECIAL TOOLS FOR CURRENT MAINTENANCE OF 

Totally one set 

 

THE DIFFERENTIAL 
   

    

 

6 
SPECIAL TOOLS FOR CURRENT MAINTENANCE OF 

Totally one set 
 

THE GEARBOX 
   

    

 

7 
SPECIAL TOOLS FOR CURRENT MAINTENANCE OF 

Totally one set 
 

THE ENGINE 
   

        

(TABLE NO.3) 

REACH STACKER MODEL 

    

 

EQUIPMENT MANUFACTURER MANUFACTURER COUNTRY 

    

 

ENGINE VOLVO / Cummins / Caterpillar  

Sweden / USA / Europe / Relevant 

OEM Country 

    

 

GEARBOX  

ZF / Clark / Dana 

 Germany 

 

 
  

  

 

USA / Belgium / Relevant OEM 

Country 
    

 

AXLE Kessler / Axletech / Meritor Germany / Relevant OEM Country  

    

 

SPREADER Elme / Bromma / Ram Sweden / Relevant OEM Country 

    

 

ELECTRIC VALVES 

 

Relevant OEM Country 

    

  

Michelin France 

 

TYRE 
 

 

Japan /  
 

  

Bridgestone 

 

Dunlop Relevant OEM Country 
    

  (TABLE NO.4) 
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EMPTY CONTAINER HANDLERS 

Two units for Shahid Beheshti port (Chabahar) 

Technical Specification 

Technical specifications of 2 Empty Container Handler units 

1- Generalities 

The following specifications are determined for Empty Container Handler 

(ECH) units to be used in Shahid Beheshti port at Chabahar which their relevant 

environmental conditions have been stated in spec. The design and manufacture 

of these units should comply with the well-known standards such as DIN, FEM, 

IEEE, ASME, IEC, JIS, etc. 

*The mast, axles and spreader, must be heavy duty. 

2- Environmental conditions (E.CS.) 

-Temperature range: 0 to 55°C 

-Humidity: relative humidity up to 99% 

-environment situations: Dusty, corroding and salty environment in Southern 

ports 

- Permissible wind speed when the units are working: 72 km/h. 

 

 

3- Main conditions 

-Suggested ECHs should be designed for Iran and based on the above conditions. 

-Units must work continuously for 20 hours a day and 7 days of a week. 

-Working life of all main equipment and mechanisms should be considered as 25000 

hours. 

-Safety issues for all system components should be considered according to the above 

standards. 

-All various components of the unit must have their own certificate and Q.C must be 

conducted in all manufacturing phases. 
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4- Capacities in tones 

- The unit capacity must be 9 ton under spreader and capable to stock 6, [8’6”] 

ISO containers. 

5- Spreader 

-Each ECH must be equipped with a main telescopic spreader to handle 20ft and 40ft ISO 

containers. 

-Units should have the capability of using either single box spreader or double box. 

-Spreader should be equipped with twist lock system for container locking. 

-ECH units should be equipped with safety system between locks and also its relevant 

indicator. 

-The spreader structure must be resistant against the imposed tensions and designed in a 

way that its possible fractures and crack scan be avoided. 
 

6- Auxiliary systems 

The ECH units must be equipped with the following systems: 

-All of the supplied equipment should be made by original and well-known company 

and not to be supplied from stocks. 

-Appropriate warning lights, motion alarm, emergency stops must be installed. 

-Adequate floodlights to illuminate the working area and operator’s cab. 
-One spare tire with ring for each unit is needed. 

-Suitable fire extinguishers must be foreseen and installed at all necessary points. 

-All of special & standard tools for maintenance must be supplied.(According to the 

attached tables No.1 and 2)- The ECH units must have automatic lubrication and greasing 

system for inaccessible and important parts (points). 
 

7- Operator’s cabin 

The cabin must be equipped with the following: 

-Air cooling and air heater in the cabin to hold the temperature around 25°C. 

-Monitoring capabilities such as indicators of load, working radius, tire distance from the 

container edge, mast angle, mast height and rotation angle. 
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-All important indicators already mentioned in the attached tables in questionnaire should 

be capable of being displayed in the operators monitor. 

-Operator cabin should comply with the latest international regulations and standards in 

respect to the operator safety and comfort and also have enough room. 

-Operator seat must be adjustable in four back, forth, up and down directions. 

-Cab windows should be made of safety glass and tinted type upper windows should also 

have good view. 

-All of loading operation and relevant trouble shootings should be displayed on the 

operator’s monitor in English language. 

-All of joysticks must be equipped with dead man protection system and also designed to 

be capable of performing most of ECH operations. 
 

- Maximum noise level inside the operator’s cabin must be 75 DBA. 

 

8- Main Equipment 

-Diesel engine of the ECH units preferred to be made by Volvo company. 

-Transmission must be made by one of Clark or ZF or Dana companies. 

-Axle preferred to be made by Kessler company. 

-The engine and other main equipment of the units must be made in the original country of 

the manufacturer and shipped together with the relevant certificate approved by 

supervising body. 

-All tenderer companies must introduce their relevant agent in Iran for installed engines in 

respect to maintenance and spare parts supply. 
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9- Mast 

-Mast should be manufactured according to free visibility principle. 

-The mast profile should be made of high tensile steel. 

-Meanwhile, the material of the said metal must be approved by the buyer in advance. 

-All weldings performed on the mast must be inspected by an inspection company and the 

relevant certificate should be issued for that. 
 

10- Tire 

- Tires must be produced by one of Michelin or Bridgeston or Dunlop 

companies. 
 

11- Hydraulic system 

-The hydraulic system must be designed and proposed according to the regional weather 

conditions. It should also have proper cooler and easy accessibility and maintenance 

features. 

-The hydraulic system must be designed to avoid rising of the temperature more than 

specified limits. 

-All seals and packings used in the unit must have sufficient tolerance against overheating 

to avoid oil leakage. 

-The hydraulic system of the units must be equipped with temperature gauge/indicator 

which in addition to activating the cooling fan in necessary situations, must be capable of 

warning the operator when the hydraulic oil temperature increases more than standard 

level. Meanwhile, the manufacturer is bound to install various checkpoints for controlling 

hydraulic system pressure. 
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GENERAL TOOLS FOR MAINTENANCE 

    

 

# DESCRIPTION Quantity 

    

 

1 HELMET One set for each unit 

 

 

  

   

 

2 WORKING DRESS One set for each unit 

    

 

3 FILTER WRENCH One set for each unit 
 

    

 

4 GREASE GUN One set for each unit 

 

 

  

   

 

5 WHEEL WRENCH One set for each unit 

    

 

6 JACK One set for each unit 

    

 

7 TIE LEVER One set for each unit 

 

 

  

   

 

8 DOUBLE OPEN WRENCH One set for each unit 

    

 

9 SCREW DRIVER One set for each unit 
 

 

 

  

   

 

10 PLIERS / TONGS One set for each unit 

    

 

11 ADJUSTABLE WRENCH One set for each unit 
 

    

 

12 BOX SPANNER One set for each unit 
 

 

 

  

   

 

13 LOCKING PLIERS One set for each unit 

    

 

14 HAMMER One set for each unit 
 

    

 

15 WRENCH One set for each unit 

 

 

  

   

 

16 PRESSURE GAUGE One set for each unit 

    

 

17 TIRE GUN One set for each unit 
 

    

 

18 PIPE One set for each unit 

    

 

19 TOOL CASE One set for each unit 

    

 

(TABLE NO.1) 
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SPECIAL TOOLS FOR MAINTENANCE 

 
    

 

# DESCRIPTION QUANTITY 

    

 

1 ACCUMULATOR TEST UNIT Totally one set 

    

 

2 ACCUMULATOR CHARGER UNIT Totally one set 

    

 

3 DIGITAL AMPERE-METER Totally one set 

    

 

4 HYDRAULIC BAROMETER Totally one set 

    

 

5 
SPECIAL TOOLS FOR CURRENT MAINTENANCE OF 

Totally one set 
 

THE DIFFERENTIAL 
   

    

 

6 
SPECIAL TOOLS FOR CURRENT MAINTENANCE OF 

Totally one set 
 

THE GEARBOX 
   

    

 

7 
SPECIAL TOOLS FOR CURRENT MAINTENANCE OF 

Totally one set 
 

THE ENGINE 
   

    

(TABLE NO.2) 
 


