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1. TENDER NOTICE 

(GLOBAL TENDER NOTICE) 

(Tender No: IPGPL/RTGC/2016) 

 

Sealed tenders in two-bid system (Technical & Price Bids), are invited on behalf of 

India Ports Global Pvt Ltd (IPGPL), from reputed manufacturers fulfilling the 

Minimum Eligibility Criteria (MEC) within. The scope of works, details of time 

schedule and EMD to be submitted by Tenderers for participation in this tender  

are given below: 

i) Scope of work Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 

Fourteen (14) Nos. of New RUBBER TYRED GANTRY 

CRANES (RTGCs),  post Panamax Size at Shahid 

Beheshti Port, Chabahar, Islamic Republic of Iran 

ii) Earnest Money 

Deposit (EMD) 

US Dollars 220,000 (US dollars Two Hundred Twenty 

Thousand only) in favour of IPGPL in the form of Bank 

Guarantee, as per Annex-II of Tender Document 

(Vol-I), from any Nationalised or Scheduled Bank 

having its branch at Mumbai. 

iii) Sale of Tender 

Document 

On all working days (1000 hrs to 1700 hrs)    

during office hours at the office of the Managing 

Director, India Ports Global Pvt. Ltd., 4th Floor, Nirman 

Bhavan, M.P. Road, Mazgaon, Mumbai-400010.Tender 

document will not be sent by post/courier. 

iv) Pre-Bid Meeting On 24.11.2016 at 1430 Hrs at Conference Hall of 

India Ports Global Pvt Ltd,,4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai-400010  

v) Cost of Tender 

Document (set of 

two copies) 

Rs. 10,000/- (Rupees Ten Thousand only) or USD 

150 (US dollars one hundred fifty only) in the 

form of Demand Draft (non-refundable) drawn on any 

scheduled bank having its branch at Mumbai in favour 

of India Ports Global Pvt Ltd. Tender Document shall 

have to be collected by the party through an 

authorised person/ Agent. The Tender document 

detailing the terms & conditions and the technical 

requirements can also be downloaded from the web 

sites: http://ipa.nic.in, http://www.jnport.gov.in and 

http://www.kandlaport.gov.in  from 17th November 

2016 onwards till the date of submission of tender. The 

downloading of tender document shall be carried out 

strictly as provided on web site. In such case, the Cost 

of tender document can be deposited at the time of 

submission of the tender. Tender document will not be 

sent by post/courier. 

Vi) Due date for 

submission of  

On or before 21st December, 2016 up to 1430 hrs 

at the office of the India Ports Global Pvt Ltd,,4th 

http://ipa.nic.in/
http://www.jnport.gov.in/
http://www.kandlaport.gov.in/
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Tender 

Document 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-

400010 . 

 vii) Date of opening 

of Technical Bid 

On 21.12.2016 at 1530 hrs. at Conference Hall, 

India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai-400010 .  

        

  

Managing Director, 

 For India Ports Global Pvt Ltd,  

 4th Floor, Nirman Bhavan, 

 M.P. Road, Mazgaon,  

 Mumbai-400010, India 

 Email:-md.indiaportsglobal@gmail.com 
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2   INSTRUCTIONS TO TENDERERS (ITT) 

 
2.1 Sealed tenders in two-bid system (Technical & Price Bid), are invited on 

behalf of India Ports Global Pvt Ltd (IPGPL),  for the following work : –  

Name of the work: Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance                                          

of Fourteen (14) Nos. of New Rubber Tyred Gantry 

Cranes (RTGCs), of 40 T capacity at Chabahar Port, 

Islamic Republic of Iran. 

 

2.1.1 Minimum Eligibility Criteria (MEC) 

a. Financial Standing: 

1- The average annual financial turnover or average annual of permanent 

assets of the tenderer over the past three years shall be at least US 

Dollars 22,000,000.00 (US Dollars Twenty two million only) 

2- The tenderer shall have recorded average net profit in the last three 

years. 

b. Experience: 

The tenderer should be in the business of designing, manufacturing, 

Supplying and Commissioning of RTGCs, at least for the last seven (07) 

years. 

c. Capacity and Capability: 

The tenderer should have supplied at least fourteen (14) nos. RTGCs with 

similar Lifting Capacity under spreader and 16-wheels travelling system, 

during the last seven (07) years to the top fifty container ports. 

d. Satisfactory Performance: 

At least eight (08) RTGCs supplied in the last seven (07) years must have 

completed warranty period satisfactorily. 

e. Recent Business Activities: 

The tenderer should have supplied or is in the process of manufacturing at 

least four (04) RTGCs during the last two (02) years. 

 

All the tenderers participating in this tender shall be evaluated so as to 

meet the above requirements of MEC. 

2.2 LAST DATE FOR SUBMISSION OF TENDER 

2.2.1 Tenders shall be received in the office of the Managing Director, India Ports 

Global Pvt Ltd, 4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-

400010, up to 1430 hrs on 21.12.2016.  

2.2.2 IPGPL, may at its own discretion, reserves the right to extend the date for 

receipt of tender. Tenders received after the aforesaid time and date or 

the extended time and date, if any, shall be returned unopened to the 
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Tenderer.  Tenderers to note that IPGPL shall not be responsible for late 

receipt of any offer due to postal delays or any other delay for whatsoever 

reasons. 

 
2.3 TENDERER TO INFORM HIMSELF FULLY 

2.3.1  The Tenderer is expected to examine carefully the contents of the tender 

document like, Instructions to the Tenderers, General Conditions, scope of 

work, annexures and schedules, check-list of documents to be submitted 

along with the tender etc. Failure to comply with the requirements of the 

tender will be at the Tenderer's own risk. It would be deemed that prior to 

the submission of the tender the Tenderer has made a complete and 

careful examination of requirements and other information set out in the 

tender document. The Tenderer shall be deemed to have, visited the site 

and surroundings and have obtained all necessary information in all the 

matters whatsoever that might influence while carrying out the works as 

per the conditions of the tender and to satisfy himself to sufficiency of his 

tender, etc. 

 

2.3.2 The Tenderer is advised to get acquainted himself with the job involved at 

the site, like availability of labour, means of transport, communication 

facilities, local laws and bye laws in force. The tenderer is essentially 

required to be abreast of latest Rules and Regulations in force as regards 

to local port authority and any other statutory bodies as well as security 

regulation for the permission to collect all information that may be 

necessary for preparing and submitting the tender and entering into 

Contract with IPGPL.  

2.3.3 Tenderer shall bear all costs associated with the preparation and submission 

of his tender and IPGPL will in no case be responsible or liable for these 

costs, regardless of the conduct or outcome of the tendering process. 

2.3.4 The Tenderer and/or his representatives will be granted permits to visit the 

site for the purpose of inspection, on receipt of a formal written request. 

The Tenderer will be fully responsible for any injury (whether fatal or 

otherwise) to himself or his representatives for any loss or damage to 

property or for any other loss, damage, costs and expenses whatsoever 

caused which but for the granting of such permission would not have 

arisen. The Tenderer will be liable to indemnify the Employer against any 

loss or damage to the property of the Employer or neighbouring property 
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which may be caused due to any act of the Tenderer or his 

representatives. 

2.4 EARNEST MONEY DEPOSIT (EMD) 

2.4.1 The tender shall be accompanied by Earnest Money Deposit as stipulated in 

the tender notice. The tender not accompanied with EMD shall be 

treated invalid. The E.M.D. shall be submitted in the form of Bank 

Guarantee (BG) as per enclosed format at Annex-II (Vol. I of the 

Tender Document) drawn in favour of India Ports Global Pvt Ltd, 

Mumbai, from any Nationalised/Scheduled Bank (Nationalised/Scheduled 

Bank shall mean a bank defined under section 2 (e) of the Reserve Bank 

of India Act 1974) having its branch at Mumbai. 

2.4.2 In the event of Tenderer withdrawing his tender before the expiry of tender 

validity period of 180 days from the date of opening of technical bid, the 

tender submitted by the tenderer shall be cancelled and EMD shall be 

forfeited. 

2.4.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned on 

award of Contract to the successful Tenderer. No interest shall be payable 

on the amount of E.M.D in any case. The Earnest Money Deposit of the 

successful Tenderer shall be refunded only on receipt of Performance Bank 

Guarantee as stipulated in the tender.   

2.4.4  IPGPL reserves the right to forfeit the Earnest Money Deposit in respect of 

successful Tenderer, if he fails to furnish the necessary Bank Guarantee 

towards performance within 23 days and enter into a Contract within 30 

days from the date of receipt of Letter of Acceptance (LOA) as per clause 

2.18.3 (d) of the tender. 

2.4.5 EMD shall not be enclosed with the sealed covers containing technical 

offers, but shall be submitted separately in a properly sealed envelope so 

super scribed. 

2.5 IPGPL’S Right to Annul the Bidding Process 

2.5.1 Notwithstanding anything contained in this tender document, IPGPL 

reserves the right to annul the bidding process at any time without any 

liability or any obligation for such annulment, without assigning any 

reason. 

2.5.2 IPGPL reserves the right to invite revised Technical Tenders and / or revised 

Financial Tenders from Bidders with or without amendment of the tender 

document at any stage, without liability or any obligation for such 

invitation and without assigning any reason. 
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2.5.3 IPGPL reserves the right to reject any Tender if at any time, a material 

misrepresentation is made or uncovered OR the Bidder does not respond 

promptly and thoroughly to requests for supplemental information 

required for the evaluation of the tender. 

2.6 TENDER VALIDITY: 

   The tender shall remain valid for acceptance for a period of 180 days from 

the date fixed for opening of Technical Bid. IPGPL reserves their right to 

extend the period of validity for a specific time. The request and the 

response, there to, shall be made in writing by post or by E-mail.  

However, in the event of the Tenderer agreeing to the request, he shall 

not be permitted to modify his tender. In the event of the Tenderer 

agreeing to the extension, the Tenderer shall correspondingly extend the 

validity of the tender suitably along with valid extension of the Bank 

Guarantee furnished towards EMD against this Tender. In case tenderers 

do not agree to extend the validity of their offer beyond the validity 

period, EMD of such tenderers shall be refunded after award of the 

contract. 

2.7 AUTHORITY FOR SIGNING TENDER DOCUMENTS 

2.7.1 The tender, if submitted on behalf of principals or a Partnership Firm should 

be signed either by all the partners or some of the partners or other 

person/s holding a valid “Power of Attorney” from other partners or all the 

partners constituting the firm or the Principals as the case may be. 

2.7.2 In the event, the tender is signed by some of the partners or other persons 

or the Agents, the Tender should be accompanied by a valid Power of 

Attorney duly executed by partners/Principals specifying that the partners 

or person/s or Agents signing the tender has the authority to bind them or 

the firm as the case may be, in all matters pertaining to the tender. 

2.7.3 In case of a Company, the tender should be signed by a person holding a 

valid Power of Attorney executed in his favour in accordance with the 

constitution of the Company. 

2.8 AMENDMENTS 

2.8.1 At any time, prior to the last date for submission of tenders, IPGPL reserves 

the right to amend and modify the tender document. The amendments so 

carried out shall be forwarded to all the prospective Tenderers prior to the 

last date for submission of the tender in writing either by post or by Fax 

or by e-mail including displaying the said amendment on IPGPL nominated 

web sites. The prospective Tenderers shall immediately acknowledge 

receipt thereof either by post or by fax.   
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2.8.2 The amendment so carried out shall form part of the tender and shall be 

binding upon the Tenderers.  IPGPL may at their discretion, extend the 

last date for submission of the tender, to enable the Tenderers to have 

reasonable time to submit their tender after taking into consideration such 

amendments. 

2.9 ERRORS IN THE TENDER DOCUMENT       

2.9.1 Tender shall be prepared, signed and submitted only by that bidder in 

whose name the tender documents have been issued.  The tender shall be 

typed or written in indelible ink and all pages of the tender shall be 

signed. 

2.9.2 The Tenderer shall submit complete tender and the same shall be without 

alterations, interlineations or erasure except those to accord that 

instructions issued by the IPGPL or as may be necessary to correct errors 

made by the Tenderers. Person or persons signing the tender shall initial 

all such cancellations, alterations or amendments.   If any discrepancies 

found in figures and words while reading the rates in the Price Schedule 

the rate quoted in words shall supersede the figures.  In the event of any 

difference between the unit rate and the total amount stated therein, the 

unit rate should be reckoned as the correct one. 

 

 

2.10 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL  

      
2.10.1   The Tenderer may modify, substitute or withdraw his proposal after 

submission, provided that written notice of modification, substitution or 

withdrawal is received by the Employer before the closing time on due 

date of submission. No offer shall be modified, substituted or withdrawn 

by the Tenderer after the closing time on due date. The Tenderer's 

modification, substitution or withdrawal notice shall be addressed to the 

Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai- 400010, with outer envelope clearly 

marked as Modification, substitution or withdrawal of the tender. 

Withdrawal of a proposal during the interval between closing time on 

proposed due date and expiry of the proposal validity period would result 

in forfeiture of EMD in accordance with clause 2.4.2 (volume-I of Tender 

Document). 

2.10.2  STAMP DUTY & OTHER EXPENSES :  

      All costs, charges and expenses including any duty in connection with the 

Contract as well as preparations and completions of agreement by IPGPL 
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or its attorneys shall be borne and payable by the Tenderer. Tenderer 

shall ascertain the taxes and duties to be paid on his own before the 

submission of the bid. All taxes duties, to be paid to any statutory bodies 

shall be paid by the tenderer. 

2.11   CONTRACT WORK AND CONTRACT PRICE: 

2.11.1   The work to be carried out (hereinafter referred to as "the Contract Work") 

and the Price for the same (hereinafter called "the Contract Price") shall 

include the work described in the specifications, schedules, drawings, etc. 

annexed hereto. 

2.11.2   Except where otherwise expressly provided, the Contractor shall provide 

all   materials, labour and plant and things necessary in connection with 

the Contract work although everything may not be fully specified and 

although there may be errors and omissions in the specifications. 

 

2.11.3   The Scope of Works , under this contract is as mentioned below; 

      

Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 14 Nos. of New Rubber Tyred Gantry 

Cranes (RTGCs),  of 40 T capacity at Shahid Beheshti port, Chabahar, 

Islamic Republic of Iran. 

2.11.4    Contract Price: Price shall be inclusive of all charges for Design, 

Manufacture, Transportation including Transit/Marine Insurance, Handling, 

Supply and Delivery, Receipt of all Equipment/Items and handed over at 

Site, Installation, Trials, Testing, Commissioning of Equipment and 

Insurance at Site, Training of IPGPL personnel, Cost of O & M Manuals and 

Training Manuals as per Contractual Conditions, cost of the Spare Parts 

and tools as per Schedule of price i.e. Schedule 11 (Volume I) Warranty 

support as per Contractual conditions and all other incidental charges for 

the execution of the Contract . 

2.11.5    Contractors shall arrange for training of 2 Officers of the Employer 

for training on PLC, Drives and CMMS at Contractor’s works. This training 

shall be conducted by the manufacturer’s qualified and experienced 

personnel while carrying out the trial run of the cranes at contractor’s 

works. Accommodation during the training stay of these 2 Officers at 

contractor’s site, shall be arranged by the contractor.   This training shall 

be conducted by the manufacturer’s qualified and experienced personnel at 

contractor’s works. The charges towards to and fro transportation from 
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India / Iran to contractor’s works, accommodation, including local transport 

during the training stay for  these Officers at contractor’s works, shall be 

arranged by the contractor and Cost towards  the said training at 

contractor’s works is deemed to be included in CIF/Ex- works  Price of the 

equipment. 

2.11.6 Tenderers are required to quote in Price Schedule 11 for all the 

spare parts & Tools as listed at Schedule 14 of the tender. However, IPGPL 

reserves the right to review the same at the time of award of contract to 

the successful tenderer. Successful tenderer shall supply the spares & 

Tools as per the ordered list of spare parts /Tools issued along with the 

LOA (award of work).  

2.12   LANGUAGE OF TENDER  

 The Tender submitted by the Tenderer and all correspondence and 

documents relating to the Tender exchanged by the Tenderer and the 

IPGPL shall be written in the English language.  Any printed literature, 

other than English language, shall be accompanied by an English 

translation, in which case, for purpose of interpretation of the tender, the 

English translation shall govern. Anything given in a language other than 

English shall not be taken into consideration for any purpose. 

2.13   CONVERSION OF SINGLE CURRENCY 

        The Tenderers are required to quote their offer as per Price schedule of 

the tender document, in US Dollars. To facilitate evaluation and 

comparison, IPGPL shall convert all tender Prices, expressed in the US 

Dollar in to Indian Rupees, at the bill selling rate quoted by State Bank of 

India on the date of opening of tender i.e. date of opening of Technical 

Bid. If on this date, due to any reasons such exchange rates are not 

available (Forex Market may be closed) the latest available rates prior to 

the date of opening shall be considered. 

2.14    TENDER SUBMISSION  

  The tender submitted by Tenderer shall comprise the following: 

2.14.1    A covering letter along with check list – Schedule 12 (Volume I) giving 

details of the documents being submitted with tender confirming validity 

of bid for 180 days & submission of Earnest Money Deposit and the 

Tender Document fee, if not already paid - Envelope 1 so super scribed 

with the contents therein. 
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2.14.2   Earnest Money Deposit as per tender condition- Envelope 2 so super 

scribed with the contents therein. 

2.14.3   The tender document (downloaded from IPGPL, IPGPL, KPT, CPP web-site) 

to be submitted in two sets, one being marked as "ORIGINAL" and other 

as "DUPLICATE".  (Technical Bid), with each page of it duly signed by 

the authorised person and stamped with company’s seal in token of 

having been read and accepted the tender conditions along with Letter of 

application cum Tender form duly signed by the person / persons who 

is/are competent to sign as per format enclosed to this tender document 

and TECHNICAL BID. A scanned copy of the signed documents along 

with MS-WORD/EXCEL copy (as the case may be) of the technical bid shall 

also be submitted on a CD/pen drive. - Envelope 3 so super scribed with 

the contents therein.  

2.14.4   Price Bid   - Envelope 4 so super scribed with the contents therein. 

2.14.5  One Duplicate Copy of Technical Bid (clearly marked) of the offer shall be 

submitted along with the original offer, as stated 2.14.3. 

2.14.6    Tenderers are required to put each of the elements viz., Covering letter, 

Earnest Money Deposit, Technical Bid with tender form and Tender 

Document, Price Bid and Duplicate Copy of Technical Bid in separate 

sealed envelopes. These four envelopes shall be super scribed as “Tender 

No. IPGPL/RTGC/2016 “Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 14  new   RTGCs ” 

at Shahid Behesti Port, Chabahar, Islamic Republic of Iran and shall be 

addressed to The Managing Director, India Ports Global Pvt Ltd, 4th Floor, 

Nirman Bhavan, M.P. Road, Mazgaon, Mumbai- 400010, Maharashtra 

State, India. 

 

2.15   TECHNICAL BID 

 Technical Bid should not contain Prices i.e. it should not contain 

Schedule 11 i.e. Schedule of price. “Disclosure/indication of Price 

in the Technical Bid shall render the tender disqualified and 

rejected”.  

 The Technical Bid shall comprise of the following information /documents 

which will be used in the evaluation of Tenders. 

.1 The Tenderer while submitting their offer for this Tender, shall also 

confirm in writing along with all relevant documents supporting to fact 
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that they are meeting the MEC as specified at clause 2.1.1 of this tender 

document. 

.2  Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of 

this tender document. 

.3   Reports on financial standing of the Tenderer including annual turnover, 

Profit and Loss statements and auditor's report for the last three years,   

as per Schedule 2 (Volume-I) of this tender document. 

   If the tenderer is a subsidiary company or a member of a group and 

under the prevalent laws, separate accounts of subsidiary company are 

not available; the tenderer should submit the consolidated audited 

accounts of the holding company or group for the last 3 accounting 

years. In addition, a tenderer should submit a certificate from the auditor 

of the holding company certifying the turnover (sales) of the tenderer 

(subsidiary company) for the last 3 accounting years. A certificate only 

from the tenderer will not suffice.      

.4 Documentary evidence related to business registration/commencement. 

.5    List of orders executed during the last seven years and documentary 

evidence indicating supply of RTGCs as per Clause 2.1.1.b. 

.6  Copy of certificate indicating supply of at least fourteen (14) numbers of 

RTGCs supplied during last seven years as per Clause 2.1.1.c. 

.7 Copy of satisfactory performance certificate after completion of warranty 

period of at least eight (8) numbers of RTGCs during the last seven (7) 

years as per Clause 2.1.1.d.   

.8 Copy of the order for supply of at least four (4) numbers of RTGCs during 

last two (2) years as per Clause 2.1.1.e. 

.9 The bidder shall submit documentary evidence for having sea-front for 

assembly and roll-on facility. 

.10 Technical data of the crane as per Clause 1.6 of Volume-II of this tender    

document.  

.11  Work Schedule showing as per Schedule 3 (Volume-I) of this tender 
document: 

.12     Details of the training programme of various categories of IPGPL or its 

Associates as per Schedule 4 (Volume-I) of this tender document. 

.13 Quality Assurance Plan indicating all activities steps by step at various 

stage of project as per Schedule 5 (Volume-I) and details of instruments 
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for Testing & quality control as per Schedule 6 (Volume-I) of this tender 

document.  

.14   Details of Sub Contractors involved in the various activities according to 

Schedule 7 (Volume-I) of this tender document.  

.15  Details of organisation showing hierarchy and key personnel (i.e 

Organization Chart).  

.16    Details of current commitments and details of work completed in past, 

period etc as per Schedule 9 (Volume-I) & 10 (Volume-I) of this tender 

document.   

.17     Experience in having executed similar Works along with and other related 

details as per Schedule 11 (Volume-I) of this tender document. 

.18 Tentative drawings of various arrangements of the crane as per clause 

3.26 (Volume-I) of this tender document. 

.19      Arrangement for importing spare parts, tie up with local firms for supply 

of spare parts, if any and arrangement for after sales service. Tenderer 

shall submit the information as per Schedule 12 (volume-I) of the Tender 

Document. 

.20      Details of bought out items and its quality certification plan. 

.21 Information regarding any current litigation. 

.22   Any other details, which shall establish the technical competency and any 

deviation from technical specification. 

.23    The deviations if any, shall be submitted as per Schedule 13 of the Tender 

Document along with Technical Bid without disclosure of the Price 

adjustments for withdrawal of deviations proposed by the Tenderer. 

However, the price adjustments proposed for withdrawal of Deviations if 

any, as specified by the tenderer in the Schedule 13, shall be submitted 

along with the PRICE SCHEDULE of the Tender. If Price adjustments are 

not given in the price schedule, it is deemed that particular deviation 

does not bear any financial implication for withdrawal of deviation. In 

case there are no deviations, Schedule 13 shall be stroked off by writing 

“NO DEVIATIONS” on it. 

.24 List of spare parts quoted as per Schedule 10 (Volume-I) without 

disclosure of the price. 

.25 Undertaking to ensure Integrity: The tenderer shall give an 

undertaking that they have not made any payment or illegal gratification 
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to any person /authority connected with the bid process so as to 

influence the bid process and have not committed any offence in 

connection with the bid. The bidder shall disclose any payments made or 

proposed to be made to any intermediaries (agent etc.) in connection 

with the bid.  

.26 Confidentiality and Non-Disclosure agreement: Except with the 

written consent of IPGPL, the successful tenderer and its personnel shall 

not at any time communicate to any person or entity any confidential 

information acquired in the course of the Project execution or the 

services rendered, this contract or IPGPL’s Business Operations nor shall 

the vendor/Consultant and its Personnel make public the 

recommendations formulated in the course of, or as a result of the 

services. However, in case of requirement of sharing of critical 

business/technical information with third party, a Non-disclosure 

agreement shall be signed between authorised official of the successful 

tenderer and IPGPL as per the Schedule 14 of the tender document. 

Note:  Technical offer with counter condition shall be liable for rejection and 

disqualification. 

2.16   PRICE BID:     

2.16.1  The “Price Bid” as per the Price Schedule of Vol.-I of the tender 

document shall contain following; 

i. CIF Price of the equipment.  

ii. CIF Price of spare parts/Tools. 

iii. Price breakup of Spares and Tools as mentioned in Schedule 10 (Vol-I). 

iv. Custom duty/any other taxes payable.  

v. Price for Testing and Commissioning of the equipment. 

vi. Cost for imparting training to IPGPL personnel at contractor’s works (Clause 

2.11 of Volume I of the Tender Document) which shall deem to be included 

in the cost of the equipment. 

vii. Cost for imparting training to IPGPL personnel at site as per clause 1.12 of 

Volume II of the Tender Document.  

viii.  Cost towards inspection of equipment at contractor’s works (as per clause 

3.24 & 3.25 Volume-I of the tender document) which shall deem to be 

included in the cost of the equipment.  

ix. Cost towards Training,  Operation and Maintenance manuals. 

x. Cost towards Warranty support. 

The expenses on the training and inspection at contractor’s works for the 

officers deputed shall include to and fro travelling expenses from IPGPL to 
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contractor’s works and vice-a-versa, lodging & boarding, local 

transportation at Contractor's works. 

2.16.2  Conditional Price Bid shall be liable for rejection. 

2.16.3  The “Price Bid” shall contain rates of RTGC’s, as per the Price Schedule of 

Vol.-I of the tender document i.e. Schedule11. The Price Schedule 

shall contain all applicable taxes payable, CIF Price of the equipment and 

spare parts/Tools as per relevant Schedule of  (Vol-I) Price for Testing 

and Commissioning of the equipment, the cost for imparting training to 

IPGPL personnel at work site i.e. Chabahar Port, Islamic Republic of Iran, 

the cost for imparting training to two IPGPL officers at contractor’s works  

on PLCs, Drives/CMMS (including cost for Transportation & 

Accommodation & lodging of two officials of IPGPL during the period of 

testing of manufactured equipment at contractor’s site/work. It may be 

noted that Custom Duty at Chabahar is exempted on import of 

ONLY those items / equipment appearing in the Price Schedule of 

this tender document. Anything other than the subjected to the 

contract, is liable for duties as applicable.  

2.16.4  Tenderers shall quote the Total cost for the entire work as per Contract 

conditions and as per format given in the Price Schedule.  

2.16.5  Tenderers shall quote for each and every item of the work of the Tender as 

per price schedule of the tender.  Partial offer by any tenderer shall be 

liable for rejection and will not be considered by the IPGPL 

2.16.6  Conditional Price Bid shall be liable for rejection.        

2.17  PRE-BID CONFERENCE 

IPGPL shall hold a pre-bid meeting, in order to clarify and discuss 

issues with respect to the tender vis-à-vis terms and conditions or any 

other related issues.  The meeting shall be held on 24.11.2016 at 

Conference Hall, 4th floor, Nirman Bhavan, M.P. Road, Mazgaon, 

Mumbai- 400010, and would start at 1430 Hrs.  Tenderers are advised 

to formulate their views and forward the same to The Managing 

Director, IPGPL, on or before 22.11.2016 on e-mail 

md.indiaportsglobal@gmail.com, mt.indiaportsglobal@gmail.com 

indicating their intention to attend the pre-bid meeting. The 

prospective tenderers who intend to attend the pre-bid conference, 

are required to submit authorisation letter from the tenderer for the 

representative attending the pre-bid conference.   During the pre-bid 

meeting, the queries received in advance would be clarified first, 

followed by those submitted in writing, during the meeting. No further 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
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queries shall be entertained after the Pre-Bid Conference. The 

changes, if any, proposed by the Tenderer would be discussed and the 

IPGPL’s response would be provided to all the Tenderers. The queries 

received from all the prospective Tenderers would be consolidated and 

IPGPL’s response to the same would be communicated to all the 

Tenderers in writing (through e-mail) well in advance to the last date 

of submission of tenders. The clarifications so issued would form part 

of the tender and remain binding on all the Tenderers which shall be 

accepted and submitted by all the Tenderers along with their offer, 

duly signed by the authorised signatory on each page.   

2.18 TENDER OPENING AND EVALUATION 

2.18.1 OPENING OF TECHNICAL BID:  

Technical Bids of the tender, received up to closing time on stipulated 

date, shall be opened on the same day i.e. 21.12.2016 at 1530 Hrs at 

Conference Hall, IPGPL, Nirman Bhavan M.P. Road, Mazgaon, Mumbai- 

400010 in presence of Tenderers’ duly authorised representative, who 

may wish to be present.  The Tenderer -representatives who are present 

shall sign a register evidencing their attendance. Tenders shall be opened 

as per the following procedures: 

a) In the first instance the envelopes containing cost of tender document 

for the tenderers who have downloaded the tender document from 

web site will be checked and opened. Then the envelope containing 

covering letter and confirmation of submission of the tender as 

required (Envelope - 1) and EMD (Envelope -2) shall be opened and 

checked.  

b) Thereafter the Letter of application cum Tender form and Technical 

Bids  i.e. Volume I  of the tender document (Envelope -3) of those 

tenderers whose tenders are accompanied by EMD shall be opened.  At 

the time of opening only the contents of the covering letter and salient 

details of Technical Bids as considered appropriate by the tender 

opening Officers shall be read out. 

c) The envelopes containing the Price Bid i.e. Envelope 4, shall not 

be opened.  All the sealed Price Bids of the Tenderers shall be put in 

separate cover and sealed in presence of the Tenderer's 

representatives.  The sealed cover containing Price Bids shall be kept 

in the safe custody of IPGPL to be opened at subsequent date as per 

the procedure. 

2.18.2 SCRUTINY AND EVALUATION OF THE TENDERS 
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a) In the first instance the documents submitted with the Technical Bid 

will be scrutinised to ascertain whether the Tenderer fulfils the 

requirements as stipulated in the Minimum Eligibility Criteria Clause 

2.1.1. The tenderer who do not fulfil the Minimum Eligibility Criteria 

shall not be considered for further evaluation 

b) The Technical Bids of the tenderers who fulfil the Minimum Eligibility 

Criteria at Clause 2.1.1 shall be thereafter scrutinised for 

responsiveness.  For this purpose, a tender shall be treated as 

substantially responsive which meets with the all requirements of the 

tender documents and is without any deviations.  

c) After the tender opening, the whole process involving scrutiny, 

clarifications, evaluation and comparison of tenders and 

recommendations regarding award of Contract shall be confidential.  

Any efforts on part of any Tenderer to influence the IPGPL or any 

officials in any way in the process of scrutiny, evaluation, comparison 

of tenders and decision concerning award of Contract may result in 

rejection of the Tenderer’s bid. 

d) To assess the scrutiny, evaluation and comparison of tenders, the 

IPGPL may ask Tenderer individually for clarifications.  Request for 

clarification and response thereto, shall be in writing or through FAX, e 

mail followed by post or through speed post. No change in Price or 

substance of the tender shall be sought, offered or permitted nor is 

the Tenderer permitted to withdraw the tender before the expiry of the 

validity period of the tenders in the process of clarifications. 

2.18.3 OPENING OF PRICE BID 

a) Tenders, which are found to be in conformity with IPGPL’s Tender 

requirement and are considered substantially responsive, shall be 

considered for opening of Price Bid. 

b) The Tenderers found to be responsive shall be informed about the date 

and time of opening of their Price Bids.  On the stipulated date and 

time the Price Bids of such Tenderers who are found to be responsive, 

shall be opened in the presence of authorised representatives of such 

Tenderers who wish to remain present. 

c) The  Comparison and Evaluation of Price Bid will be based on the total 

cost of the Equipment quoted by the Tenderers covering CIF Price/Ex-

work Price of the equipment (RTGC’s) for Design, Manufacture, Third 

Party Inspection, Supply, including, transportation, transit/Marine 
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insurance, Assembly, testing, commissioning and other cost involved 

for making the equipment/items available at site till it is handed over 

at site, including insurance as per tender, price quoted for imparting 

necessary operational & maintenance training to IPGPL personnel as 

per conditions of the Contract, cost of O & M Manuals and Training 

Manuals as per conditions of the Contract, service during 2 years 

guarantee period, cost of spare parts/tools  etc. 

d) The Tenderer whose bid is accepted by the IPGPL shall be duly 

informed in writing.  Within 15 days of receipt of intimation, regarding 

acceptance of its bid i.e. Letter Of Acceptance (LOA), the Tenderer 

shall submit draft Contract Agreement in the format approved by the 

IPGPL as in the ANNEX IV (volume-I of Tender Document), and 

within eight days thereafter, successful tenderer shall submit 

performance guarantee as per clause 3.40.1 (Vol-I) of the tender 

document and Annexure V. Within a week of submission of 

Performance BG, the Contract agreement shall be signed between the 

IPGPL and the successful Tenderer. 

e) The Tenderer who’s offers are found not in conformity with the 

conditions of the tender, will not be considered for opening of price 

bids and their un-opened price bids will be returned after award of 

work to the successful tenderer. 

2.19 NOTIFICATION AND AWARD OF CONTRACT:           

 Prior to the expiry of the prescribed period of tender validity or such 

extended time, the IPGPL shall notify the successful Tenderer with Letter 

of Acceptance (L.O.A.), by a FAX, e mail followed by registered letter that 

his tender has been accepted.  The notification of award shall constitute 

the formation of the Contract. The successful tenderer, at his cost shall 

prepare and submit to IPGPL five bound sets containing their technical 

offer and the various documentary transactions taken place between the 

employer and tenderer till the finalisation and award of the Contract. 

__________
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3.  GENERAL CONDITIONS OF CONTRACT 

3.1 DEFINITION AND INTERPRETATIONS: 

 In the Contract, as hereinafter defined, the following words and expressions 

shall have the meanings hereby assigned to them except where the context 

otherwise requires: 

3.1.1   “IPGPL” or “Employer” or “Company” means Board of Directors of India Ports 

Global Private Limited, a company incorporated on 22nd January, 2015, under 

Indian Company Act 2013.  

3.1.2  “Contractor” means the firm, corporation or company whose tender has been 

accepted by the IPGPL and includes the Contractor’s servants, agents and 

workmen, personal representatives, successors and permitted assigns. 

3.1.3 “Sub-Contractor” shall mean a person or persons to whom a part or full portion 

of the work has been assigned by the Contractor with information to IPGPL in 

writing. 

3.1.4 “Contract” means and includes Tender Documents, Instructions to Tenderers, 

General Conditions of Contract, special conditions, if any, drawings, 

specifications, Price Schedule and other annexures and Schedules etc., any 

amendments/clarifications thereto, Letter of Acceptance (LOA) and the 

Contract Agreement entered into between the IPGPL and the Contractor as per 

format given in Annex- IV of the tender document. 

3.1.5 “Contract Price” means the sum named in the Letter of Acceptance subject to 

such additions thereto, or deductions there from, as may be made under the 

provisions of the Contract. 

3.1.6 “Specification” means the specification referred to in the Tender document and 

any modification thereof or addition thereto as may from time to time be 

furnished or approved in writing by the Employer. 

3.1.7 “Site” means the land and other areas on, under, in or through which the Works 

are to be executed or carried, or any other places provided by the Employer 

for the purpose of the Contract.   

3.1.8 “Works” means Design, Manufacture, supply, Installation, Testing, 

Commissioning & Guaranteeing the performance of 14 New RUBBER TYRED 

GANTRY CRANES to be supplied at Container Terminal, India Ports Global Pvt 

Ltd, Shahid Behesti Port, Chabahar, Islamic Republic of Iran. 

3.1.9 “Approved/Approval” means the approval in writing. 

3.1.10  “Engineer-In-Charge” means the Project Manager, IPGPL, or any officer 

authorised. 

3.1.11 “Drawings” means the drawings referred to in the Specification and any 

modification of such drawings approved in writing by the Engineer- In – 

Charge and such other drawings as may from time to time be furnished or 

approved in writing by the Engineer-In-Charge. 
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3.1.12 “Schedule” shall mean the schedule annexed to the tenderers bid. 

3.1.13 “Tests on completion” shall mean such tests as are prescribed by the applicable 

Design Standards (latest editions), codes and described in the tender 

document, to be made by the Contractor before the equipment/items are 

supplied, delivered and taken over by the Employer.  

3.1.14 “Writing” shall include any manuscript, typewritten or printed statement under 

or over signature and seal as the case may be. 

3.1.15 "Defect Liability Period" has the meaning assigned in the clause no. 3.29 of the 

tender document (Vol. I). 

3.1.16 "Month" means calendar month. 

3.1.17 "Day" means calendar day. 

3.1.18 "Letter of Acceptance’’ means the formal acceptance, made by or on behalf of 

the Employer, of the tender including any adjustments or variation to the 

tender agreed between the Employer and the Contractor. 

3.1.19 "Foreign currency" means the currency other than Indian Currency. 

3.1.20 “Commissioning of Equipment” has the meaning assigned in clause no.3.38 of 

the tender document (Vol.I). 

3.2 SINGULAR AND PLURAL: 

     Words implying the singular only also include the plural and vice versa where 

the context required. 

3.3 HEADINGS OR NOTES: 

     The headings in these conditions of Contract and instructions to tenders shall 

not be taken to be part thereof, or be taken into consideration in the 

interpretation, or construction thereof, or of the Contract. 

3.4 ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE 

3.4.1 The Engineer-In-charge shall carry out such duties in issuing decisions, 

certificates and orders as are specified in the Contract. 

3.4.2 The Engineer-In-charge may from time to time, in writing delegate to his 

Representative any of the powers, discretion, function and/or authorities 

vested in him and he may at any time revoke any such delegation. Any written 

decision, instruction or approval given by the Engineer In Charge to the 

Contractor in accordance with such delegation shall bind the Contractor 

provided always that: 

         a) Any failure of the Engineer In Charge to disapprove any Plant/ workmanship 

shall not prejudice the power of the Engineer In Charge thereafter such plant 

or workmanship and to order the rectification thereof in accordance with these 

conditions; 
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        b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer 

In Charge he shall be entitled to refer the matter to the officer above the rank 

of Engineer In Charge who will thereupon confirm, reverse or vary such 

decision. 

3.4.3 Wherever by these conditions the Engineer-In-charge is required to exercise his 

discretion, by giving a decision, opinion, consent or to express satisfaction or 

approval, or to determine value or otherwise take action which may affect the 

rights and obligations of the Contractor, the Engineer- In-charge shall exercise 

such discretion fairly within the terms of the Contract and having regard to all 

the circumstances.  If either party disagrees with the action taken by the 

Engineer-In -Charge he shall be at liberty to refer the matter to Appellate 

Authority with these conditions. 

3.5 OBLIGATIONS OF THE CONTRACTOR 

 

3.5.1 The Contractor shall exercise all reasonable care and diligence in the discharge 

of all technical, professional and Contractual duties to be performed by them 

under this Contract as specified in the Scope of Work within the Time for 

Completion and provide all labour, including the supervision and security 

thereof, Contractor's Equipment necessary thereof and for carrying out his 

obligation, so far as the necessity for providing the same is specified in or is 

reasonably to be inferred from the Contract. The Contractor shall be fully 

responsible to the IPGPL for proper, efficient and effective discharge of their 

duties. 

3.5.2 Contractor shall furnish bond in the form of Bank Guarantee towards the 

performance of the work as per clause 3.40 (Volume-I) of this tender 

document. 

3.5.3 If the Employer shall consider himself entitled to any claim under the 

performance Guarantee he shall forthwith so inform the Contractor specifying 

the default of the Contractor upon which he relies. If the Contractor fails to 

remedy such default within 30 days after the receipt of such notice the 

Employer shall be entitled to forfeit to the extent of the loss or damage 

incurred by reason of the default. 

3.5.4 The Contractor shall proceed with the Works in accordance with the decisions, 

instructions and orders given by the Engineer In Charge in accordance with 

the condition of the Contract. 

 

3.6 ASSIGNMENT AND SUBLETTING 

3.6.1 The Contractor may sub let the Works or any part thereof with prior intimation 

and approval from the Employer.  
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3.6.2 He shall neither assign his right and interest in these presents tender nor 

assume a fresh partner or partners, or dissolve the partnership existing 

between him in reference to this Contract without the written permission of 

the IPGPL  

3.6.3 In the event of any activity being sub-contracted, the total liability and 

responsibility for meeting obligations and performance under Contract 

agreement shall rest with the Contractor.  In the event of the Contractor 

contravening this condition, the IPGPL shall be entitled to terminate the 

Contract forthwith and award a fresh Contract to some other party at risk and 

cost of the Contractor who shall be liable for any loss or damage which the 

IPGPL may sustain in consequence arising out of such replacement of the 

Contractor. In such case the performance guarantee shall be forfeited.  

3.6.4 Such consent, if any, shall not relieve the Contractor from any liability or 

obligations under the Contract and he shall be responsible for the acts, 

defaults and neglects of any Sub-Contractor or his servants, agents or 

workmen fully if they were the acts, defaults or neglects of the Contractor 

provided always that the provisions of labour or a piecework basis shall not be 

deemed to be sub-letting under this clause. 

 

3.7 PATENT RIGHTS: 

3.7.1 The Contractor shall fully indemnify the Employer against any action, claim or 

demand, costs or expenses arising from or incurred by reason of any 

infringement or alleged infringements of letters, patents, Design, trademark or 

name, copyright or other protected rights in respect of any machine, plant, 

work, materials or things, system or methods of using, fixing working or 

arrangement used for fixed or supplied by the Contractor in India, or 

elsewhere.   

3.7.2 All payments, or otherwise shall be deemed to be included by the Contractor in 

the Prices named in the tender and shall be paid by him to whom they may be 

payable. 

3.7.3 In the event of any claim being made or action brought against the Company 

in respect of any such matter as aforesaid, the Contractor shall be 

immediately notified thereof and he shall, with the assistance if he so requires 

of the Company, but at the sole expense of the Contractor, conduct all 

negotiations for the settlement of the same or any litigation that may arise 

there from, provided that the conduct of such negotiations or litigations shall 

be conditional upon the Contractor giving to the Employer  such security as 

shall from time to time, reasonably required by the Employer to recover the 

ascertained or agreed amount as the case may be of any compensation, 
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damages, expenses and cost which might be payable by IPGPL in respect of or 

as result of any negotiation or litigation. 

  

3.8   GENERAL OBLIGATION OF THE EMPLOYER 

   In execution of the Works no person other than the Contractor, sub 

Contractors and his and their employees shall be allowed on the site except by 

the written permission of the Engineer In Charge or his authorised 

representative, but the Engineer in charge, his authorised representative, 

other authorities and officials of the Employer shall be afforded to inspect all 

facilities arranged by the Contractor at site. 

3.9   CUSTOMS DUES, PORT DUES etc.  

3.9.1   The Contractor shall pay all applicable duties in respect of any materials 

required for   the permanent or Temporary Works imported/ exported to / 

from Iran in connection with items / equipment appearing in the Price 

Schedule of this tender document. Successful Tenderer shall be charged Port 

Dues, wharfage, harbour dues, port rates, tolls, pilotage, berth hire charges as 

per Port & Maritime Organisation of Islamic Republic of Iran, tariff regulations. 

The tenderers shall make their own arrangements to ascertain the rates and 

charges in respect of landing charges etc. from the concerned authorities.  

3.9.2  It shall be the responsibility of the successful Contractor to comply with all the 

required formalities for custom clearance at Islamic Republic of Iran and pay 

the duty, as applicable and take necessary clearance required from the 

customs department.  

3.9.3 If available, Office space including electricity and water, as indicated by the 

tenderer shall be provided on chargeable basis. 

 

3.10   SHIPMENT: 

3.10.1   In case of a foreign shipper, the shipment of the consignment shall be 

arrange by the Contractor. 

3.10.2   It is necessary that adequate notice have to be given to the authorised 

forwarding agent regarding readiness of the cargo for the shipment.  

3.10.3   The Bill of Lading should be drawn so as to show:  

3.10.4   Shippers  : Tenderers Nominee 

3.10.5   Consignee: India Ports Global Pvt Ltd or its Iranian SPV. 

3.10.6   The Contractor shall submit shipping list to the IPGPL for information.  

3.10.7   The Bills of Lading should be made to order and bank endorsed. One of the 

original bill of lading should be sent directly to IPGPL for receiving the 

materials. 
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3.11   PACKING AND MARKING FOR SHIPMENT: 

3.11.1   All equipment/spare parts required under this Contract shall be packed, 

securely placed and protected by the Contractor during transportation to Iran..  

Packing cases shall be of a size convenient for shipment for cases containing 

easily damageable articles. The Contractor will be held responsible for the 

improper packing and protection of the parts. 

3.11.2   The cases, crates and packages shall be permanently branded and painted 

with the shipping marks.  The marking shall be carried out with a view to the 

mark remaining unobliterated, when the consignment reaches destination but 

as a further precaution, a reproduction of the shipping marks shall be placed 

inside each case, crate and packages. 

3.11.3   Packages or bundles, which cannot be permanently branded, shall have metal 

label, with the above particulars stamped or attached to them by strong wire. 

3.11.4 14 RTGCs shall be supplied in fully erected and pre tested condition.  

 

3.12   COMPLETION PERIOD OF WORK : 

Under this tender IPGPL intends to invite price offer for acquiring 14 Nos.  

RTGCs. The period of completion for total Works, under this Contract shall be 

as given below:  

Name of the work: Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 14 Nos. of New  Rubber 

Tyred Gantry Cranes (RTGCs), 40 T capacity at Shahid Behesti Port, Islamic 

Republic of Iran with a Total completion period of 12 (Twelve) months from 

issue of Letter of Acceptance (LOA). 

   

3.13    RATES AND AMOUNTS INCLUDE ALL CHARGES: 

The rates and amounts submitted by the Tenderer shall include all payments 

on account of taxes, levies, duties, royalties etc. as applicable and payable to 

the Government of India/Islamic Republic of Iran  or any other authority or 

Body Corporate and all other incidental charges that the Tenderer may have 

to bear for the execution of the Works. The tenderers shall make their own 

arrangements to ascertain the applicable rates in respect of Duties from the 

concerned Govt. Authorities. In case of the rates of taxes, if any, payable, the 

tenderers are required to ascertain the same and quote element wise as given 

in the Price-Schedule under the item  taxes, if any payable ’.  

3.14    ADDITIONS AND ALTERNATIONS :  
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3.14.1    IPGPL may give instructions and directions as may appear (necessary and 

proper) to the IPGPL for the guidance of the Contractor and  good and efficient 

execution of the Works under this contract without altering major conditions 

and scope of work of the Contract. 

3.14.2    The Contractor shall receive, obey and be bound by the same according to 

the true intent and meaning thereof. 

 

3.15 EXECUTION: 

The Contractor shall, in consideration of payments to be made to him as 

hereinafter provided, execute and do the Works set forth as described in the 

scope of the work and specifications, including any amendments to tender 

clauses.  

3.16 EXTRAS: 

Any extra expenses incurred in connection to the Works by the IPGPL in the 

performance of the Works owing to the neglect or omission on the part of the 

Contractor, in any of the case mentioned in this Contract shall be deducted 

from any sum due or which may thereafter become due to the Contractor or 

from any amount lying with them or under their control or he may be called 

upon to pay the amount of such extra expense to such person or persons as 

the IPGPL may appoint to receive the same and in the event of the Contractor 

failing to make such payment, the said amount shall be recoverable from him 

in such manner as the IPGPL may determine.  

3.17 USE OF GROUND: 

The Contractor shall be allowed to use such an area as in the opinion of the 

IPGPL may be absolutely necessary for the proper and efficient execution of 

Works and on completion of Works or termination of his Contract, he shall 

clear away all his tools, plant, rubbish and other materials within a fortnight 

and hand over vacant and peaceful possession of the same to the IPGPL in a 

tidy and clean condition.  The Contractor shall not be allowed to erect any 

structures on any property of the IPGPL or its Associates.  

3.18  CONTRACT DOCUMENT MUTUALLY EXPLANATORY:  

     
3.18.1  The several documents forming the Contract are to be taken as mutually 

explanatory of one another and should anything appear in one that is not 

described in the other, no advantage shall be taken of any such omission. 

3.18.2   In case of any discrepancies or inconsistencies however appear, or should 

any misunderstandings arise as to the meaning and of the specifications or 

drawings or as to the dimensions or the quality of the material or proper 
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execution of the Works or as to the measurement or quality and valuation of 

the Works executed under this Contract or as extra thereupon, the same shall 

be explained by the Engineer-in-charge or his authorised representative.  

3.18.3   The explanation of Engineer-in-charge or his authorised representative shall 

be final and binding upon the Contractor and the Contractor shall execute the 

Works according to such explanations, and without extra charge or deductions 

to/from the Prices specified in the bill of quantities and do all such Works and 

things as may be necessary for the proper completion of the work as implied 

by the specification and drawings, even though such work and things are not 

specifically shown and described therein. 

3.19 ACCESS TO SITE: 

The Contractor shall obtain prior permission of the IPGPL before any person 

connected with the Works visits the site.  The Contractor shall abide by the 

regulations and rules of India Ports Global Pvt Ltd /Security agency at Islamic 

Republic of Iran in respect of entry/exit and movement in the premises and 

any other directives issued by the Government / Statutory Agency from time 

to time during execution of the contract. 

3.20   CONTRACTOR'S EQUIPMENT: 

3.20.1   The Contractor shall be responsible for supply, use and maintenance of all the 

equipment and he shall ensure that they are suitable for the work and are 

maintained in such a manner as to ensure their efficient working.   

3.20.2  IPGPL may, if they deem fit, direct the Contractor to remove from site any 

equipment which are not efficient and/or prejudicial to the quality of the work 

to be replaced by equipment to their satisfaction.  The Contractor shall 

immediately follow IPGPL's directions/instructions. 

3.21   EXISTING SERVICES: 

3.21.1   Drains, pipes, cables, overhead wires and similar services whether above or 

below the ground which may be encountered in the course of the Works shall 

be saved and kept harmless from injury and/or loss or damages by the 

Contractor at his own costs and expenses so that they continue to be in full 

and uninterrupted use to the IPGPL. 

3.21.2 The Contractor shall not store any materials or otherwise occupy any part of 

the site in a manner likely to hinder the operation of such or any services.  

The Contractor shall at his own costs and expenses and without any delay 

repair and make good to the satisfaction of the Employer, any injury and/or 

loss or damage caused by the Contractor to the same. 

3.22   LABOUR: 

3.22.1   The Contractor shall make his own arrangements for the engagement of all 

labour for doing the work at site or in respect of or in connection with the 
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execution of work as also for the transport, housing, feeding and payment 

thereof. Since time is the essence of this Contract, requisite number of labour 

force has to be kept, so as to complete the Installation, Testing and 

Commissioning of the equipment within the completion period as stipulated in 

the tender. 

3.22.2 In the event of any outbreak of illness or an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Government, or the local medical or sanitary authorities 

for the purpose of dealing with and overcoming the same. 

3.22.3 The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his employees and for 

the preservation of peace and protection of persons and property in the 

neighbourhood of the Works against the same. 

3.22.4 The Contractor shall at all times during the continuance of the Contract comply 

fully with all existing Acts, Regulations and bye law as including all statutory 

amendments and re-enactment of state, Central Government and Islamic 

Republic of Iran Government and other local authorities and any other 

enactment and acts that may be passed in future either by the State or the 

Central Government or local authority, including Labour Laws, Factories Act, 

Minimum Wages Act etc 

3.22.5 If as a result of Contractor's failure, negligence, omission, default or non-

observance of any provisions of any laws, the IPGPL is called upon by any 

authority to pay or reimburse or required to pay or reimburse any amount, the 

IPGPL shall be entitled to deduct the same from any moneys due or that they 

become due to the Contractor under this Contract or any other Contract or 

otherwise recover from the Contractor any sums which the IPGPL is required 

or called upon to pay or reimburse on behalf of the Contractor.  All registration 

and statutory inspection fees in respect of his work pursuant to the Contract 

shall be paid by the Contractor. 

3.22.6 The Contractor shall pay the labourer engaged by him on the work not less 

than a fair wage, which expression shall mean, whether for time or piece 

work, rate of wages as may be fixed by the relevant statutory authority as fair 

wages for payable to the different categories of labourers or those notified 

under the Minimum Wages Act or applicable local laws of Islamic Republic of 

Iran. 

3.22.7 Safety Gears Etc.:  The Contractor shall at his own expenses provide all 

safety gears for all labours engaged during the work and failing to do so, 

IPGPL shall provide the same and recover the cost thereof from any amount 



  

27 

Final 

 

due or which may become due to the Contractor or from any amount lying 

with them or under their control.  

3.23  PLANT AND EQUIPMENT: 

The Contractor shall at his own costs and expenses provide all labour, plant, 

haulage, transportation of plant and equipment to be used for executing the 

Contract, all materials, stores etc required for efficiently carrying out and 

completing the work to the satisfaction of the IPGPL.   

3.24 INSPECTION AND TESTING OF WORK AT CONTRACTOR'S AND SUB 

CONTRACTOR'S PREMISES:        

3.24.1  The Engineer In-charge or his Representative shall have at all reasonable time 

access to the Contractor's and sub-contractors premises/work site and shall 

have the power at all reasonable time to inspect, examine and test the 

materials & workmanship of the work during its Manufacture. The employer 

shall depute two engineers for inspection & testing at contractor’s works and 

sub contractor’s premises for which the necessary co-ordination & 

arrangements shall be made by the contractor at his cost. The contractor shall 

give at-least 30 (thirty) days’ advance notice to the Engineer-In-Charge for 

each pre-shipment inspection. 

3.24.2 The expenses of two engineers deputed for inspection of cranes to contractor’s 

work shall be deemed to be included in the price of equipment. i.e travelling 

from Mumbai to works and back, lodging & boarding, transportations at 

contractor’s works etc. Only such works will be accepted for which the 

Engineer In-charge or his authorised representative may certify to be in strict 

accordance with the Contract. 

3.24.3 The Engineer In-charge or authorised representative on giving seven days’ 

notice in writing to the Contractor setting out any ground of objections which 

may have in respect of the work, shall be at liberty to reject all or any 

materials of workmanship in the subject of any of the said grounds of 

objection which are not in accordance with the Contract. 

3.24.4 In all cases where the Contract provides for tests whether at the premises of 

the Contractor or any sub-Contractor or elsewhere, the Contractor except 

where otherwise specified shall provide free of charges such labour, materials, 

electricity, fuel, water, stores, apparatus and instruments as may reasonably 

be demanded, to carry out sufficiently such tests of the work in accordance 

with the Contract and shall at all time facilitate the Engineer In-charge and his 

assistant to accomplish such Testing. 

3.24.5 The cost of all tests and/or analysis effected at the Contractor's or sub- 

Contractor's work and on the installation site shall be borne by the Contractor.  

The cost of independent test and/or analysis which the Engineer In-charge or 
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his authorised representative may cause to be made and which prove 

satisfactory shall be borne by the Contractor and also the Contractor will be 

called upon to pay all expenses incurred by the Employer in respect of any 

work found to be defective or of inferior quality, adulterated or otherwise 

unacceptable. 

3.24.6 Third Party Inspecting Agency shall certify the RTGCs before shipment at 

Contractor’s site.  The Contractor shall give the Engineer In-charge such 

reasonable notice of the progress of the work and shall intimate the tentative 

date of shipment & arrival at IPGPL well in advance. The contractor shall 

furnish a certificate issued by Third Party Inspection Agency towards “Ready to 

ship” prior to transportation of RTGCs from contractor’s works. 

3.24.7 The crane without inspection, examination and Testing shall not be prepared 

for shipment or transportation, as the case may be, without the consent of the 

Engineer In-charge, as being ready for shipment or transportation. Such 

passing or consent shall not relieve the Contractor from the liability to 

complete the Contract Works in accordance with the Contract. 

3.24.8 a) IPGPL shall appoint an Internationally reputed Third Party Inspection Agency 

(TPIA) like Lloyds, ABS,  Bureau Veritas, IRS or any other reputed agency at 

his own cost for carrying out stage wise inspection like Design verification 

including Structural Material, Welding, Sub-assemblies, Painting, Erection, 

Testing, Commissioning etc. and TPIA shall submit the certificates to Engineer 

In-charge or authorised representative at the time of shipment of the 

equipment or the parts of equipment and the same shall be submitted to the 

Employer before Commissioning of the equipment at site. The third party 

agency appointed shall also monitor the work progress reports at the 

contractor’s works and report to the employer in addition to inspection reports.  

 

b) The contractor shall provide following; 

i) All necessary documents required for execution of the job by TPIA as 

specified in the Scope of work for TPIA at Annexure-VII of Volume-I of tender 

document. 

ii) Schedule for inspection during manufacturing, assembly, erection, testing 

and commissioning and requirement of inspectors from TPIA shall be 

communicated at least one month in advance. 

c) In case, the scheduled inspection is cancelled due to the reasons 

attributable to the contractor, the fees of TPIA inspectors will be on 

contractor's account and same shall be deducted from the payment due to the 

contractor. 
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d) In case, the contract gets delayed due to the reasons attributable to the 

contractor, the fees of TPIA inspectors during the delayed period will be on 

contractor's account and same shall be deducted from the payment due to the 

contractor.   

 

3.24.9 The scope of work of Third Party Inspection at Contractor’s Works and 

Employer’s site shall be as per the scope indicated at Annexure-VII of this 

tender. 

  

A copy of tender document along with amendments & clarifications must be 

issued to the Third Party Inspection agency to understand the contract. 

3.24.10 Third Party Inspection Agency shall submit fortnightly progress report to 

the Employer directly by e-mail. 

 

3.25   TESTING OF EQUIPMENT AT CONTRACTOR'S AND EMPLOYER'S SITE  

3.25.1   The tests shall include operational and capacity tests.  The capacity test for 

hoist motion shall be with an overload of 10% in excess of the rated working 

load.  The date for operational and capacity test shall be set by the Contractor 

and shall be informed to Engineer-In charge in advance. The Contractor shall 

be responsible for any adjustments or corrections found necessary during the 

test. 

3.25.2   The Contractor shall arrange to test the equipment for load test by a 

Competent Agency notified by competent authority at Employer's site and 

submit the certificate to this effect to the Engineer-In charge. The test load in 

containers required shall be arranged by the contractor at his cost and risk. 

The contractor shall produce the certificates issued by the competent authority 

for these test load / containers being used for load test at site. 

3.25.3 Adequate strength of qualified & experienced engineers shall be deputed at 

work site to attend recurring faults on advise of the Engineer In Charge during 

the testing, commissioning & warranty period. The cost of the same shall be 

deemed to be included in the quoted price. 

3.26   DRAWINGS:  

The Tenderer shall submit along with the tender, minimum one copy of each 

of the following drawings for new RTGC’s:  

3.26.1 General arrangement of the crane offered with principal details and leading 

dimensions etc.  

3.26.2 Schematic electric, electronic and programmable controller details.  

3.26.3 Schematic arrangement of hoist & boom hoist wire ropes, Electric room and 

Machinery house arrangement etc.  
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3.26.4 General arrangement of the operator's cabin, clearly indicating the location of 

various controls and indicators.  

3.26.5 Any other special features, which the bidder wishes to highlight 

3.26.6 Diagram showing stage wise activities of the project. 

3.26.7 All technical details of electrical infrastructure proposed for RTGC 

Note: All dimensions of the drawings shall be in Metric units and all writings 

shall be in English. 

3.27   TESTS ON COMPLETION AT EMPLOYER'S SITE 

3.27.1   On completion of fabrication of all items at the Contractor's premises and also 

when Installation/final adjustments at site are completed in accordance with 

the Contract, the Contractor shall give the Engineer In-charge notice in writing 

thereof and before making the tests on completion of 7 days' notice in writing 

of the date on which he will be ready to make the said tests in accordance 

with and in the manner prescribed in the specifications.   

3.27.2 The tests on completion shall be made on each item when final adjustments 

and tests are completed at the Contractor's premises in the presence of 

Engineer In charge or his authorised representative if desired necessary, in 

accordance with the Contract and also when erection/Installation is completed 

at IPGPL site in accordance with the Contract. 

3.27.3    If any portion of work fails under the tests to fulfil the Contract conditions, 

tests of the faulty portion shall, if required by the Engineer In-charge or by the 

Contractor, be repeated within reasonable time upon the same terms and 

conditions. 

3.27.4  The 'Endurance test' (Durability Test) as per clause 1.18.2 (Vol-II of the 

tender document) shall be carried out by the Contractor within one week after 

the time fixed by the Engineer In-Charge for the commencement of 

commercial operations and if in opinion of the Engineer In-charge the tests are 

being unduly delayed, the Engineer In-charge may, in writing, call upon the 

Contractor under three days notice to make such tests. The Engineer In-

charge may proceed to make such tests himself, at the Contractor's risk and 

expense. 

3.27.5 If the Contractor neglects to make the 'Performance test' (Acceptance Test) as 

per clause 1.18.1 (Volume-II of the tender document), within the time 

stipulated by the Contractor, the Employer shall nevertheless have the right of 

using the Installations at the Contractor's risk until the 'Performance test' are 

successfully carried out.  

3.28   REJECTION OF DEFECTIVE WORK: 

3.28.1 If the complete erection/Installation at site or any portion thereof before being 

taken over, under Clause 3.30 (Volume-I of Tender Document) is defective, or 
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fail to fulfil the requirements of the Contract, the Engineer In-charge shall give 

notice to the Contractor setting forth particulars of such defects and the 

Contractor shall forthwith make the defective supply/plant/ Installation good, 

or alter the same to make it comply with the requirements of the Contract.   

3.28.2 If Contractor fails to do so within a reasonable time, IPGPL may reject and 

replace the same at the cost of Contractor, the whole, or any portion of the 

work, as the case may be, which is defective or fails to fulfil the requirements 

of the Contract.  The Contractor's full and extreme liability under this clause 

shall be satisfied by the payment to IPGPL, the extra cost, if any, of such 

replacement delivered and erected. Such extra cost being ascertained shall be 

deducted from the Contractor's bill. 

3.28.3 If any supply of defective items shall have caused delay in the completion of 

the Contract so as to give rise to a claim for damage on the part of the IPGPL 

nothing contained in this clause shall interfere with or prejudice any rights of 

the Employer with respect to such claim. 

3.29   DEFECT LIABILITY PERIOD 

In this condition the expression 'Defect liability period' shall mean a period of 

24 months calculated from the date certified at the time of acceptance in 

accordance with clause 3.31 (Volume-I of Tender Document). 

3.30    DEFECTS AFTER TAKING OVER 

3.30.1   The Contractor within 4 weeks from the date of communication by the 

Engineer In charge, shall be responsible for making good at his expense any 

defect in or damage to any portion of the Works which may appear or occur 

during the defect liability period and which arises either: 

a) From any defective materials, workmanship or Design or 

b) From any act or omission of the Contractor done or omitted during the 

said period. 

    

3.30.2    If any such defects shall appear or damage occur the Engineer- In –Charge 

shall forthwith inform the Contractor thereof stating in writing the nature of 

defect or damage. The provision of this clause shall apply to all replacements 

or renewals carried out by the Contractor to remedy defects and damage as if 

the said replacements and renewals had been taken over on the date they 

were completed to the satisfaction of Engineer In Charge.  Replacements or 

renewals of parts shall be warranted for a period of 12 months from the date 

of replacement/ renewals OR completion of Defect Liability Period whichever is 

later. 
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3.30.3 If any such defect or damages were not remedied within a reasonable time, 

IPGPL may proceed to do the work at the Contractor's cost & risk. 

   

3.31 TIME OF ACCEPTANCE: 

 The supply, delivery and Installation of the equipment/ items at site shall be 

deemed to have been accepted by IPGPL when the same shall have been 

installed, tested & commissioned and the Engineer-In-charge shall have issued 

the final acceptance certificate as per clause 3.36.4. 

3.32 TERMS OF PAYMENT: 

The payment due under this Contract shall be effected as per clause 3.32 

(amended) of General conditions of the Contract. (GCC) as per following; 

(a) First stage: Initial advance up to 20 % of CIF Price of equipment mentioned 

in the LOA against submission of a Bank Guarantee equivalent to 110% of the 

advance amount and this initial advance will not carry interest. However, if 

the contract is terminated due to default of the contractor the initial advance 

would be deemed as interest bearing advance at an interest rate of base 

Prime Lending Rate of SBI + 2% p.a. to be compounded quarterly.  

 

(b) Second stage: 50 % of CIF Price mentioned in LOA after receipt of the 

Equipment at site in good condition and on verification & certification by 

Engineer-In-Charge against production of invoice and satisfactory evidence of 

receipt of equipment at IPGPL site in good condition certified by Marine 

Insurance Company and Indian Insurance Company which covers all risk 

along with declaration of the contractor to this effect. 

 

(c) Third stage: 20% of CIF Price mentioned in LOA against Completion of 

commissioning of equipment and compliance of operation to endurance test 

activities and on verification and certification by Engineer-In-Charge against 

commissioning of equipment and handing over of the cranes for commercial 

operations. 

 

(d) Fourth stage:  10% of CIF Price mentioned in LOA after issuance of final 

acceptance certificate by the Engineer-In-charge for the Equipment. 
 

 

3.32.1 Training Charges: Charges for Training as mentioned in the LOA shall be paid 

after completion of Training of IPGPL Personnel and issuance of certificate for 

completion of training by Engineer In-charge, as per terms of Contract.  

 

3.32.2 Payments towards Spare Parts / Tools as listed out at Schedule – 10 (volume 

I) shall be made in two stages as mentioned below: 

A 50 % of CIF Price mentioned in the LOA against delivery of 

Spare parts and Special Tools as per the list attached at 

Schedule – 10 (volume I) at Employers Main Stores duly 

certified by the Engineer –In -Charge for receipt of the same. 
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B 50 % of CIF Price mentioned in the LOA on commencement of 

commercial operation of the equipment. 

 

3.32.3 Payment for rendering Warranty Support: 

  Charges for rendering Warranty Support as mentioned in the LOA shall be 

paid after    satisfactory completion of Warranty period as per clause 3.60 of 

the tender and issuance of certificate by the Engineer-In-Charge. 

3.32.4 Payment of Duties 

 It may be noted that Custom Duty at Chabahar is exempted for IPGPL on 

import of ONLY those items / equipment appearing in the Price Schedule of 

this tender document other than it, payment related to Custom Duty (for 

overseas suppliers) and Excise Duty (for Indian suppliers) as per applicable 

rates paid by the Contractor on the imported Equipment/items and Indigenous 

Equipment/items respectively and which will become the property of IPGPL 

under the Contract will be reimbursed at actual to the Contractor against 

production of satisfactory documentary evidence. Such re-imbursement on 

account of Excise/Custom duty/ taxes shall be limited to the total completion 

period as stipulated in the Contract for Supply and handing over of the 

Equipment/Items. In the case of any hike in the Excise/Custom duty/ taxes 

applicable beyond the stipulated Completion Period of the Contract, the same 

shall not be considered by the Employer for re-imbursement for whatsoever 

reasons.  In case of payment of duties, all the co-ordination in this regard 

shall be done by the Tenderer or his local representative in case of a Foreign 

Supplier for getting necessary clearance from relevant authorities like Customs 

and Assessment of the Duty component.  

3.33   Payment of taxes and Levies  

3.33.1 The Contractor shall pay all taxes, levy and duty which he may be liable to pay 

to State Govt or Govt. of India or Islamic Republic of Iran or local or any other 

authority under any law for the time being in force in respect of or in 

accordance with the execution of work.   

3.33.2 Taxes and other levies under the heading “D) Other taxes if any, payable” in 

the Price Schedule-I of this Tender Document, shall be applicable. However if 

the tax applicable at the time of execution of the contract is less than quoted 

rates, the contractor shall claim only the tax at actual. Any increase in 

applicable taxes after submission of Bid will be considered for reimbursement 

in case the rate of the taxes is increased within the date of completion of the 

contract. Any increase in taxes after completion date shall be borne by the 
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tenderer. The Contractor shall submit satisfactory documentary evidence 

before raising any claim in this regard. 

 

3.34 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: 

  Any claim for interest will not be entertained by the IPGPL with respect to any 

payment or balance which may be in their hands owning to any disputes 

between themselves and the Contractor or with respect to any delay on part of 

the IPGPL in making payment.  

3.35   CERTIFICATE AND PAYMENT 

3.35.1   Certificate of payment  

   The Contractor may at the times and in the manner following apply for 

interim and final certificates as referred to in Clause 3.32 (Terms of Payment 

- Volume-I of Tender Document) for Plant shipped to the site and for work 

executed on the site. 

3.35.2   Certificate for receipt of Equipment at site  

Application for Certificate for receipt of Equipment at site may be made to the 

Engineer In Charge against arrival and safe unloading of cranes and spares at 

site, accompanied by certificate for ready to shipment issued by Third Party 

Inspecting Agency, inspection release note, certificate for receipt of all parts 

of entire equipment in safe condition at site by Third Party Inspection Agency, 

certificates from Marine Insurance Company(s)  which covers all risks and 

other documents as the Engineer In Charge may reasonably require. 

Application shall state the amount claimed and shall set forth in detail, in the 

order of the schedule of Prices, particulars of the equipment received at the 

site along with declaration of the contractor to this effect. The Engineer In 

Charge shall issue to the Contractor a Certificate for receipt of Equipment at 

site within 14 days after receiving an application thereof. 

3.35.3    Issue of Provisional Certificate: 

Application for Provisional Certificate for satisfactory commencement of 

commercial operations of Equipment may be made to the Engineer In-Charge 

against release of equipment for commercial operations accompanied by 

undertaking that the pending punch list items shall be attended within 6 

weeks from the date of this application. The Engineer In-Charge shall issue to 

the Contractor the Provisional Certificate for Commercial Operations within 14 

days after receiving an application thereof.    

Subject to completion of requirements of clause 3.38.3 an application for 

Provisional Certificate for satisfactory commencement of commercial 
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operations of Equipment may be made to the Engineer In-charge against 

release of equipment for commercial operations accompanied by undertaking 

that the pending punch list items shall be attended within 6 weeks from the 

date of this application. The Engineer In-charge shall issue to the Contractor 

the Provisional Certificate for Commercial Operations within 14 days after 

receiving an application thereof along with punch list. If any works related to 

safety of the equipment are balance to be attended then even though the 

cranes are in operation the same shall not be declared as commercial 

operation but under Trial operation and at the risk and cost of the contractor 

till issue of Provisional certificate by IPGPL for accepting the cranes for 

commercial operations. During such time of trial operations the Insurance risk 

of the cranes will be responsibility of the contractor. 

3.35.4   Issue of Final Acceptance Certificate  

Application for Final Acceptance Certificate of Equipment may be made to the 

Engineer In Charge against satisfactorily attending of punch list items and 

after the Contractor has ceased to be under any obligation under Clause 3.3 

provided that, if a Provisional Certificate has been issued in respect of any 

Section or Portion of the Works, the Contractor may apply for a separate final 

certificate at any time after the said obligation has ceased in relation to such 

Section or Portion.  Where the Contractor has carried out replacements or 

renewals to the Works in compliance with Clause 3.30 the Contractor's 

obligations shall continue, but the right of the Contractor to apply for a final 

certificate other than for the replacements or renewals shall not be affected 

by that fact and after the Contractor has ceased to be under any obligation 

under Clause 3.30 in respect of the replacements or renewals he may apply 

for a final certificate in respect thereof. 

If the punch list items are attended within 6 weeks from the date of issue of 

provisional certificate, then the Final Acceptance Certificate shall be issued 

with effect from the date of issue of Provisional Certificate and in case the 

punch list items are completed beyond 6 weeks from the date of issue of 

provisional certificate, then the Final Acceptance Certificate shall be issued 

with effect from the date of Application for Final Acceptance Certificate after 

verification of completion of punch list items by Engineer In Charge. The 

Engineer In Charge shall issue to the Contractor the Final Acceptance 

Certificate within 28 days after receiving an application thereof.        

3.35.5    Final Certificate conclusive 

A final certificate shall, save in the case of fraud or dishonesty relating to or 

affecting any matter dealt with in the certificate, be conclusive evidence as to 
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the sufficiency of the Works and of the value thereof unless any proceedings 

arising out of the Contract whether under Clause 3.51 / 3.53 (Arbitration 

Dispute Resolution- Volume-I of Tender Document) or otherwise shall have 

been commenced by either party before the final certificate has been issued 

or within three months thereafter. 

3.35.6    Adjustment to Certificates 

If any sum shall become payable to the Contractor under the Contract 

otherwise than for work executed or Plant delivered, the amount thereof shall 

be included in the next certificate (interim or final) issued by the Engineer In 

charge, and if any sum shall become payable under the Contract by the 

Contractor to the Employer, prior to the issue of the final certificate, whether 

by deduction from the Contract Sum or otherwise, the amount thereof shall 

be deducted in the next certificate. 

3.35.7   Corrections and with-holding of certificates 

The Engineer In Charge may in any certificate give effect to any correction or 

modification that should properly be made in respect of any previous 

certificate. Engineer In Charge shall have power to withhold any certificate if 

the Works or any part thereof is not being carried out to his satisfaction. 

3.36   GUARANTEE PERIOD FOR 14 nos NEW RTGCs: 

3.36.1   The  RTGC’s to be supplied under this Contract shall be guaranteed for a 

period of twenty four (24) months towards satisfactory performance of 

each components. The steel structures and paintings & anti-corrosions 

application shall be guaranteed for a period of sixty (60) months and thirty six 

(36) months respectively and same shall be in force from the date of final 

acceptance of the cranes, under this Contract, by the Engineer-In-Charge. The 

Contractor shall be responsible for any defects that may develop under proper 

use arising from faulty materials, Designs, workmanship in the work but not 

otherwise and shall at his own cost remedy such defects when called upon to 

do so by the Engineer In-Charge who shall state in writing in what respect any 

portion is faulty.  

3.36.2   If it becomes necessary for the Contractor to replace or renew any defective 

portions of the supply of the items under this clause, the provisions of this 

clause shall apply to the portions of the supply so replaced or renewed until 

the expiry of 12 months from the date of such replacement or renewal or the 

above mentioned or guarantee period of 24 months, whichever may be later.  

If any defects are not remedied within a reasonable time, the IPGPL may 

proceed to do the work at the Contractors' risk and expenses but without 
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prejudice to any other rights, which IPGPL may have against the Contractor in 

respect of such defects. 

3.36.3    If the replacement or renewals are of such a character as may affect the 

efficiency of the items supplied, the Engineer In-charge shall have the right to 

give to the Contractor within one month of such replacement or renewal notice 

in writing the 'Test on Completion' be made in which case test shall be carried 

out as provided in Clause 3.27.4 (volume-I). Costs of all the tests shall be 

borne by the Contractor. 

3.36.4   All inspection, adjustments, replacement or renewal carried out by the 

Contractor during the period referred in this clause shall be subject to the 

conditions of this Contract which shall be binding on the Contractor in all 

respects during the guarantee period and extended guarantee period if any. 

3.37 COMMISSIONING OF NEW EQUIPMENT (14 new RTGC) : 

3.37.1 Contractor shall complete the whole work such as Design, Manufacture, 

Supply, Installation, Testing and Commissioning of the cranes within a period 

stipulated in clause 3.12 (Volume-I), from the date of issue of Letter of 

Acceptance. 

3.37.2  Contractor shall arrange to commission the equipment after due Testing and 

approval of the Engineer In-Charge within a minimum period from the date of 

Installation of the equipment at Employers' site and this period shall be 

considered within the total completion period stipulated in clause 3.12 

(Volume-I) of Tender Document).   All necessary testing materials, tools, 

slings etc. required for the Testing of the equipment shall be arranged by the 

Contractor at his own cost & risk.  Since time is the essence of this contract, 

contractor shall ensure that requisite number of labour force / resources are 

made available at site, so as to complete the installation, testing and 

commissioning of all equipment at IPGPL site within the completion period of 

the contract 

3.37.3   Commissioning of equipment shall mean handing over of equipment for 

regular operations after completion of Endurance test (Durability Test) as per 

clause 1.18.2 of the tender (Volume-II), without compromising safety norms 

and satisfying all functional requirements without affecting the productivity of 

the equipment.  

i. Any punch item which is not affecting safety norms and functional 

requirements without affecting the productivity of the equipment shall be 

closed within six weeks from the date of commissioning of equipment and 

put in regular commercial operations to consider the date of 

commencement of regular commercial operations as the date of 

acceptance of the equipment.  
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ii. In case punch items are not closed within six weeks from the date of 

commissioning of the equipment, the date of closure of punch item shall be 

considered as date of acceptance. Defect liability period shall commence 

from the date of final acceptance of the equipment to be done 

3.38   REMOVAL OF MATERIAL ON COMPLETION: 

The Contractor shall, on completion of the Works or when directed by the 

Employer, remove all plant, equipment, tools, materials, temporary 

constructions etc. and rubbish which may have been accumulated during the 

execution of the work, other than those permanently used into the Works, at 

Employer's site. 

3.39   PERFORMANCE GUARANTEE BOND TOWARDS PERFORMNACE OF 

CONTRACT : 

3.39.1   Within 23 days of the receipt of the notification of the award of Contract from 

the Employer, i.e. LOA, the successful Tenderer shall furnish to the Employer, 

a bond in the form of a Bank Guarantee (B.G), from a Nationalised / 

Scheduled Bank, having their branch in Mumbai, for an amount equivalent to 

10% of the Contract Price (as indicated in LOA) guaranteeing the performance 

of the Contract, as per the draft Bank Guarantee form at Annex-V of this 

tender document. The validity of such bond issued, towards performance of 

the Contract, shall be up to the date of deploying the cranes (i.e. new 14 no. 

RTGCs at Shahid Behesti Port, Islamic Republic of Iran) in regular commercial 

operations after completing all due tests and successful completion of 

endurance test as per clauses 3.27 & 3.36.4 of the tender,  with a claim period 

of 3 months thereafter.   

3.39.2  Failure of the successful Tenderer to submit the required Performance 

Guarantee shall constitute sufficient grounds for termination of the Contract & 

forfeiting the Earnest Money Deposit. The BG submitted towards performance 

shall be returned after deploying the cranes for regular operations and after 

receipt of performance BG towards defect liability period and upon making 

application thereof by the contractor.  

3.39.3    Performance Bond during Defect Liability period for 14 new RTGCs: 

After successful completion of the work, final Testing & Commissioning of the 

crane and before handing over of the 14 new RTGCs supplied to IPGPL under 

this contract, the Contractor shall submit a B.G, for an amount equivalent to 

10% of the Contract Price towards guaranteeing the performance of the new 

cranes during defect liability period as per the draft Bank Guarantee form at 

Annex-V of this tender document. The validity of such bond issued shall be for 

a period of 24 months from the date of final acceptance certificate, with a 
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claim period of 3 months thereafter. In this case, the para 1 of the BG format 

at Annex- V may be suitably worded indicating the work of contract for 14 new 

RTGC only for this Guarantee. 

3.39.4    Performance Bond after completion of Defect Liability period for 14 

no. new RTGCs : The contractor  shall submit a Performance Bond, in respect 

of 14 new RTGCs supplied under this contract in the form of B.G for an 

amount equivalent to 5% of the Contract Price, towards performance of steel 

structures and painting, at least 30 days before the expiry of validity of bond 

mentioned under clause 3.39 (Volume-I of Tender Document) as per the draft 

Bank Guarantee form at Annex-V (Volume-I) of this tender document. The 

validity of this bond shall be for a period of 36 months, after defect liability 

period, with 3 months claim period thereafter. In this case, the para 1 of the 

BG format at Annex- V may be suitably worded indicating the work of contract 

for 14 nos RTGC only for this Guarantee. 

3.39.5    In the event of failure of Contractor to ensure the performance of the 

equipment, during the guarantee period and not responding to the 

requirement of the situation as indicated in clause 3.37 (Volume-I of Tender 

Document), of this tender document and if the Employer is compelled to 

encash the B.G to meet the situation, the Contractor shall revalidate the said 

guarantee for the suitable period as agreed by the Employer. 

3.39.6    The BG submitted by the Contractor towards the performance of the 

equipment during defect liability will be returned to the Contractor after 

successful completion of the defect liability period, to the satisfaction of the 

Employer and on making an application thereof. 

 

3.40  SECURITY DEPOSIT TOWARDS ADVANCE PAYMENT FOR  OF CONTRACT ( 

i.e. NEW 14 RTGCs ) :  

3.40.1  The successful Tenderer shall furnish to the Employer, a security deposit in the 

form of a Bank Guarantee (B.G) from a Nationalised/Scheduled/International Bank, 

having their branch in Mumbai for an amount equivalent to 110% of the advance 

amount to be made to the Contractor, for advance payment. Such B.G shall be as per 

the draft Bank Guarantee form at Annex-VI (volume-I) of this tender document, 

applicable for the first stage payment at clause 3.32.1 A. 

3.41.1    The Employer shall release advance as indicated in clause 3.32 (Volume-I), 

Terms of Payment, of this tender document to the Contractor against 

submission of Security deposit in the prescribed form. 

3.41.2    The B.G issued, towards security deposit of advance payment, shall be valid 

for a period of 2 months beyond the date of completion of the contract i.e. 

dates of Final Acceptance Certificate, with a claim period of 3 months. The B.G 

submitted by the Contractor under this clause will be returned to the 

Contractor after successful commencement of commercial operations of the 

equipment and on making an application thereof. 

3.41.3    In the event of failure of Contractor to complete the work within stipulated 

period, the Contractor shall revalidate the B.Gs for an extended period as 

agreed by the Employer however this will not relieve the Contractor from the 
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obligation of liquidated damages as indicated in clause 3.44 (Volume-I) of this 

tender document. 

 

3.42   FORFEITURE OF SECURITY DEPOSIT 

IPGPL shall be entitled to encash the Bank Guarantee deposited by the 

Contractor / Contractors with IPGPL in the following event. 

a) In case of failure on the part of the Contractor/ Contractors, at any time, 

during the continuance of this Contract, to comply with any of the 

conditions herein contained, or 

b) In case of any breach of any portion of this Contract. 

3.43    INDEMNITY: 

3.43.1   Notwithstanding that all reasonable and proper precautions may have been 

taken by the Contractor at all times during the progress of the work, the 

Contractor shall nevertheless be wholly responsible for all damages, whether 

to the Works themselves or to any other property of IPGPL, or to the lives, 

persons, property of others during the progress of the work.   

3.43.2  In case any damage occurs to the existing structure due to the Contractor's 

operation, the same shall be made good by the Contractor at his own risk and 

cost.  The areas, which are likely to be unsafe for use, shall be barricaded and 

all the necessary precautionary measures like displaying notices shall be taken 

by the Contractor, during Commissioning and Testing of equipment at site. 

 

3.44   LIQUIDATED DAMAGES:   

3.44.1  

a) The Contractor has to Design, Manufacture, Supply, Install, Test, 

Commission and hand over the new equipment within the completion 

period as stipulated in clause 3.12 (Volume-I of Tender Document) from 

the date of issue of LOA. 

b) In the event of failure on the part of the Contractor to commission the new 

equipment for any reason whatsoever within the stipulated period as 

mentioned above, an amount of US Dollars per day shall be levied for 

delayed period as Liquidated Damages as stipulated below for the work of 

Design, Manufacture, Supply, Install, Test, Commission and hand over the 

14 new RTGCs at Shahid Beheshti Port, Chabahar, Islamic Republic Of 

Iran. 

c) In case of Contractor`s failure to deliver and install the Equipment, 

according to the Contract obligations, the Contractor shall be liable to pay 

liquidated damages as follows –  

i) For 1- 15 days of delay: USD 15000 per day 

ii) For 16 – 30 days of delay: USD 35000 per day 

iii) For 31 – 45 days of delay: USD 45000 per day 
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iv) For 46 – 60 days of delay: USD 65000 per day 

v) For more than 60 days of delay: USD 85000 per day 

3.45 The necessary Liquidated Damages shall be recovered by the Employer from 

any stage payment due to the Contractor in US Dollars.  

3.46   INSURANCE OF WORK AT MANUFACTURER’S SITE FOR NEW RTGCs: 

3.46.1    Unless the Employer shall have approved in writing other arrangements, the 

Contractor shall, insure, so far as reasonably practicable the Works and keep 

each part thereof insured as may be mutually agreed between the Employer 

and the Contractor against all loss or damage from whatever cause arising, 

until the RTGC’s are received at employer’s site in good condition duly certified 

by the Third party inspection agency. The value of such insurance shall be at 

least equal to 110% of the contract price  of 14 no. new RTGCs  

excluding spare parts / tools cost.  

3.46.2   Insurance during installation at employer’s site : The Contractor shall so 

far as reasonably practicable insure against the Contractor's liability in respect 

of any loss or damage occurring whilst the Contractor is at EMPLOYER’S site 

for the purpose of making good a defect or carrying out the tests on 

completion during the installation & commissioning of the equipment at 

employer’s site  or for the purpose of completing any outstanding work and 

against any loss or damage arising during the defects liability period from a 

cause occurring prior to the taking over of new RTGCs by the employer. For all 

practical purpose such insurance, during Defect Liability Period, shall be from 

an Indian Insurance Company. The value of such insurance shall be at least 

equal to 110% of contract price of 14 new RTGC excluding spares 

parts/tools cost. 

3.46.3   The Contractor shall from time to time when so required by the Engineer-In-

Charge, produce the policy and receipts for the premium or premiums or 

satisfactory evidence of insurance cover.  All monies received under any such 

policy shall be applied in or towards the replacement and repair of the Works 

lost, damaged or destroyed but this provision shall not affect the Contractor's 

liabilities under the Contract. 

3.47   INSURANCE AGAINST THIRD PARTY LIABILITY (FOR 14 no.  NEW 

RTGC) at Employer site:   

3.47.1   Before commencing the execution of work, the Contractor shall insure in the 

joint names of the IPGPL and the Contractor, covering Third Party Liability 

(TPL) against any damage or loss or injury which may occur to the equipment 

being installed or to any property or to any person (including property and 

employees of the Employer) by or arising out of the execution of the Works or 

temporary Works in carrying out of the Contract. The value of TPL policy shall 

be Minimum of USD 35,000  (USD Thirty five thousand only) against 

occurrence of each incidence. The Contractor shall revalidate the insurance 

coverage after each incidence and keep the insurance coverage till certification 

of completion.  

3.47.2    Such insurance shall be effected with an local insurance company as directed 

by IPGPL and in terms approved by the IPGPL & Tenderer shall submit the 

copy of policy of insurance to Engineer-In-Charge before arrival of equipment 

at site and shall be valid till Final Acceptance Certificate.  

   

3.48   COMPENSATION: 

The Contractor shall indemnify IPGPL in the event being held liable to pay 

compensation for injury to any Contractor's servants or workmen under the 
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any act of Islamic Republic of Iran or any other laws, acts or provisions as 

applicable and as amended from time to time and shall take out an insurance 

policy covering all risks under the Act and shall keep the same renewed from 

time to time as necessary for the duration of the Contract and produce the 

same before arrival of equipment to the Engineer-In-Charge and shall be valid 

till issuance of Final Acceptance Certificate (FAC) for the contract. 

3.49   DEFAULT OF THE CONTRACTOR:  

If the Contractor makes any default or on the happenings of anyone or more 

of the following events that is to say:  

a) If the Contractor without reasonable cause abandons the Contract or  

b) Suspends the carrying out of the Works for a reasonable time after 

receiving written notice from the IPGPL without any lawful excuse or fails 

to make proper progress with Works after receiving written notice from 

the Engineer –In Charge or 

c) Fails to proceed diligently with the work or  

d) Fails to give the IPGPL proper facilities for inspection of the Works of any 

part thereof for three days after receiving notice in writing by the IPGPL 

demanding the same or  

e) The Contractor has become insolvent or 

f) The Contractor has gone into liquidation or passed the resolution for 

winding up or  

g) Upon the Contractor making an arrangement with or assignment in favour 

of his creditor or    

h) Upon his assigning this Contract or  

i) Upon an execution being levied upon the Contractor's good or  

j) Upon winding up order being passed by the court or a Receiver or 

manager is appointed in respect of any of the property of the Contractor 

or  

k) Possession is taken by or on behalf of any holder of any debentures 

secured by floating charges of any of the property of the Contractor or  

l) Fails to complete all or any part of the Works during the time specified for 

completion of the Contract or such extended time as may be granted by 

the IPGPL. 

IPGPL shall have every right to terminate the Contract after issuing 60 days’ 

notice to the Contractor, on his omission or negligence or neglect or default or 

failure to comply with any of the condition of the Contract. 

3.50   IPGPL'S LIEN  
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IPGPL shall have a lien on over all or any money that may become due and 

payable to the Contractor under this Contract or any other Contract or from any 

amount lying with them or under their control and in respect of any debt or 

sum that may become due and payable by the IPGPL to the Contractor either 

alone or jointly with another or other and either under this Contract or under 

any other Contracts or transaction of any nature whatsoever between the IPGPL 

and the Contractor.  

3.51 INCENTIVE FOR EARLY DELIVERY 

IPGPL prefers that all 14 RTGCs or part thereof are delivered and commissioned 

before the scheduled delivery period. Therefore if the Contractor can deliver & 

commission before the scheduled delivery, IPGPL may consider accepting early 

delivery and in such case incentive per RTGC will be paid @ 0.25% CIF value per 

week subject to maximum limit of 1% of CIF value. Contractor shall raise 

claim for such incentive along with payment against PAC.  However, applicable 

incentive will be after 12 months from the date of opening of LC or 13 months 

from the date of issue of LOA whichever is earlier. 

 

3.52 SETTLEMENT OF DISPUTES: 

3.52.1  ENGINEER IN CHARGE’S DECISION: If disputes of any kind arises between 

the Employer and the Contractor in any connection with, or arising out of the Contract 

or the execution of the Works whether during the execution of the Works or after the 

completion and whether before or after repudiation or termination of the Contract, 

including any dispute as to any opinion, instruction, determination, certificate or 

valuation of Engineer, the matter in dispute shall in the first place, be referred in 

writing to the Engineer In Charge. Such reference shall state that it is made pursuant 

to this clause.  No later than thirty days after the day on which he receives such 

reference, the Engineer In Charge shall give notice of his decision to the Contractor. 

Such decision shall state that it is made pursuant to this clause. 

3.52.2    Unless the Contract has already been repudiated or terminated, the 

Contractor shall, in every case, continue to proceed with the Works with all due 

diligence and the Contractor and the Employer shall give effect forthwith to every 

decision of the Engineer-In-Charge unless and until the same shall be revised, as 

hereinafter provided, in an amicable statement or an arbitrate award. 

3.52.3  If the Contractor is dissatisfied with any decision of the Engineer In Charge or 

if the Engineer In Charge fails to give notice of his decision on or before the thirtieth 

day after the day on which he received the reference, then the Contractor may, on or 
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before the seventieth day after the day on which he received the notice of such 

decision, or on or before the seventieth day after the day on which the said period of 

30 days expired, as the case may be, give notice to the Employer, of his intention to 

commence arbitration, as hereinafter provided as to the matter in dispute. Such notice 

shall establish the entitlement of the party to commence arbitration, as hereinafter 

provided, as to such dispute no arbitration in respect thereof may be commenced 

unless such notice is given. 

3.52.4  If the Engineer-In-Charge has given notice of his decision to a matter in 

dispute to the Employer & the Contractor and no notification of intention to commence 

arbitration as to such dispute has been given by either the Employer or the Contractor 

on or before the seventieth day after the day on which the parties received notice as 

such decision from the Engineer-In-Charge, the said decision become final and binding 

upon the Employer and Contractor. 

3.53   AMICABLE SETTLEMENT: 

Where notice of intention to commence arbitration as to the dispute has been 

given in accordance with Clause 3.52 (Volume-I of Tender Document) 

arbitration of such dispute shall not be commenced unless an attempt has 

first been made by the parties to settle such dispute amicably.  Provided that, 

unless the parties otherwise, agree, arbitration may be commenced on or 

after the fifty-sixth day after the day on which notice of intention to 

commence arbitration of such dispute was given, whether or not any attempt 

at amicable settlement thereof has been made. 

3.54  ARBITRATION  

Disputes if any, between IPGPL and the Contractor during the currency of the 

Contract or after the completion of the work or abandonment thereof shall be 

settled in accordance with Indian Arbitration & Conciliation Act, 1996 

(Amended in 2015) or any statutory modification or re-enactment thereof and 

rules made there under and for the time being in force shall apply to 

arbitration proceedings under this Contract. The disputes so raised shall be 

referred to a panel of two arbitrators, of which one to be appointed by the 

IPGPL and other by the Contractor. The arbitration proceeding shall take place 

in Mumbai or at office of IPGPL, Mumbai only, and the same shall be under 

jurisdiction of High Court of Mumbai. 

3.55  TERMINATION OF CONTRACT: 

If the Contractor does not perform the Contractual obligations satisfactorily, 

as far as Commissioning the equipment for commercial use within stipulated 
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time frame, the Contract is liable to be terminated after issue of notice of 60 

(Sixty) days to the Contractor. 

3.56   FORCE MAJEAURE: 

If the supply, Commissioning and Testing of equipment is hindered due to 

force majeure such as, war, riots, civil commotion, fire, epidemics, natural 

calamities, etc. such period shall be exempted from Completion period as 

mentioned in clause 3.12  (Volume - I) of this tender document.  

3.57   LABOUR LAWS:  

The Contractor shall comply with all the provisions of Islamic Republic of Iran 

or any other local authority or State regarding Labour Laws and the rules and 

regulations made there under as amended from time to time and as applicable 

from time to time with regard to the employees to be deployed by the 

Contractor for erection, testing, Commissioning of equipment.  

3.58  OUTBREAK OF WAR 

 If during the currency of the Contract, there shall be an outbreak of war 

(whether war is declared or not) in any part of the world which, whether 

financially or otherwise, materially affects the execution of the Works the 

Contractor shall, unless and until the Contract is terminated under the 

provision in this clause contained, use his best endeavours to complete the 

execution of the Works, provided always that either the Employer or the 

Contractor shall be entitled, at any time after such outbreak of war, to 

terminate this Contract by giving notice in writing to the other, and upon such 

notice being given this Contract shall terminate, but without prejudice to the 

rights of either party in respect of any antecedent breach. 

3.59   MISTAKE IN CONTRACTOR'S DRAWING 

The Contractor shall be responsible for and shall pay for any alterations of the 

work due to any discrepancies, errors or omissions in the drawings or other 

particulars supplied by him, whether such drawings or other particulars 

supplied by him, have been approved by the Engineer In-charge or not. 

3.60   DEFAULT OF THE EMPLOYER 

In the event of the Employer:  

a) Failing to pay Contractor the amount due under Contract as per stipulated 

condition or  

b) Interfering with or obstructing the written approval in this Contract, the 

Contractor shall be entitled without prejudice to any other rights or 
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remedies to terminate his employment under the Contract by giving 90 

(Ninety) days prior notice in writing to Employer. 

3.61    WARRANTY  

During the 24 months of the Defects Liability Period the contractor shall post 

at least one competent, experienced and responsible Technical person who 

has experience of Erection, Testing and Commissioning of the Equipment, to 

co-ordinate and execute all works to be attended by the Contractor as per 

Contractual obligations. The cost for the same shall deemed to be included in 

the services during guarantee period. The Contractor shall also authorize his 

technical representative to carry out monthly inspection and submit a 

monthly report before 10th day of succeeding month to the Engineer-In-

Charge. The contractor shall quote for the cost of this service as per price 

schedule which shall be paid after satisfactory completion of 24 months of the 

Defects Liability Period as certified by the Engineer In charge. 

3.62   WARRANTY SUPPORT 

The Tenderer shall submit warranty support programme, in detail, covering 

the methodology and approach, which shall be adopted to ensure minimum 

failures and maximum availability of the cranes. The Tenderer shall provide 

details of his warranty program and after sales service capability including an 

organization chart, guaranteed response times to requests for technical 

assistance and spare parts and a 24-hour help line. 

3.63  REFERENCES  

The Tenderers shall provide details of similar cranes that he has recently 

manufactured together with a list of customers who are willing to act as 

reference points. 

------------------------- 
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SECTION – 4  

4. ENVIRONMENTAL CONDITIONS AT CHABAHAR 

4.1.    GENERAL 

 

The Port is in a sheltered location with natural deep-water close offshore 

outside the Persian Gulf to the East of the Straits of Hormuz. The surrounding 

area is characterized by the sea, the atmosphere containing a lot of salt and 

small particles of sand. The humidity level in the region of the site is high. The 

region is regarded as one of the most humid of Iran. 

The following is the summary of environmental conditions prevailing at the 

Site: 

 Maximum temperature 50 0C 

 Average temperature 25 0C 

 Minimum temperature 5 0C 

 Average annual rainfall 108 mm 

 Maximum annual rainfall 244 mm 

 Average humidity 70% 

 Maximum humidity 99% 

 Climate description sea-climate 

 Prevailing wind direction south 

 Average wind 99% of the time < 15 m/s 

 Maximum gust wind 44 m/s 

 

4.2.    TIDES AND STORM SURGE 
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Tidal Levels with reference to Chart Datum  

High Water springs (HWS) +3.15 m 

Mean High Water Springs (MHWS) + 2.53 m 

Mean High Water Neaps (MHWN) + 1.93 m 

Mean Sea Level + 1.63 m 

Mean Low Water Springs (MLWS) + 1.28 m 

Mean Low Water Neaps (MLWN) + 0.69 m 

Low Water Neaps (LWN) - 0.25 m 

Land Datum at Chabahar Port is 1.61 m above Chart Datum. 

 

 

 

 

Storm Surges 

Return Period (Year) Max Storm Surge (m) 

2 0.15 

10 0.24 

25 0.35 

50 0.64 

100 1.11 

 

4.3.  WIND 

Direction (Deg) 

 

Speed (m/s) for Return Periods 

1 in 50 years 1 in 100 years 

0 12 13 

30 13 13 

60 17 18 

90 16 17 

120 20 22 

150 19 20 

180 16 17 

210 19 20 

240 20 21 

270 25 27 
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Direction (Deg) 

 

Speed (m/s) for Return Periods 

1 in 50 years 1 in 100 years 

300 18 19 

330 13 14 

The maximum gust speed for design shall be taken as 44m/sec. 

4.4. WAVES 

Based on hydrodynamic and sedimentation studies report, the design wave 

heights (Hs) and periods (Tp) are as follows : 

(a) Waves Generated within Chabahar Bay 

 

Return Period 1 in 10 Years 1 in 25 years 1 in 50 years 
1 in 100 

years 

Direction 0N 
Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

270 1.4 4.0 1.5 4.1 1.5 4.2 1.6 4.3 

300 1.1 3.6 1.2 3.8 1.3 3.8 1.3 3.9 

330 1.0 3.5 1.1 3.6 1.2 3.7 1.2 3.8 

 Source : Consultant’s Analysis. 

 

(b) Deep Water Waves 

Return Period 
1 in 1 

year 

1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 100 

years 

Direction 0N 
Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

120 2.33 6.17 4.1 6.8 4.6 7.3 5.0 7.6 5.3 7.8 

150 1.09 5.22 5.1 7.7 6.8 8.5 8.3 9.1 10.5 9.7 

180 3.24 7.94 4.6 7.3 5.1 7.7 5.5 8.0 5.8 8.2 

210 3.05 7.35 5.0 7.6 5.8 8.2 6.3 8.5 6.8 8.9 

240 2.73 7.06 4.1 6.9 4.6 7.3 4.9 7.5 5.2 7.7 

Source: Analysis of British Meteorological Office data 

(c) Shallow Water Waves 

Return period 
1 in 

1year 

1 in 5 

years 

1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 

100 

years 

Hs (m) 1.39 2.00 2.25 2.50 2.70 2.90 

Direction 0N 141 145 145 146 147 148 

Hs(m) 0.96 2.70 3.40 4.60 5.10 5.30 

Direction0N 156 163 164 166 167 168 

Hs(m) 2.69 3.50 3.80 4.20 4.50 4.80 

Direction0N 183 182 182 182 182 182 
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Hs(m) 2.5 3.50 4.00 4.60 4.90 5.20 

Direction 0N 203 201 200 200 199 199 

Hs(m) 2.02 2.70 2.90 3.20 3.40 3.60 

Direction 0N 223 220 219 218 217 216 

Hs(m) 1.25 2.10 2.50 2.80 3.10 3.40 

Direction 0N 248 242 239 235 233 231 

Source : Consultant’s analysis 

4.5.   CURRENTS 

 

Tidal current speed is in the range 0.1 ~ 0.3 m/s. 

4.6. RAINFALL 

 

 Rainfall (mm) 

Maximum annual rainfall 244.4 

Mean annual rainfall 108.2 

 

 

 

4.7.  TEMPERATURE 

 

Month 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Annual 

Item 

Ave. 

(oC) 
19.20 20.44 23.53 26.57 29.57 31.50 30.80 29.68 27.55 27.43 24.09 21.20 25.98 

Ave. 

Max 

(oC) 

24.32 24.90 27.92 30.81 33.76 34.77 33.52 32.30 30.78 32.32 29.46 26.25 30.04 

Ave. 

Min 

(oC) 

15.10 16.09 19.14 22.32 25.40 27.92 28.08 27.11 24.31 22.56 18.74 16.17 21.91 

Abs. 

Max 

(oC) 

31.00 33.00 38.00 42.00 46.00 47.00 46.00 42.00 42.00 41.00 37.00 32.00 47.00 

Abs 

Min 

(oC) 

7.00 7.00 9.60 14.00 19.20 22.00 21.00 23.00 19.00 13.20 9.20 7.00 7.00 

 

The maximum ambient temperature for design shall be taken as 50oC 
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The Minimum ambient temperature for design shall be taken as 5o C. 

 

4.8.  HUMIDITY 

 

  As a percentage: 

 

Mont

hs 

Time 

of 

Read

ing 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Year 

06:30 68.96 72.13 76.46 79.29 81.96 84.3 82.83 83.17 79.42 81.92 77.48 74.78 78.46 

12:30 52.92 56.21 58 60.88 64.13 67.8 70.71 70.46 63.46 60.42 55.3 52.13 61.07 

 

The maximum relative humidity for design shall be taken as 99% 
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Section 5 

 

  COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (INCUDING 

THE COST OF SPARES) FOR PERIOD OF THREE YEARS AFTER 

SATISFACTORY COMPLETION OF GAURANTEE PERIOD OF TWO 

YEARS. 

 

 5.1 DEFINITION  

The comprehensive annual maintenance contract means that the 

contractor has to carry out preventive maintenance of crane and grabs 

(as per the manufacturers schedule) and breakdown 

maintenance/repairs, if any, inclusive of supply of spares and labour, as 

per the quoted cost in schedule of prices, for three years from the date of 

satisfactory completion of the guarantee period of 2 (Two) years.   

 

 5.2  CONTRACT PRICE 

The rate for the AMC shall be quoted in USD as per Schedule-11 

Part 3 in the price bid document for each year from the time of 

commencement of AMC and remain frozen and will not be subject to any 

escalation for any reason whatsoever. The contract price for AMC shall be 

in USD. 

 

 The rate of AMC shall NOT be considered for the purpose of evaluation of 

tender.  The Employer may extend the contract for further period of two 

year on the same terms and conditions at the sole discretion.  In such 

case Contractor shall extend the validity period of Bank Guarantee 

correspondingly. 

 

 5.3  PERFORMANCE GUARANTEE  

Contractor shall submit Bank Guarantee from a 

Nationalized/scheduled Bank for 10% of quoted amount for 3(three) 

years AMC valid till 28 days after completion of 3 years of AMC  

 

 5.4  CONTRACT AGREEMENT  

Contractor shall enter into agreement for carrying out AMC for a 

period of 3(three) years at the time of taking over the equipment by the 

employer. 

The contractor shall carryout all the functions as per the 

provisions of the agreement & in accordance with the laws of the 

Government of India and Iran wherever applicable as well as local Safety 

Rules and Regulation and all other applicable laws, rules and regulations 

from time to time and in accordance with prudent work practices 

 

 5.5  CONTRACTOR OBLIGATIONS 

  

i. Replacement cost of spares required for maintenance/ faulty 

spares/components, consumables during the tenure of Guarantee 

period and AMC period will be at suppliers account 

 

ii. Consumable like Cotton-waste, Soap, Cleaning cloths, Detergent, 

Solutions, Taps, Anti- corrosion-fluid, cleaners, Liquid, CTC, Lub. 

Oil, Grease, Hyd., oil, lamps, luminaries, chokes, fuses etc., shall 

be included in the AMC. IPGPL will only supply fuel oil required for 

operation of the cranes, except that no other material will be 

supplied. 
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iii. Sufficient stock of necessary spares like Filters, V-belts, valve 

seals, Hydraulics seals, Hydraulic Hoses, Oil separators, oil seal kit 

etc. required during the preventive, breakdown maintenance shall 

be included in the AMC 

 

iv. Contractor shall carry out all Preventive Maintenance as the 

Manufacturers Service Schedule/Maintenance plan. The 

Maintenance shall be carried out as per the Manufacturers 

standard procedure and according to the instruction manuals. The 

crane has to be cleaned externally and internally by proper 

means, at least once in a month.  

 

v. Contractor has to keep and submit all records of the 

daily/preventive/breakdown inspection and maintenance of all 14 

nos RTGCs and at end of each month the contractor will submit 

the computerized log book, record of maintenance/repairs formats 

duly filled up as required by the Employer 

 

vi. Recognize that all the assets covered under AMC system, tools, 

test equipments, manuals and other documents which are handed 

over to IPGPL while taking over/handing over of the cranes will be 

the property of the owners and not to dispose without the 

approval of the owner or any of the properties of the owner, 

unless such property shall be of no material value and not 

required for the AMC. 

 

vii. Prepare and submit to the owner, 6 months before the expiry of 

guarantee period, a mobilization plan including Staffing, Materials 

Management Plan (MMP), Maintenance Management Plan covering 

condition-monitoring techniques, list of spares required and 

existing in stock. 

 

viii. Periodical Review of quantity in stock and adequacy of spares at 

the end of guarantee period and arrange to procure the required 

spares, as per the MMP. 

 

ix. Review to update maintenance plans periodically, with intimation 

to owner and refrain from using cranes for purposes other than 

handling cargo at berths and to and from ships without prior 

intimation and permission of the owner. 

 

x. Install, run and update computerized inventory and maintenance 

control systems. 

 

xi. Establish emergency procedures, which shall include action during 

cyclone, fire, natural calamities and such exigencies etc. 

 

xii. As per requirement, calibrate and set meters, safety devices, 

protection devices, measuring instruments, gauges etc. 

periodically to ensure accuracy. 

 

xiii. Make the cranes available timely for inspection by owner or other 

competent authorities. 

 

xiv. Critical Spares shall be restored to original level at the time of 

completion of AMC or termination due to unsatisfactory 

performance 
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xv. Assets handed over to the AMC contractor for any improvement in 

operation shall revert back to owner free of cost, subject to 

normal wear and tear 

 

xvi. The contractor shall engage duly qualified  team (skilled and 

unskilled),any sub contractor, etc, required for carrying out 

maintenance comprising of at least  one engineer apart from 

others. The contractor has to post enough staff so that the cranes 

are looked after properly round the clock, the employer has got 

the right to request the contractor to increase the staff if not 

found sufficient. The contract Engineer will report to the Engineer 

In Charge for day to day activity.  

 

xvii. The responsibility of the AMC Contractor includes procurement, 

stocking and use of maintenance spares as well as consumables 

required for satisfactory performance,  

 

5.6  IPGPL OBLIGATION 

 

a. On completion of erection work & commissioning of cranes 

adequate space for storage of spares, tools & tackles shall be 

provided by IPGPL free of cost at convenient location during 

guarantee period as well as for period of AMC. However additional 

accommodation for office purpose if required shall be provided on 

chargeable basis as per approved scale of rates 

 

b. Water and electricity power will be provided by IPGPL FREE OF 

COST. However, all the arrangement for tapping the source of 

electricity and water at convenient point shall be made by the 

contractor. 

 

c. Cargo handling by these Cranes will be carried out by the Crane 

drivers/operators of IPGPL or its local SPV. During maintenance, if 

required, Crane driver/operator will be provided, subject to 

availability 

 

d. Residential accommodation at Iran for maintenance staff of the 

AMC contractor shall not be provided by the IPGPL. 

 

 5.7  PAYMENT TERMS FOR AMC 

 

1. Payment of AMC will be in USD and will be released on 

satisfactory completion of each quarter subject to submission of 

required documents like log books, reports, data, amount due, 

deduction/s if any, etc. 

  

2. Contractor is liable to pay all applicable taxes, duties, levies,  VAT 

etc.  

 5.8  AVAILIBILTY OF CRANES  
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The contractor is responsible for delay in making the RTGC 

available for operation during any failure/breakdown of crane. During 

AMC period of 3 years, each crane should be available up to 90% of total 

hours per quarter (3 months). 

 

5.9  PENALTY 

 The penalty, if any, shall be deducted from the bill due in favour of AMC 

contractor at the time of payment, at the prescribed rate. 

 

Any shortfall below 90% availability for each crane per quarter, a 

penalty of USD 150 per hour will be levied. Downtime of each crane shall 

be counted from the time crane is reported to be in-operational due to 

any defect/fault in any system or component till it is handed over for 

cargo-handling operations.  

 

 5.10  SPECIAL CONDITONS OF AMC CONTRACT 

 

a. The contractor is liable to carry out all maintenance work 

including any failure/break down during operation with immediate 

intimation to the Engineer In charge of IPGPL and make the crane 

ready for operation expeditiously by keeping all the maintenance 

staff round the clock 

 

b. No telephone communication etc will be provided by the IPGPL.  

Contractor has to arrange their own 

 

c. No vehicles/conveyances will be arranged for the maintenance 

staff/officials of contractors by the IPGPL. Contractors has to 

arrange a vehicle for his staff at his cost. 

 

d. All other condition of the Contract shall be as per GCC to be read 

with SCC 

 

5.11  DISPUTES 

 In the event of the two parties not agreeing on the repairs necessary, the 

question will be treated as a dispute and will be referred to a 

classification society such as LRS/IRS/Bureau Veritas and their decision 

shall be final and mandatory on the parties. The cost towards such 

expenses shall be borne by the Contractor as well as the Employer half 

each. 

 

 5.12   INSURANCE  

I. The contractor shall be responsible to insure all his assets at site 

against damages including break downs, theft etc. 

II. No claim/compensation whatsoever will be entertained by the 

IPGPL for any loss of property or injury or loss of life during the 

occurrence of any accident to the contractor’s maintenance 

staff/officials. Contractor has to have his own arrangement of 

insurance for their staff and property at their own. 

 

  5.13  TERMINATION OF CONTRACT 

In case of the performance of the contractor is not found satisfactory; 

IPGPL reserves the right to terminate the AMC with one month notice. In 

such event P.B.G of the Contractor shall be forfeited by the Employer. 

 

5.14  TAKING OVER ON COMPLETION OF AMC 
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Six months prior to the closure of AMC of three years after the 

guarantee period of Two years, the owner and the contractor along with 

third party Inspection agency, shall meet to undertake upfront inspection 

to access the condition of the cranes and the repairs necessary to bring 

them to satisfactory working condition. The AMC contractor shall carry 

out all the repairs necessary for this purpose at his cost, provided the 

repairs are resultant to lack of proper maintenance or negligence on part 

of AMC contractor. However, Employer will bear the cost of repairs only if 

the repairs are resultant to normal wear and tear, expiry of the life of the 

component in natural way and also resultant to accidental damage 

caused by the operator during operation of the crane. However, 

operator’s negligence will not be loaded on contractor warranty. Both 

employer and the contractor will respect third party Inspection agency 

recommendation/s. 

 

5.15  DRAWING. 

The drawing of jetty layout is attached as Annexure – I. 

***** 
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ANNEX –I 

LAYOUT MAP OF CHABAHAR PORT 
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ANNEX - II 

BANK GUARANTEE FORMAT FOR EMD 

 KNOW ALL BY THESE PRESENT THAT ------------------------- (Name of the 

Bank), a Banking corporation carrying on banking business including Guarantees at 

Mumbai and other places and having its office at -------------------------------------------

------- Mumbai (hereinafter called ‘The Bank’ which expression shall unless excluded by 

or repugnant to the context or meaning thereof be deemed to include its successors 

and assigns) SEND GREETINGS: 

 WHEREAS The Board of Directors of INDIA PORTS GLOBAL PVT LTD constituted 

under the COMPANY Act, 2013 (hereinafter called ‘The Board’ which expression shall 

unless repugnant to the context or meaning thereof be deemed to include its 

successors and assigns) had invited tenders for ------------------------------- 

(hereinafter called Tender) as per Instruction to the Tenderers, General conditions of 

the Contract, scope of work, specifications and Price schedule covered under ‘Tender 

No. --------------------------------. 

 AND WHEREAS M/s ---------------------------------- (hereinafter called the 

‘Tenderer’) has offered to carry out the work under the said Tender. 

 AND WHEREAS under the conditions of the Contract, the Tenderer is required to 

give a Earnest Money Deposit in the form of Bank Guarantee from a Scheduled Bank 

having its branch in Mumbai for the sum of Rs. ----------(Rupees --------------------) / 

USD _____________( US Dollar_______________________________) 

  

AND WHEREAS M/s ------------------- have requested the Bank to furnish a 

Guarantee to the Board for the sum of Rs. ----------- (Rupees ----------------------------

------) / US $ _____________(US Dollar_______________________________) which 

the Bank has agreed to do in the manner hereinafter appearing. 

 NOW THIS INDENTURE WITNESSETH that the said Bank doth hereby stand 

surety for the said sum of Rs. ------------ (Rupees -----------------------------------------

-) / US $ _____________( US Dollar_______________________________) 

AND DOTH HEREBY GUARANTEE TO AND COVENANT WITH AND irrevocably agree to 

pay to the Board upon demand in writing without referring to M/s ----------------- 

(Name of the Tenderer) and without questioning the right of the Board to make such 

demand or the propriety or legality of such demand, such sum or sums not exceeding 

in the whole a sum of Rs. ----------- (Rupees --------------------)/ US $ _____________ 

( US Dollar_______________________________) as may be payable to the Board by 

the Tenderer by reason of withdrawing  his Tender before the expiry of the day from 
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the last date of the submission of the Tender or such time as may be extended by the 

Board to which M/s ------------------- have agreed in writing, or in the event of the 

tender being accepted by the Board and fails to enter into a Contract or to furnish 

Performance Guarantee as per the terms of the Contract, in respect of which the 

decision of the Board shall be final and legally binding and the said Bank doth further 

covenant and declare that this security is irrevocable and shall remain in force up to 

and inclusive of the ----------- (date) and if the Contract is not awarded by the Board 

before the expiry of the aforesaid date, the said Banker undertakes to renew this 

Guarantee from month to month until 6 months after the aforesaid date i.e. up to ------

-------- (date) and the said Bank doth hereby further covenant and declare that if the 

said M/s ------------------------ do not obtain and furnish renewals of this Guarantee for 

a further period of six months to the Board not less than 30 days prior to the expiry of 

the period of this Bank Guarantee or renewals thereof as to keep the same valid and 

subsisting till the Contract is awarded by the Board and for 6 months thereafter i.e. up 

to -------------- the entire amount of this Bank Guarantee in default of obtaining and 

furnishing the renewals of this Bank Guarantee in the manner and within the time 

aforesaid shall become forthwith due and payable to the Board notwithstanding : 

1. that the period of the Guarantee of the renewal or renewals thereof has not expired 

or, 

2. that the period of Guarantee of the renewal or renewals thereof has already expired 

 

AND THE BANK further declares that notwithstanding anything to the contrary 

contained hereinabove, the Bank’s liabilities under the Guarantee is restricted to Rs. ---

--------- (Rs. ---------------------------------------) / US Dollars  _____________( US 

Dollar_______________________________) and unless a demand in writing under 

the Guarantee is made with the Bank within the 3 months from the date of expiry i.e. 

by ---------------, all the rights of Board under this Guarantee shall be forfeited and the 

Bank shall be relieved and discharged from all liability thereunder : 

Notwithstanding anything to the contrary contained herein: 

 Our liability under this Bank Guarantee shall not exceed Rs. ------------------ 

(Rupees ----------------------------- / US D _____________( US 

Dollar_______________________) 

 

 This Bank Guarantee shall be valid up to ---------------; and 
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 We are liable to pay the guaranteed amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a written claim or demand on 

or before ---- 

 IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has 

hereupto set his/their hands and seals on the ---------- of ----------------------2016. 

 

SIGNED, SEALED AND DELIVERED 

By the within named ----------------- 

Through its duly ---------------------- 

Constituted Attorney Mr. ----------------- 

& ------------------------ in the presence of 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEX –III 

    

LETTER OF APPLICATION CUM TENDER FORM 
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To be submitted on company Letter Head by the Tenderer indicating full postal 

address, telephone number/s, fax number/s, email id, etc. 

 

 

To, 

 

                                                              Date:  

India Ports Global Pvt Ltd 

4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon,  

Mumbai-400010 – INDIA. 

 

 

 

Sub: Design, Manufacture, Supply, Installation, Testing, Commissioning & 

Guaranteeing the performance of 14 nos. Rubber Tyred Gantry Cranes at Container 

Terminal at Shahid Behesti Port Chabahar, Islamic Republic of Iran 

 

REF:    Tender No : IPGPL/RTGC/2016 

 

Sir,  

 

 Being duly authorised and represent and act on behalf of 

M/s.________________  hereinafter  called the `Tenderer’ and having fully understood 

Instructions to Tenderer/s, General Conditions of Contract, Scope of Work, Drawings & 

Specifications as given in the Tender Document and after visiting the Site, the 

undersigned hereby submits the Offer for the subject Works.  

 

2. IPGPL and its representatives are hereby authorised to conduct any enquiry or 

investigations to verify the statements, documents & information submitted in 

connection with this Tender and to seek clarifications from our bankers & Clients 

regarding any financial, commercial & technical aspects.    This letter of application will 

also serve as authorization to any individual or representatives of any institution 

referred to in the supporting information, to provide such information deemed 

necessary and requested by yourself to verify statements and information provided in 
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this Tender, or with regard to the resources, experience, and competence of the 

Tenderer. 

 

3. IPGPL representatives may contact following persons for further 

information: 

 

For General & Managerial inquiries 

Name of Contact Person Mr Arun Kumar Gupta 

Telephone number/s 022 69000430, 9833880764 

Fax number/s 022 66566336 

E-mail Id md.indiaportsglobal@gmail.com 

 

 

For Technical inquiries 

Name of Contact Person Mr Ashok Gadkari 

Telephone number/s 022 69000432, 9004762185 

Fax number/s 022 66566336 

E-mail Id mt.indiaportsglobal@gmail.com,  

 

 

For Financial inquiries 

Name of Contact Person Mr Nitin Shah  

Telephone number/s 022 69000433, 9769036703 

Fax number/s 022 66566336 

E-mail Id cs.indiaportsglobal@gmail.com,  

 

4. This application is made in the full understanding that: 

 

i. Tenders received from Tenderers will be subject to verification of all 

submitted information. 

 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
mailto:cs.indiaportsglobal@gmail.com
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ii We agree to abide by this Tender for the period of 180 days from the last 

date fixed for receiving the same and it shall remain binding upon us and 

may be extended at any time, if requested by IPGPL, before the expiry of 

the validity period as given in this Tender. 

 

iii Not withstanding anything contained in this tender document, IPGPL 

reserves the right to annul the bidding process at any time without any 

liability or any obligation for such annulment, without assigning any 

reason. 

 

iv If our Tender is accepted, we confirm to commence work from the date 

of issue of `Letter of Acceptance’ and to complete all Works in good 

condition within the completion period as stipulated in this Tender. 

 

v. If our Tender is accepted, we will furnish the Security Deposit and 

Performance Guarantee Bond for the due Performance of the Contract. 

The amount and format of such Guarantee will be in accordance with the 

subject Tender and Conditions of Contract.  

 

vi. We have independently considered the amount/rate shown as Liquidated 

Damages & Consequential Losses as penalty for delay in completion of 

Works and agree that the same represent a fair estimate of the 

damages/losses likely to be suffered by IPGPL in the event of delay in 

overall completion of the Work. 

 

vii. We have downloaded the tender form from web site and we hereby 

certify that we have not made any changes to the Tender Document 

either in words or in sentences or deleted or added any word or 

sentences from/to the tender document. 

 

5. The undersigned declares that the statements made & the information 

provided in the duly filled Forms are complete, true & correct in every detail. 

6.  

                                                                    Witness  

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of 

the Tenderer) 

 

Signature 

Name and Designation with 

company seal 
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            Witness  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEX - IV 

FORM OF AGREEMENT 

 

THIS AGREEMENT made at Mumbai this ______ day of __________ BETWEEN 

____________________________ (hereinafter called "the Contractor") which 

Signature 

Name and Designation with 

company seal 

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of 

the Tenderer) 
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expression shall unless excluded by or repugnant to the context or meaning thereof be 

deemed to include the party named and his heirs, executors and administrators or its 

successors and permitted assigns) of the one part and INDIA PORTS GLOBAL PRIVATE 

LIMITED, Mumbai incorporated by Companies  Act 2013 being the successors (herein 

after called "The Employer") which expression shall unless excluded by or repugnant to 

the context or meaning hereof, be deemed to include their successors and assigns) of 

other part, WHEREAS the Board have accepted a tender by the Contractor for Design, 

Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of Fourteen Nos. RUBBER TYRED GANTRY CRANES (RTGC) at Shahid 

Behesti Port, Islamic Republic of Iran   

 

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

 

1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of Contract hereinafter referred 

to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz - 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The specification 

e) The Price, schedule and all other schedules 

f) The Contractor’s specification and all correspondence, by which the 

Contract is added, amended, varied or modified in any way by mutual 

consent. 

3. In consideration of the payments to be made to the Contractor as hereinafter 

mentioned the Contractor HEREBY CONVENANT with the Employer to Design, 

Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of Fourteen nos new RUBBER TYRED GANTRY CRANES (RTGCs) in 

conformity in all respects with the provision of the Contract. 

4. The Employer HEREBY CONVENANT to pay to the Contractor in consideration of 

the Design, Manufacture, Supply, Installation, Testing, Commissioning and 

handing over the 14 new RTGCs , as per the Contract Price at the time and in 

the manner prescribed by the Contract. 

5. IN WITNESS WHEREOF the Contractor that hereunto set his hand and seal and 

the Managing Director, India Ports Global PVT. Limited for an on behalf of the 



  

66 

Final 

 

Board has set his hand and seal and the common seal of the Employer has been 

hereunto affixed the day and year first above written. 

Signed, sealed and delivered 

by ____________________ for and on behalf of the said 

_______________________ in pursuance of a resolution of 

the Board of Directors of the 

________________________________________________ 

passed at a meeting held on  

Managing Director 

the _____________________     CONSTITUTED ATTORNEY 

______________________  or 

 

The Common Seal of the Contractor was hereto affixed in the presence of 

 

SIGNED, SEALED AND DELIVERED 

by The Managing Director, 

for and on behalf of the Board of Directors of  

India Ports Global Private Limited with the Common Seal of the Board 

of Directors  
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ANNEX -V 

 

FORMAT OF BANK GUARANTEE  to be used FOR (i) PERFORMANCE of the 

Contract (ii) Performance of equipment during defect liability period and (iii) 

after completion of defect liability period for the contract. 

 

1. In consideration of the India Ports Global Private Limited incorporated under 

Companies Act, 2013 (hereinafter called “The Employer” which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to 

include the Board of Directors of India Ports Global Private Limited, its successors 

and assigns) has awarded the Contract for Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of Fourteen 

nos new RUBBER TYRED GANTRY CRANES (RTGCs)  vide   Managing Director, 

IPGPL’s letter No. ---------------------, dated -------------- (hereinafter called ‘the 
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said Contract’) to ------------------------------ (Name of the Contractor) (hereinafter 

called the ‘Contractor’).  Under the terms and conditions of the Contract, made 

between the Contractors and the Employer, the Contractor is bound to submit a 

performance Guarantee of US Dollars ------------ (In words US Dollars  --------------

------------ only)  / Rs. ------------ ( in words Indian Rupees ………………) to 

Employer, we the ----------------------------------- (Name of the Bank and address) 

(hereinafter referred to as ‘the Bank’ at the request of the Contractors do hereby 

undertake to pay to the Employer an amount not exceeding USD  --------------- (US 

Dollars ----------------------------- only) / Rs. ------------ ( in words Indian Rupees 

………………) against any loss or damage caused to or suffered or which would be 

caused to or suffered by the Employer by reason of any breach by the Contractors 

of any of the terms and conditions of the said Contract. 

2. We -------------------------Bank do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur merely on a demand from the 

Employer stating that the amount claimed is due by way of loss or damage caused 

to or which would be caused to or suffered by the Employer by reason of the 

Contractor’s failure to perform the said Contract.  Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee.  However, our liability under this Guarantee shall be restricted to an 

amount not exceeding USD  --------------- (US Dollars ----------------------------- 

only) / Rs. ------------ (in words Indian Rupees ………………)  

3. We, ----------------------------------------- (Name of the Bank) undertake to pay to 

the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor in any suit or proceeding before any court of Tribunal 

relating thereto our liability under this present being absolute and unequivocal.  The 

payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for making 

such payment. 

4. We, -------------------------------- further agree with the Employer that the 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said Contract and it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said 

Contract have been fully paid and its claims satisfied or discharged or till the 

Managing Director of the said Employer certified that the terms and conditions of 

the said Contract have been fully and properly carried out by the said Contractors 

and accordingly discharge this guarantee.  Unless the demand or claim under this 

guarantee is made on us in writing on or before the ----------------, we shall be 

discharged from all liabilities under this guarantee thereafter.  This Guarantee will 

remain in force from the date hereof, i.e. till --------- and unless a demand or suit 
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or action to enforce any claim under the guarantee is made within three months 

from the date of expiry of this guarantee, i.e. on or before ------------------ all your 

rights under this guarantee shall be forfeited and we shall be relieved and 

discharged from all liabilities under this guarantee thereafter PROVIDED HOWEVER 

that the Bank shall at the request of the Employer but at the cost of the 

Contractors, renew or extend this guarantee for such further period of periods as 

the Employer may require from time to time. 

 

.5 We, ------------------------------- Bank further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of 

the said Contract or to extend the time of performance by the said Contractors from 

time to time to postpone from any time or from time to time any of the powers 

exercisable by the Employer against the said Contractors and to forebear or enforce 

any of the terms and conditions relating to the said Contract and we shall not be 

relieved from our liability by reason of any such variation or extension being 

granted to the Contractors or for any forbearance, act or omission on the part of 

the Employer or any indulgence shown by the Employer on the part of the Employer 

or any indulgence shown by the Employer on the part of the Employer or any 

indulgence shown by the Employer to the Contractors or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this 

provision, have effect of so relieving us. 

 

.6 This Guarantee will remain valid for the entire period as agreed, even though there 

happens to be change in the constitution of the bank or that of the Contractor.   

 

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

 

We, ----------------------------------- Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Employer in 

writing. 

 

Dated ---------------- day of ----------------2016 
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For (Name of the Bank) 

 

 

 

(Name with Designation) 

                                                                                                           

                                                                                           Signature 

 

           Seal of The 

Bank 

ANNEX -VI 

FORM OF BANK GUARANTEE (SECURITY DEPOSIT)  

(for Advance payment ) 

1 In consideration of the India Ports Global Private Limited incorporated under 

Companies Act, 2013 (hereinafter called “The Employer” which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to 

include the Board of Directors of India Ports Global Private Limited, its successors 

and assigns) has awarded the Contract for Design, Manufacture, Supply, 

Installation, Testing, Commissioning and Guaranteeing the performance of Fourteen 

nos. RUBBER TYRED GANTRY CRANES (RTGCs), vide Board’s Managing Director’s 

letter No. ---------------------, dated -------------- (hereinafter called ‘the said 

Contract’) to ------------------------------ (Name of the Contractor) (hereinafter 

called the ‘Contractor’).  Under the terms and conditions of the Contract, made 

between the Contractors and the Employer, the Contractor is bound to submit a 

Bank Guarantee towards security deposit, (against advance payment as per terms 

of contract )  for US D ------------ (US Dollars  -------------------- only) / Rs ---------

---( Rupees------------) to Employer, we the ------------------------- (Name of the 

Bank and address) (hereinafter referred to as ‘the Bank’ at the request of the 

Contractors do hereby undertake to pay to the Employer an amount not exceeding 

USD ------------ (US Dollars  -------------------- only) / Rs ------------( Rupees-------

-----) against any loss or damage caused to or suffered or which would be caused 
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to or suffered by the Employer by reason of any breach by the Contractors of any of 

the terms and conditions of the said Contract. 

2 We ------------------- Bank do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur merely on a demand from the 

Employer stating that the amount claimed is due by way of loss or damage caused 

to or which would be caused to or suffered by the Employer by reason of the 

Contractor’s failure to perform the said Contract.  Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee.  However, our liability under this Guarantee shall be restricted to an 

amount not exceeding US D ------------ (US Dollars  -------------------- only) / Rs --

----------( Rupees------------)We, ------------------- (Name of the Bank) undertake 

to pay to the Employer any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor in any suit or proceeding before any court of 

Tribunal relating thereto our liability under this present being absolute and 

unequivocal.  The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor shall have no 

claim against us for making such payment. 

3 We, -------------------------------- further agree with the Employer that the 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said Contract and it shall continue 

to be enforceable till all the dues of the Employer under or by virtue of the said 

Contract have been fully paid and its claims satisfied or discharged or till the 

Managing Director of the said Employer certified that the terms and conditions of 

the said Contract have been fully and properly carried out by the said Contractors 

and accordingly discharge this guarantee.  Unless the demand or claim under this 

guarantee is made on us in writing on or before the -------------, we shall be 

discharged from all liabilities under this guarantee thereafter.  This Guarantee will 

remain in force from the date hereof, i.e. till --------- and unless a demand or suit 

or action to enforce any claim under the guarantee is made within three months 

from the date of expiry of this guarantee, i.e. on or before ------- all your rights 

under this guarantee shall be forfeited and we shall be relieved and discharged from 

all liabilities under this guarantee thereafter PROVIDED HOWEVER that the Bank 

shall at the request of the Employer but at the cost of the Contractors, renew or 

extend this guarantee for such further period of periods as the Employer may 

require from time to time. 

 

4 We, ------------------------------- Bank further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of 
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the said Contract or to extend the time of performance by the said Contractors from 

time to time to postpone from any time or from time to time any of the powers 

exercisable by the Employer against the said Contractors and to forebear or enforce 

any of the terms and conditions relating to the said Contract and we shall not be 

relieved from our liability by reason of any such variation or extension being 

granted to the Contractors or for any forbearance, act or omission on the part of 

the Employer or any indulgence shown by the Employer on the part of the Employer 

or any indulgence shown by the Employer on the part of the Employer or any 

indulgence shown by the Employer to the Contractors or by any such matter or 

thing whatsoever which under the law relating to sureties would but for this 

provision, have effect of so relieving us. 

5 This Guarantee will remain valid for the entire period as agreed, even though there 

happens to be change in the constitution of the bank or that of the Contractor.   

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Employer in 

writing. 

Dated ---------------- day of ----------------2016 

For (Name of the Bank) (Name with Designation) 

       Signature/ Seal of The Bank 
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ANNEX –VII 

SCOPE OF WORK FOR THIRD PARTY INSPECTION AGENCY TO BE APPOINTED 

BY IPGPL 

 

1. Approval of Main Structure Analysis Results 

a. Check for Design Criteria 

b. Check for Stress Results  

c. Check for Fatigue Stress 

d. Check for Main Structure Drawings of:  Girder, Boom, Girder Support Beam, 

Leg, Portal Beam, Sill Beam, Top Leg, Top Beam, Fore-Stay & Back-Stay, 

Leg Diagonal, Top Leg Brace, Boom Hinge, Boom Stop Girder. 

e. Check the results and conformity with the technical specification of 

performance test  

 

2. Documents Review: 

a. Technical Specification 

b. Approved Construction drawings 

c. Inspection and Test Plan 

d. WPS/PQR-WPQR 

e. NDE Procedures & NDE Personnel Certificates 

f. DE Procedures & DE Personnel Certificates 

g. Painting Procedure  

h. Commissioning Procedure etc. 

i.  Review of raw material test certificate for compliance with 

code/specifications and identification of material with manufacturer's test 

certificate. 

j. Review of heat treatment records carried out where applicable. 

k. Examination of radiographs including review of radiographic technique and 

monitoring of other NDT requirements such as Ultrasonic, Magnetic particle 

and Liquid Penetrant testing are met with as per the relevant code/drawings/ 

QAP. 

l. Review of test certificate for all critical items but no limited to for: 

 Bogies, Portal, Main girder and boom girder beam, Trolley & Loading devices  

 Long travel, Trolley traversing, Main Hoist, Boom Hoist 

 Motors, Controller, Main Cables, Other bought out components any other like 

anemometer, rail clamps, hold down devices, rail sweeper, all safety 

devices, wire ropes etc. 
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3. Material Verification: 

a. Review Mill Certificate 

b. Verify the material traceability records 

c. Witness material test as per submitted QAP 

4. Witness & Verification 

a. Witness Welder Qualification Test  and certification by TPI 

b. Fit-up: witness on critical parts and randomly spot witness for the others 

c. Welding Process: monitoring/patrol inspection 

d. Non Destructive Test: review NDT results, spot check on the calibration of 

equipment & verify the qualification of personnel 

e. Final Inspection: witness on the final welds and dimensional/straightness 

f.  Sub-assembly: witness on the final welds, alignment, dimension. 

g. Erection: witness on the final welds, final dimensional, bolt torque, 

leveling/straightness. 

h. Painting: witness on the surface preparation (after sand blasting), painting 

procedure and randomly spot check on the final DFT. 

i. Testing:- 

i)  Electrical: review continuity check & megger test; verify electrical 

equipment installation etc. 

ii) Mechanical: witness alignment/installation, bolt torque, 

greasing/lubricating, idle running test, etc. 

j. Commissioning: witness on all testing as per approved commissioning 

procedures, including load test. 

k. Witness assembly of all the primary structural with the machinery and 

electrical equipment, spreader and safety devices at site. 

 

5. Documentation & Certification 

a. Submit FORTNIGHTLY inspection report to IPGPL 

b. Certification of parts of the crane  before shipment to berth as per clause 

3.24 (Volume-I) 

c. Certification of completion of installation & erection activities as per clause 

3.27. 

d. Certification of the crane for meeting the FEM classification and requirements 

as per TPIA. 
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e. Certification of the crane for “Ready to ship” prior to shipment from 

contractor’s site indicating that all the tests are successfully carried out as 

detailed in the tender document as per clause 1.18 (Volume-II). 

f. Certification of completion of commissioning & testing as per contract. 

g. Stamping and issue of certificates. 
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SCHEDULE 1 

GENERAL INFORMATION 

 

Page1/2: Schedule -1  

All individual firms submitting the tender must complete the information in this form.  

 

1. Full name of the 

Firm: 

 

 

2. Head Office address: 

 

3. 

 

Contact person name 

at Head office: 

 

4. Telephone 

number/s: 

 

 

5. Fax number/s: 

 

 

6 E-mail Id  

7. Branch Office address, if any: 

 

8. 

 

Contact person 

name at Branch 

office: 

 

9. Telephone 

number/s: 

 

10. Fax number/s: 

 

 

11. E-mail Id  

12. Works address: 
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13. 

 

Contact person name 

at Works: 

 

14. Telephone 

number/s: 

 

 

15. Fax number/s: 

 

 

16. E-mail Id  

 

Page 2/2: Schedule -1 

 

 

17. Place of 

Registration/Incorporation: 

 

18. Year of Registration/ 

Incorporation 

 

19. Details of Mainlines of Business: 

 

 

 

 

 

 

  

i. Since  

ii. 

 

Since 

Iii. 

 

Since 

iv. Since 
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v. Since 

 

 

      

 Signature & seal of the Tenderer 
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SCHEDULE 2   

FINANCIAL DATA 

Page:1/2 Schedule 2 

A: Banker’s Details: 

Name of the Banker 

In Full 

 

Address of Banker  
Telephone No: 

Fax No: 

 

Contact Person name: 

 

 

 

 

Page 2/2 Schedule 2 

 

 

 

 

 

C: Income tax and Sales tax details: 

 

1. Permanent Income-Tax 

Account Number (PAN) or 

equivalent 

 

 

2. Sales tax registration number 

or equivalent  

 

 

 

(Kindly enclose copies of supporting documents for above information) 
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E: The Tenderer must submit following document: 

 

1. Copy of Latest sales tax clearance certificate or equivalent 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 3 

WORK SCHEDULE 

  Supply of 14 nos  New RTGC(s) 

3.1 Work schedule for design and manufacturing of the cranes at work. (A bar 

chart/CPM/pert for the entire completion period) 

3.2 Shipment Schedule. 

3.3 Unloading Schedule.   

3.4  The time required for mobilizing the equipment at Chabahar Port including 

details of transportation, Installation, Commissioning & Testing of equipment 

3.5    Manpower deployment during Installation, Testing and commissioning  

        Phase. 

3.6 Tenderer can indicate the minimum length of berth and period that will be 

required for Installation, Commissioning & Testing of the 14 new cranes at 

site, Chabahar Port. 

3.7 Requirement for office space and other facilities if any to be provided by 

IPGPL during Installation, Testing and Commissioning period. 

 

Signature & Seal of the Tenderer 
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SCHEDULE 4 

TRAINING SCHEME 

       

The Tenderer shall describe in detail the training scheme that he is proposing for 

technicians, operators and supervisory personals of the Employer for efficient 

functioning of the equipment to be supplied by him.  The scheme shall indicate the 

nature and duration of training required for various categories of personnel.  The 

following particulars shall be furnished in the format given below:  - 

 

Sl no.                                  Designation of each 

personnel and area of 

Training assignment. 

Name and 

short resume 

showing 

experience of 

persons 

Recommended 

no. of person to 

be trained in 

each category 

Duration of 

training for 

each category 

     

 

   

  

  

   

                          

Signature & Seal of the Tenderer 
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SCHEDULE 5 

 

QUALITY ASSURANCE PLAN (QAP) 

 

All stages of execution of the work shall be governed by Quality Assurance Procedures 

that shall comply with or better requirements of ISO standards.  Tenderer shall submit 

in substantial detail a quality assurance plan indicating all activities step by step at 

various manufacturing/fabrication/construction premises including site to carry out to 

meet the requirement of this specification and International 

standards/regulations/practices to enable comprehensive assessment of its merit and 

reliability.  This shall also indicate tentatively at what stages of manufacturing/ 

fabrication/construction of all items he proposes the customer control points according 

to which the inspection by the Employer and Engineer-In Charge could be planned. 

QAP shall incorporate monitoring, inspection, Testing and Review as per 

the scope of Third Party Inspection Agency (TPIA) as given in the Annex 

VII of tender document.  

         

Signature & Seal of the Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE 6  
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DETAILS OF INSTRUMENTS  

FOR TESTING & QUALITY CONTROL 

Tenderers are advised to furnish details regarding instruments that he will be using for 

`Testing & Quality Control’ till completion of the subject Work. The information in this 

regard should be submitted in below mentioned format and separate sheets may be 

used to furnish necessary details, if required.   

Sl. 

No. 

Brief Description & specifications of 

Testing & Quality Control Instruments 

Qty Year of 

Installation 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10. 

 

 

   

 

 

 

Signature & Seal of the Tenderer 

SCHEDULE 7 
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SUB-CONTRACTORS 

The Tenderer shall submit the name, address of persons, firms or companies, 

proposed by him as sub Contractors for carrying out the work under the 

Contract together with particulars of work to be carried out by each party.  

Written confirmation from sub Contractor shall be submitted along with the 

tender. 

     

 

 

Signature & Seal of the Tenderer 

Sl. 

No. 

Section of Works Name and 

address of the 

proposed 

Supplier/sub-

contractor 

Name & Location 

of the Organisation 

previously 

supplied/worked 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    
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     SCHEDULE 8 

 

ARRANGEMENT FOR SPARE PARTS 

 

 

Tenderer shall submit following information pertaining to availability of spare parts 

1 Name, address and Contact Number 

of Service Centres of tenderer’s firm 
with spare parts stock in India/Iran.. 

 

2 The address of the dedicated 

website through which order for 

spare parts can be placed. 

 

3 Minimum number of days, on 

intimation, a service Engineers of 

tenderer’s firm for this particular 
Equipment is available on site. 

 

 

 

 

 

 

 

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 9   

STATEMENT OF DEVIATIONS 

 

1. The following are the particulars for deviations from the requirements of the 

Tender specifications: 

 

Clause Ref. Proposed Deviations  Justification for proposed 

deviation. 

   

   

   

   

2. The following are the particulars for deviations from the requirements to the 

instructions to Tenderers and Conditions of Contract: 

Clause Ref. Proposed Deviations  Justification for proposed 

deviation. 

   

   

   

   

 

Signature & Seal of the Tenderer 

Note-  1. Where there are no deviations, the statement should be returned 

in duly signed manner with an endorsement indicating no 

deviations.  

2. The Tenderer shall indicate the Price adjustment in terms of 

percentage against each deviation, which he may like to add to 

the Tender Price for withdrawing his deviation, if the same is 

unacceptable to the Employer. 

           3.       In case of no submission of price-adjustment against any deviation, it 

will be deemed acceptance by the contractor without any price adjustment. 

 

Signature and seal of the Tenderer 
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Schedule -10 

LIST OF SPARE PARTS/ Tools to be supplied under this contract. 

                   Consolidated List for fourteen units RTGCs. 

Supply of Spare parts shall be separate from scope of this tender 

I. SPARES:  

Sr. No. Spares Quantity Remark 

Electronics   

1 CPU, 2 nos.  

2 Power supply cards 2 nos. each type.  

3 I/O modules 4 nos. each type  

 
4 

Data communication modules( Communication module 
& interface module) 

 
4 nos. each type 

 

5 Load sensing devices 8 nos 
 

6 FDU with programme 2 nos.  

7 CMMS PC with all software 2 nos.  

8 P.A System(Master unit, outdoor unit) 4 nos. each  

 
 
 
 
 
 
 
 
 

 
9 

Complete electrical drives SINAMICS (with all control 
cards including profibus bus interface) loaded with 
complete software 
a) for hoist 
b) for Gantry 
c) for Trolley 
d) Power cable reel 
e) Voltage sensing module 
f) Encoder Interface 
g) CF card 
h) CU320 

 
 
 
 
 
 
 
 
 

 
2 nos. each 

 

10 IGBT converter (ALM) 2 nos.  
 

 
11 

 
Power semiconductor modules(IGBT) with heat sink 
a) Power blocks for Hoist, Trolley and Gantry drive 

 
2 no.sets each 
type 

One set consists of 
all power blocks for 
one drive. 

 Cables   

1 Spreader cable 3 nos.  

 
 
 

 
2 

 
 
 

 
Energy chain with cables 

 
 
 

 
2 Sets 

One set consists of 
all the type of cables 
on one crane and 
energy chain & it’s 
accessories. 

Switches & contactors   

1 Main contactor & relay for each drive 2 nos/drive  

2 Limit switches, magnetic switches, proximity switches, 
object sensor & encoders 

4 nos. of each 
type 

 

3 Circuit breakers 2 nos. each type  

4 Over speed switches 2 nos. each type  

Other electrical items   

 

 
1 

 

 
Fuses all types (Control, power & Drives) 

 

 
4 sets each type 

One set consists of 
all the type of fuses 

on one crane 
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2 

 
Long range ultrasonic sensors & laser sensors 

 
2 sets. 

One set consist of 
sensors & controller. 

3 Long travel siren with flashing light 20 nos.  

4 Anemometer(transmitter & receiver) 4 sets  

5 MCCB 2 nos. each type.  

6 Master controllers (for Hoist/Gantry and Trolley) 3 nos. each type.  

7 SMPS 2 nos. each type.  

Electrical motors & brakes   

1 Main hoist motor ( with provision for encoder fixing) 2 nos.  

2 Trolley motor (with provision for encoder fixing) 2 nos.  

3 Gantry motors  (with provision for encoder fixing) 4 nos.  

4 EOT motor with coupling & brake 2 nos.  

5 Motor for Wheel turning 2 nos.  

6 Trim/List/Skew motor 2 nos.  

7 Antisway motor 8 Nos.  

Spreader & head block   

1 Complete spreader with cable & quick connectors. 2 nos.  
 

2 
Spreader twist lock pin, nut, spherical washer & lock 
pin) 

 
24 nos. each 

 

3 Twist lock actuator set. 24 nos.  

4 Twist lock guide 24 nos.  

5 Twist lock arm 8 Nos. each type  

6 Landing pin assembly-pin, nut, bushes etc. 16 nos. each  

 

 
7 

Spreader chain assembly (consisting of twin chain 
assembly-rea side & pulley side, telescopic gearboxes, 
chain wheel, shock absorber etc.) 

 

 
04 nos. each 

 

8 Load cell for twist lock 16 nos.  

9 Guide Flipper assembly 12 nos.  

 
10 

Guide shoes/guide rollers/bushes( consisting of guide 
roller, guide plate, guide bearing, guide plate kit etc.) 

 
02 sets 

 

11 Limit switches-Proximities 48 nos.  

12 CAN Open slave node 4 nos.  

 
13 

Spreader SCS4 node, any bus gateway, CAN open 
modules 

4 nos. of each 
type. 

 

14 HIS sensor, Ultra Sonic,Encoder, LED indicator Lamp 4 nos. each type  

15 Spreader Multi pin plug , Socket & cable 3 nos. each type  

16 Head block twist lock pin 12 nos.  

17 Motor with Gearbox (All Operation of Spreader) 4 nos. each type.  

18 Telescopic frames sliding pads 16 nos.  

19 Cable drag chain 03 nos.  
 

20 

 
Phase Reverser for Motors 

4 nos. of each 
type 

 

21 Thermal Magnetic Circuit Breaker 4 Nos of each  

  type  

Reducers   
1 Main Hoist 1 no.  
2 Trolley 1 no.  

 
3 

 
Gantry (LHS & RHS) 

4 Nos. (2 nos. 
each type) 

 

Brakes   
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1 

Complete brake assembly for Main Hoist including 
thruster (LHS & RHS) 

 
2 nos. each type 

 

2 Complete brake assembly for gantry 4 nos.  

3 Complete brake assembly for trolley 3 no.  

 Brake Linings   

1 Main Hoist brake linings 16 nos.  

2 Trolley brake linings 6 nos. 
 

3 Gantry brake linings 16 nos.  

 Aux Generator Set   

 
1 

Aux Generator (Engine, Alternator assembly with 
coupling & power electronics controller) 

 
1 no. 

 

2 AVR card 3 nos.  

3 Engine Controller 4 nos.  

4 Silencer 2 nos.  

5 Engine mounting pads one set  

6 Radiator 2 nos.  

7 Engine starter 4 nos.  

8 Charging Alternator 4 nos.  

9 All sensors /safety switches 3 nos. each type  

Other (Mechanicals)   

1 Hoist sheaves with bearings 6 nos.  

2 Antisway sheave with bearing 6 nos.  

3 Coupling for Hoist, Trolley & gantry (input side) 4 nos. each  

 
4 

Trolley wheel assembly (wheel, bearing, axle with 
mounting arrangement)- drive & driven 

 
3 nos. each type 

 

 
5 

Gantry wheel (tyre) with rim, axle & bearing block – 
drive & driven 

 
4 nos. each. 

 

6 Drive chain for gantry wheel 4 nos.  

7 Wire ropes for main hoist 8 nos.  

8 Wire rope for antisway 8 nos.  

9 Trolley Guide Rollers 12 nos.  

10 Operator’s cabin seat/chair 1 no.  

11 Rope clamps for hoist 2 nos.  

12 Rope clamp on drums 2 nos.  

Electrical operated auxiliary system   

1 Wheel turning complete assembly unit. 4 Sets  

2 Antisway unit 2 Sets  

3 Skew unit 2 Sets  

 TOOLS   

1 Electrical power screw driver set 230 V AC 4 nos.  

2 Hand grease gun 8 nos.  

3 Digital Multimeter  (Fluke make) 10 nos.  

4 Digital Tong Tester (0-2000A) (Fluke make) 4 Nos.  

5 Power quality analyzer (Fluke make) 1 No.  

6 Set of spanners for maintenance of equipment 1 set per crane  

7 Industrial vacuum cleaner 2 nos.  

8 Portable Pneumatic compressor along with power 
wrench with suitable head wrench and torque output 

2 nos.  

9 Load Test container as specified at Cl. No. 3.3.22 (Vol- 
II) 

2 nos.  
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10 Laptop 4 Nos.  
 

 

 

 

 

Signature & seal of the Tenderer 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I 

(Tender No. IPGPL/RTGC/2016) 

Name of Work: Design, Manufacture, Erection, Supply, installation, Testing, Commissioning, Training and Guaranteeing    the performance of 

14 No. New RTGC, as per Principal Technical Parameter, specified in Tender clause 1.6 (volume-II of the tender document) 

at Container Terminal, IPGPL with a total completion period of 12 (twelve) months from date of LOA in accordance with the 

Contract. 

 

Sl.

No 
Description (Part I)  

Unit Price Quoted for  new  RTGCs 

In Figures In words 

1. Equipment  In US 

Dollars 

 In US Dollars 

 A) CIF price for Design, Manufacture, Transportation and Supply of 14 RTGCs 

from Manufacturer’s premises to IPGPL, Shahid Behesti Port, Chabahar, Islamic 

Republic of Iran including Transit / Marine Insurance. 

    

 B) All Other taxes, if any, payable (each element to be quoted separately)     

2. Spares & special Tools Not to be 

considered 

for 

evaluation 

   

 A) Total CIF price for Spares and Tools, as per the listed and attached at 

Schedule 10, (to be submitted separately – as per Price Schedule 11, part 2). 

 B) All Other taxes, if any, payable (each element to be quoted separately)     

3. Service component     

 A) Price for Training fee for imparting operational & maintenance training at 

Chabahar Port,, as per Section - 11 (Volume-II) of the Tender document. 
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 B) Price for providing 06 sets of operation and Maintenance manuals and “As-

built” drawings and spare parts catalogue as per tender conditions. 

    

 C) Price for providing 04 sets of Training manuals.     

 D) Price for rendering warranty support as per tender conditions.     

4. Total of Part I  : CONTRACT PRICE FOR 14 NEW RTGCs     

--      

5. TOTAL OF 1 T0 4 :  GRAND TOTAL ( PRICE Part I)      

 

 

 

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

 

 

 

Name, Designation and Signature of       Name and Signature of witness 

Tenderer with company seal & date. 
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PRICE SCHEDULE 11 Part 2– For Supply of Spares and Tools  

 

(Tender No. IPGPL/RTGC/2016) 

 

A complete list of spare parts and special tools as per list attached at Schedule –10 

required for operation of the cranes with quantity, unit price and total amount to be 

paid by the employer shall be given in the following format. 

The tenderer shall indicate the place and to what extent the spare parts will be 

available in India.  

  

A)  Spare Parts & Tools 

 

Sl. 

No. 

Description Qty Manufacturer’

s Name and 

Model 

Number  

Country 

of  

Origin  

CIF price for Imported items or 

ex-Works price for indigenous 

item  

Unit rate 

quoted 

Total amount 

quoted 

In 

Rs 

In US 

Dollar 

In Rs In US 

Dollar 

1.         

Grand Total (Price Schedule 11, part 2)  

(Price not to be considered for evaluation) 

    

 

  

 

 

 

Name and Signature of  Tenderer            Name and Signature of   

.          Witness 
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Schedule 11 – Part 3 

Schedule of Prices for Comprehensive Annual Maintenance Contract 

(Not to be considered for price evaluation) 

 

Sr.No Year AMC Charge (AMC 

Amount) 

1 First Year Free of Charge 

2 Second Year Free of Charge 

3 Third Year  

4 Fourth Year  

5 Fifth Year  

6 Sixth Year  

7 Seventh Year  

8 Eighth Year  

9 Ninth Year  

10 Tenth Year  

  TOTAL 

 

  

 

                                                                                      Signature of the Tenderer 
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SCHEDULE 12 

INTEGRITY PACT 

 

Between 

 

“India Ports Global Private Limited, (IPGPL) hereinafter referred to as "The Principal" 

 

And 

 

…………………………………………… hereinafter referred to as "The Bidder/Contractor" 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for 

“Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of 14 Nos. of New RUBBER TYRED GANTRY CRANES (RTGCs),  post Panamax 

Size at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran”. 

The Principal values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

 

Section 1 – Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles; 

 

a. No employee of the Principal, personally or through family 

members will be in connection with the tender for, or the 

execution of a contract, demand, take a promise for or accept for 

self or third person, any material or immaterial benefit which the 

person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) 

with equity and reason. The Principal will in particular, before and 

during the tender process, provide to all Bidder(s) the same 
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information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) 

could obtain an advantage in relation to the tender process or the 

contract execution. 

 

c. The Principal will exclude from the process all known prejudiced 

persons. 

 

(2) If the Principal obtains information on the conduct of any of its   employees 

which is a criminal offence under the IPC/PC Act, or if there will be a 

substantive suspicious in this regard, the Principal will inform the Chief 

Vigilance Officer and in addition can be initiate disciplinary action. 

 

 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 

 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the tender process and 

during the contract execution. 

 

(a) The Bidder(s)/Contractor(s) will not directly or through any other 

person or firm, offer, promise or give to any of the Principal's 

employees involved in the tender process or the execution of the 

contract or to any third person any material or other benefit which 

he/she is not legally entitled to. In order to obtain in exchange 

any advantage of any kind whatsoever during the tender process 

or during the execution of the contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into 

any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submissions or non-submission 

of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the Bidding process. 

 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the 

relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not 

use improperly, for purpose of competition, or personal gain, or 

pass on to others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, 

technical proposals and business details including information 

contained or transmitted electronically. 
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the 

name and address of the Agent/Representatives in India, if any. 

Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 

furnish the name and address of the foreign principals, if any. 

Further details as mentioned in the "Guidelines on Indian Agent of 

Foreign Suppliers" shall be disclosed by the 

Bidder(s)/Contractor(s). Further as mentioned in the Guidelines 

all the payments made to the Indian agent/representative have to 

be in Indian Rupees only. Copy of the "Guidelines on Indian Agent 

of Foreign Supplier" is annexed and marked as Annex-"A". 

 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose 

any and all payments he has made, is committed to or intends to 

make to agents, brokers or any other intermediaries in connection 

with the award of contract 

 

(2) The Bidder(s)/Contractor(s) will not instigate third person to commit 

offences outlined above or be an accessory to such offences. 

 

 

Section 3- Disqualification from tender process and exclusion from future contracts. 

 

If the Bidder(s)/Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2, above or in any other form such as 

to put his reliability or credibility in question, the Principal is entitled to disqualify 

the Bidder(s)/Contractor(s) from the tender process or take appropriate action.  

 

 

Section 4 – Compensation for Damages 

 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to 

the award according to Section 3, the Principal is entitled to demand and 

recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the 

Principal shall be entitled to demand and recover from the Contractor 

liquidated damages of the Contract value or the amounts equivalents to 

Performance Bank Guarantee. 

 

Section 5- Previous transgression 
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(1) The Bidder declares that no previous transgression occurred in the last 3 

years with any other Company in any Country conforming to the anti-

corruption approach or with any other Public Sector Enterprise in India that 

could justify his execution from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the tender process or appropriate action can be taken.  

 

Section 6-Equal treatment of all Bidders / Contractors / Subcontractors 

 

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors 

a commitment in conformity with this Integrity Pact, and to submit it to the 

Principal before contract signing. 

 

(2) The Principal will enter into agreement with identical conditions as this one 

with all Bidders, Contractors and Subcontractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not 

sign this Pact or violate its provisions. 

 

 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor(s) 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or 

Subcontractor or of an employee or a representative or an associate of a 

Bidder, Contractor or Subcontractor which constitutes corruption or if the 

Principal has substantive suspicion in this regard, the Principal will inform the 

same to the relevant vigilance authorities. 

 

 

Section 8- Pact Durations 

 

This Pact begins when both parties have legally signed it. It expires for the 

Contractor 12 months after the last payment under the contract, and for all other 

Bidders 6 months after the contract has been awarded. 
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If any claim is made / lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified above, unless it is 

discharged / determined by Managing Director, IPGPL 

 

Section 9 - Other provisions 

 

(1) This agreement is subject to Indian Law, Place or Performance and 

Jurisdiction is the Registered Office of the Principal, i.e., Mumbai. 

 

(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must 

be signed by all partners or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, 

the reminder of this agreement remains valid. In this case the parties will 

strive to come to an agreement to their original intentions. 

 

 

(For and on behalf of Principal)                   (For and on behalf of Bidder / Contractor) 

(Office seal)                                             (Office seal) 

 

Place……………….. 

Date………………….. 

Witness 1: …………………. 

(Name & Address) ……………………………… 

Witness 2: …………………. 

Schedule 13 -CHECK LIST 

  

INDIA PORTS GLOBAL PRIVATE LIMITED 

Tender: No. IPGPL/RTGC/2016  

CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TECHNICAL BID. 

All the pages of the document submitted under this tender shall be properly and neatly 

numbered in serial, and same shall be reflected in the summary to be submitted as 
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check list to the offer in the following manner for easy identification of the documents 

during evaluation. 

 

Sl. 

No. 

DETAILS OF DOCUMENTS TO BE SUBMITTED 

1. A covering letter along with check list giving details of the documents being 

submitted with tender confirming validity of bid for 180 days and submission of 

Earnest Money Deposit- Envelope-1 so super scribed with the contents 

therein. 

2. Earnest Money Deposit as per tender condition- Envelope-2 so super scribed 

with the contents therein.  

3. The tender document is issued in two sets, one being marked as "ORIGINAL" 

and other as "TENDERER’S COPY".  Original tender copy shall be returned 

along with the offer (Technical Bid), with each page of it duly signed by the 

authorised person and stamped with company’s seal in token of having been 

read and accepted the tender conditions along with Letter of application cum 

Tender form duly signed by the person / persons who is/are competent to sign  

(Annex III of Vol.I of this tender document) and TECHNICAL BID. - Envelope 

3 so super scribed with the contents therein. 

4. Price Bid As per Schedule 11 (Volume-I) - Envelope-4 so super scribed 

with the contents therein 

5 One Duplicate Copy of technical bid (clearly marked) of the offer shall be 

submitted along with the original offer in the same envelope i.e. Envelope -3 

6 Schedule 11 Schedule of Prices is in Part 1, 2, 3. All the 3 Parts duly filled in 

shall be kept in Envelope 4. 

7. Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this 

tender document. 

8. Technical data of the crane as per Volume-II of this tender document 

9. Work Schedule as per Schedule 3 (Volume-I) of this tender document:  

10. Details of the training programme of various categories of IPGPL/Associates 

employees as per Schedule 4 (Volume-I) of this tender document 

11. Quality Assurance Plan indicating all activities steps by step at various stage of 

project as per Schedule 5 (Volume-I) and details of instruments for Testing & 

quality control as per Schedule 6 (Volume-I) of this tender document 

12. 
Details of bought out items and its quality certification plan  

13. Details of Sub Contractor involved in the various activities according to 

Schedule 7 (Volume-I) of this tender document 

14. Detailed drawings of various arrangements of the crane as per this tender 

document. 

15. Arrangement for importing spare parts, tie up with local firms for supply of 

spare parts, if any and arrangement for after sales service. Tenderer shall 

submit the information as per Schedule 8 (volume-I) of the Tender 

Document.   

16. Statements of deviations as per Schedule 9 (Volume – I) of tender 

document. 

17. List of spare parts as per Schedule 10.(Volume – I) 

18. Information regarding any current litigation. 

19. Details of Warranty Support programme as per Contract Conditions. 

20. MOU/Agreement entered in technical collaboration (if applicable)  

21. Undertaking to ensure integrity as per Clause 2.15.16.i.e. Schedule 12 of 

Volume I.  
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22. Any other details, which shall establish the technical competency and any 

deviation from technical specification 

 

 

 

**** 


