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(Tender No. IPGPL / Terminal Tractor Trailers / 2017) 

 

CLARIFICATIONS PERSUANT TO PRE-BID MEETING HELD ON 16 JANUARY 2017 FOR FOUR LOTS i.e. YARD CRANES, 

REACH STACKERS & EMPTY CONTAINER HANDLERS, TERMINAL TRACTOR TRAILERS AND FORKLIFTS. 

 

TERMINAL TRACTOR TRAILERS 

Sr. 

No. 

Volume-I 

Clause No. 

Page No. Tenders Specification 

Requirements 

 

Queries Clarification From IPGPL 

1 vi) Due Date 

of 

Submission 

of Tender 

Documents 

1 On or before 15
th

 February 2017 

up to 14:30 hrs. 

 Time Changed to 15:00 hrs on the 

same date i.e. on or before 28
th

 

February 2017 and Opening of 

Technical Bid on same date at 15:30 

hrs.  

4 Clause 

2.15.6 

11 Copies of Certificates Indicating 

Supply of   

 Insert “32+10=42 Terminal Tractors 

and 34+10=44 terminal Trailers (34 

Bomb Cart & 10 Flat Bed)” before 

Terminal Tractor Trailers. 

6 Annex-V 

Format for 

BG 

60 Fifth Line 3 Nos. of 100 

Tons........to Rough-Terrain 

(RT). 

 Remove. 

7 Schedule 4 A  

1.2.5 

Training 

73-74 A commissioning engineer with 

PLC knowledge.   

 Replace PLC with “Electrical / 

Electronic Control Systems / 

Trouble Shooting / Repair”. 
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Sessions  

8 Schedule 10 

A Operations 

and 

Maintenance

s Manuals  

81 Sr. No. 1.1, 1.2.1, 1.2.2 & 1.2.3.  Replace Word “Crane” with 

Terminal Tractor Trailers. 

9 2.11.1 Page 8: 

Stamp Duty 

& Other 

Expenses 

All expenses, charges incl. duty 

in connection with the contract + 

preparation & registration of 

agreement by IPGPL are on 

tenderer’s account 

Limitation: 

Only legalization of documents will be 

on tenderer’s account 

Tender conditions prevail. 

It is clarified that all expenses 

towards registration of Agreement / 

Contract shall be on account of the 

selected bidder.  

Bidder should factor all expenses 

and duties related their respective 

country of export in their price bid. 

The customs duty / related taxes (if 

any payable in Iran) only related to 

those items/ equipment appearing in 

the Price Schedule, shall be initially 

borne by the contractor and later 

reimbursed on actual by IPGPL, 

based on production of relevant 

proof. 

The Bidder shall quote their CIF 

prices inclusive of all taxes and 

duties related to their country of 

export. The Bidder shall exclude 

from his Price only the custom duty 

/ related taxes (if any payable in 
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Iran) for the items/ equipment 

appearing in the Price Schedule.  

These taxes/ duties related to Iran 

shall be initially borne by the bidder 

and later reimbursed on actual by 

IPGPL, based on production of 

relevant proof. 

10 2.12 Page 9: 

Contract 

Work and 

Contract 

Price 

Contract Price shall include all 

charges incl. handing over at site 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail. Duty is 

not applicable, however if any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence 

11 2.15.5 Page 11: 

Technical 

Bid 

Lists of orders executed during 

the last 7 years 

Reference list with name of customers 

can be provided (without any dates and 

order value) 

Tender conditions prevail. List of 

orders (without order value) 

executed during last 7 years should 

comply with MEC requirements as 

per clause 2.1.1.b.  

 

12 2.15.6 Page 11: 

Technical 

Bid 

Copies of certificates indicating 

supply of at least terminal tractor 

during last 7 years 

Reference list with name of customers 

can be provided (without any dates and 

order value) 

Tender conditions prevail. Copy(s) 

of Certificates (without order 

value), indicating supply (during 

last 7 years) should comply with 

MEC requirements as per clause 
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2.1.1.c.  

 

13 2.15.7 Page 12: 

Technical 

Bid 

Copy of satisfactory 

performance certificate from the 

client 

Reference list with name of customers 

can be provided (without any dates and 

order value) 

Tender conditions prevail. List of 

orders (without order value) 

executed during last 7 years should 

comply with MEC requirements as 

per clause 2.1.1.d.  

14 2.15.8 Page 12: 

Technical 

Bid 

Copy of the order for supply of 

at least 10 numbers of Terminal 

Tractor Trailer 

Reference list with name of customers 

can be provided (without any dates and 

order value) 

Tender conditions prevail. List of 

orders (without order value) 

executed during last 2 years should 

comply with MEC requirements as 

per clause 2.1.1.e.  

15 2.15.16 Page 12: 

Technical 

Bid 

Details of current commitments 

and details of work completed in 

past 

Reference list with name of customers 

can be provided (without any dates and 

order value) 

 

Tender conditions prevail. List of 

current commitment (without order 

value) and details of work 

completed in past to be provided.  

16 2.15.17 Page 12: 

Technical 

Bid 

Experience in having executed 

similar works along with and 

other related details 

Reference list with name of customers 

can be provided (without any dates and 

order value) 

Tender conditions prevail. 

Reference list without order value 

shall be submitted 

17 2.15.20 Page 12: 

Technical 

Details of major bought out 

items and its 

What exactly is needed under this 

point? 

Major Bought out Items like engine, 

transmission, axle, hydraulic 

systems, dash-board, tyres etc. Their 

test certificate from Original 
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Bid Quality certification plan Equipment Manufacturer (OEM) is 

required. 

18 2.16 Page 13: 

Price Bid 

Point 4: Custom duty / any other 

taxes payable 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail. Duty is 

not applicable, however if any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence 

19 2.16.2 Page 14: 

Price Bid 

The taxes / duties related to Iran 

shall be initially borne by the 

bidder and later reimbursed on 

actual by IPGPL 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail.  Any tax 

/ duty is to be is paid, same shall be 

paid by supplier and later to be 

reimbursed by IPGPL on 

submission of documentary 

evidence Tender conditions prevail. 

20 3.9.1 

3.9.2 

3.9.3 

Page 21: 

Customs 

Dues, Port 

Dues 

Contractor shall pay all 

applicable duties. It is the 

responsibility of the contractor 

to comply with all the required 

formalities for custom clearance 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail.  Any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence Tender conditions prevail. 

21 3.9.4 Page 22: 

Road Tax, 

Registration

Tenderer shall pay for road tax, 

registration for a period of initial 

one year 

Deviation: 

This point cannot be considered 

Agree to delete. 
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& Insurance 

22 3.13 Page 23: 

Rates and 

amounts 

include all 

charges 

The rates and amounts shall 

include all payments on account 

of taxes, levies, duties, royalties 

as applicable to the government 

of India / Iran 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail.  Any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence Tender conditions prevail. 

23 3.32 Page 30 + 

31 

Terms of 

Payment 

Irrevocable letter of credit 

 

Extension of L/C for what-so-

ever reason shall be borne by the 

contractor 

 

20 % against submission of a 

bank guarantee to 110% of 

advance amount 

50% after receipt of equipment 

at site, certification by Engineer-

in-Charge 

20% against completion of 

commissioning 

10% after issuance of final 

Irrevocable AND CONFIRMED letter 

of credit is issued 

 

Specific reason needs to be on hand 

 

Deviation: 

20 % against submission of a bank 

guarantee to 100% of advance amount 

70% after receipt of equipment at site, 

certification by Engineer-in-Charge 

10% after issuance of final acceptance 

certificate 

 

Tender conditions prevail. 
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acceptance certificate 

24 3.32.2 Page 31: 

Payment 

towards 

spare parts / 

tools 

50 % against delivery of parts 

50 % on commencement of 

commercial operation of the 

equipment 

Deviation: 

50 %: against delivery of parts 

50 %: 10 days after receipt of parts 

Tender conditions prevail. 

25 3.32.4 Page 32: 

Payment of 

Duties 

The taxes / duties related to Iran 

shall be initially borne by the 

bidder and later reimbursed on 

actual by IPGPL 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail.  Any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence Tender conditions prevail. 

26 3.33 Page 32: 

Payment of 

taxes and 

levies 

Tenderer shall pay all taxes, levy 

and duty which he may be liable 

to pay to government of India / 

Iran 

Deviation: 

DDP price cannot be offered. 

Only CIF or DDU price can be offered 

Tender conditions prevail. Any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence Tender conditions prevail. 

27 3.36.1 Page 35: 

Guarantee 

period  

Guarantee for a period of 24 

months 

Steel structures and paintings & 

anti-corrosions for a period of 60 

months and 36 months 

Deviation: 

24 months or 4.000 working hours, 

whichever occurs first 

Warranty as per German law § 434 

Tender conditions prevail. 
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respectively BGB 

28 3.39.4 Page 36 + 

37: 

Performanc

e Guarantee 

Bond 

Performance Bond after 

completion of defect liability 

period for an amount equivalent 

to 5 % of the contract price, 

towards performance of steel 

structures and painting 

This Bond cannot be provided Agree. Clause 3.39.4 stands deleted. 

29 3.40 Page 37: 

Security 

deposit 

Security deposit for an amount 

equivalent to 110 % of the 

advance amount 

Deviation: 

Security deposit for an amount 

equivalent to 100 % of the advance 

amount can be provided 

Tender conditions prevail. 

30 3.43 Page 38: 

Liquidated 

damages 

Liquidated damages to 1 % per 

week, up to a maximum of 10 % 

of total contract price 

Deviation: 

Liquidated damages to 1 % per week, 

up to a maximum of 5 % of total 

contract price 

Tender conditions prevail. 

31 3.44 Page 39: 

Insurance of 

work 

Insurance against all loss or 

damage from whatever cause 

arising, until Terminal Tractor 

Trailers are received at 

employer’s site 

This insurance shall be from an 

Indian Insurance Company 

We have our own insurance company 

which insures against force majeure 

The insurance shall be from any 

insurance company recognized by a 

regulatory body of respective 

country. 

The risk coverage should be as per 

the tender. 
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32 3.51 Page 41: 

Arbitration 

Disputes shall be settled in 

accordance with Indian 

Arbitration & Conciliation Act, 

1996 (amended in 2015) 

The International Chamber of 

Commerce dispute resolution shall 

apply 

Tender conditions prevail. 

33 Section 5 Page 48: 

AMC 

5.3 Quotation for AMC for the 

period of 3-10 years  

 

 

 

5.7 agreement shall be in 

accordance with the laws of the 

government of India and Iran 

 

5.10 Contractor is liable to pay 

all applicable taxes, duties, etc. 

5.3 Is the AMC for the period of 3-10 

years applicable to the terminal tractors 

trailers? Of course, we can submit a 

quotation for 2 years spares. 

 

5.7 The International Chamber of 

Commerce dispute resolution shall 

apply 

 

5.10 DDP price cannot be offered. 

Only CIF or DDU price can be offered 

The tender conditions prevail. 

 

 

 

Tender conditions prevail. 

 

 

 

Tender conditions prevail. 

34 Schedule 4 A Page 73: 

Training 

Schedule 

Total training days shall be 20 

days 

Deviation: 

20 days is not required 

5-10 working days are sufficient 

Agree – 5 days training proposed. 

Revised schedule 4A is attached. 

35 Complete 

Tender 

Document(R

 RFP document soft copy is in 

.pdf format , can we please get it 

To prepare and understand tender 

document MS word format is 

Tender Condition Prevails 
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FP) in .doc format convenient.  

36 ITT 

(Instructions 

To Tenderer) 

, 2.15.9 

 The bidder shall submit 

documentary evidence for 

having sea-front for assembly 

and roll-on facility, if required 

for effecting delivery. 

Please explain meaning of- having sea-

front for assembly and roll on facility. 

Agree, sea front not required. 

37 ITT 

(Instructions 

To Tenderer) 

, 2.15.18 

 Tentative drawings of various 

arrangements of the crane as per 

clause 3.26 (Volume-I) of this 

tender document. 

Pls elaborate which part drawings? 

Terminal tractors or trailers do not have 

crane. 

Applicable drawings for relevant 

equipment to be provided 

38 Schedule 3 

(Volume-I)- 

3.6, also 

referred in 

2.15.11 

 Tenderer can indicate the 

minimum length of berth and 

period that will be required for 

Installation, Commissioning & 

Testing of the new Terminal 

Tractor Trailers at site, Chabahar 

Port. 

Terminal tractors and trailers will arrive 

in complete assembled conditions, 

ready to use for commercial purpose. 

Please explain activities intended in 

installation, commissioning and testing. 

Agreed 

39 2.16.2  These taxes/ duties related to 

Iran shall be initially borne by 

the bidder and later reimbursed 

on actual by IPGPL, based on 

production of relevant proof. 

As per CIF terms, Bidder will export 

equipment/s from his country and will 

arrange/ pay for formalities for export 

clearance and ocean freight plus 

insurance. Bidder will also provide 

needed documents for import 

formalities for the said equipment in 

Iran. Please clarify who will be importer 

Tender conditions prevail.  

Bidder is responsible for clearing 

the consignment at Iran Port. Kindly 

refer clause 3.10.5 for details of 

importers/consignee 
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and who will be responsible for clearing 

cargo at Iran port? 

40 3.7.2  All payments, or otherwise shall 

be deemed to be included by the 

Contractor in the Prices named 

in the tender and shall be paid by 

him to whom they may be 

payable.  

 

This clause is referring payments 

against any disputes arises due to patent 

rights issues only. Please confirm. 

Agreed 

41 3.9.2 (also 

sought 

clarification 

in 2.16.2) 

 It shall be the responsibility of 

the successful Contractor to 

comply with all the required 

formalities for custom clearance 

at Islamic Republic of Iran and 

pay the duty, as applicable and 

take necessary clearance 

required from the customs 

department. 

 

We will provided all documents for 

importing of goods in CIF terms, please 

clarify who will be importer and who 

will be responsible for clearing cargo at 

Iran port? 

Bidder is responsible for clearing 

consignment at Iran Port. Kindly 

refer clause 3.10.5 for details of 

importers/consignee 

42 3.9.3 

 

 If available, Office space 

including electricity and water, 

as indicated by the tenderer shall 

be provided on chargeable basis.  

As per clause 5.9.b:  

Water and electricity power will be 

provided by IPGPL FREE OF COST. 

However, all the arrangement for 

tapping the source of electricity and 

Tender Condition Prevails. Clause 

5.9 b deals with AMC work while 

clause 3.9.3 is about the supply 

contract 
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 water at convenient point shall be made 

by the contractor.  

Kindly confirm. 

43 3.9.4  ROAD TAX, 

REGISTRATION & 

INSURANCE:  

 

 

Is it responsibility of tenderer or 

IPGPL? Tenderer shall render his 

services for this activity and the cost 

shall be included in cost of equipment, 

and responsibility lies with IPGPL. 

Agree to delete. 

 

44 3.10.7  The Bills of Lading should be 

made to order and bank 

endorsed. One of the original 

bills of lading should be sent 

directly to IPGPL for receiving 

the materials.  

 

BL shall be sent through bank to claim 

payment through LC. 

Non Negotiable copy of BL to be 

submitted to IPGPL for information 

only. Original shall be sent via Bank 

45 3.13  All expenses towards 

registration of Agreement / 

Contract shall be on account of 

selected bidder. The Bidder shall 

quote their CIF prices inclusive 

of all taxes and duties related to 

their country of export. The 

Bidder shall exclude from his 

This expression indicates that import 

formalities are not bidder’s 

responsibility. Please confirm. 

 

 

Bidder is responsible for clearing 

consignment at Iran Port.  
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Price only the custom duty / 

related taxes (if any payable in 

Iran) for the items/ equipments 

appearing in the Price Schedule. 

46 3.13  These taxes/ duties related to 

Iran shall be initially borne by 

the bidder and later reimbursed 

on actual by IPGPL, based on 

production of relevant proof. 

Please clarify if bidder need to pay any 

special duties / taxes to Iran Govt for 

this project / for supply of equipment in 

Iran? 

These taxes/ duties related to Iran 

shall be initially borne by the bidder 

and later reimbursed on actual by 

IPGPL, based on production of 

relevant proof. 

 

47 3.22.5  All registration and statutory 

inspection fees in respect of his 

work pursuant to the Contract 

shall be paid by the Contractor. 

(page no 26) 

 

Please elaborate / list out intended 

registrations and statutory inspections 

done by bidder, accordingly we shall 

include it in budget / cost. 

This is a general clause and is not 

applicable to supply of terminal 

tractor as equipment. 

 

48 3.24.1  The Engineer In-charge or his 

Representative shall have at all 

reasonable time access to the 

Contractor's and sub-contractors 

premises/work site and shall 

have the power at all reasonable 

time to inspect, examine and test 

the materials & workmanship of 

the work during its Manufacture. 

Kindly confirm if it is applicable to 

terminal tractors and trailors supply 

contract, if yes: 

1) Do we need to arrange IPGPL 

employees visit during production of 

terminal tractors? 

2) Do we need to arrange IPGPL 

Not Applicable for terminal tractors 

and trailers 
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The employer shall depute two 

engineers for inspection & 

testing at contractor’s works and 

sub contractor’s premises for 

which the necessary co-

ordination & arrangements shall 

be made by the contractor at his 

cost. The contractor shall give 

at-least 30 (thirty) days’ advance 

notice to the Engineer-In-Charge 

for each pre-shipment 

inspection.  

 

employees visit during production of 

trailers? 

3) for how many days? 

4) Visa shall be applied by IPGPL at 

their cost, we can provide visa 

invitation letters. 

5) Please specify if these visits shall be 

arranged to inspect any specific work, 

accordingly it can be planned well in 

advance. 

 

50 3.24.4 and 

3.24.5 

 In all cases where the Contract 

provides for tests whether at the 

premises of the Contractor or 

any sub-Contractor or 

elsewhere, the Contractor except 

where otherwise specified shall 

provide free of charges such 

labour, materials, electricity, 

fuel, water, stores, apparatus and 

instruments as may reasonably 

be demanded, to carry out 

sufficiently such tests of the 

work in accordance with the 

Contract and shall at all time 

facilitate the Engineer In-charge 

and his assistant to accomplish 

Kindly confirm if it is applicable for 

terminal tractors and trailers? If yes, 

please give details of aforementioned 

tests, to make arrangements accordingly 

in timely manner. 

Relevant test certificates as per 

industry standard to be submitted. 
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such Testing.  

 

 

51 3.25.1  The tests shall include 

operational and capacity tests. 

The capacity test for hoist 

motion shall be with an 

overload of 10% in excess of 

the rated working load. The 

date for operational and capacity 

test shall be set by the 

Contractor and shall be informed 

to Engineer-In charge in 

advance. The Contractor shall be 

responsible for any adjustments 

or corrections found necessary 

during the test.  

 

Terminal tractors do have hoist 

application. Kindly request to remove / 

amend this clause. 

Not Applicable for terminal tractors 

and trailers 

52 3.25.2  The Contractor shall arrange to 

test the equipment for load test 

by a Competent Agency notified 

by competent authority at 

Employer's site and submit the 

certificate to this effect to the 

Engineer-In charge. The test 

Pls. explain test intended in this clause, 

accordingly we shall make 

arrangements for it if needed. Also 

words like competent Agency and 

competent Authority add further 

ambiguity to the statement, please 

provide details to achieve complete 

Relevant test certificates as per 

industry standard to be submitted. 
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load in containers required shall 

be arranged by the contractor at 

his cost and risk. The contractor 

shall produce the certificates 

issued by the competent 

authority for these test load / 

containers being used for load 

test at site.  

 

requirement if applicable to terminal 

tractors and trailers. 

53 3.26.1  General arrangement of the 

crane offered with principal 

details and leading dimensions 

etc.  

 

Crane is not part of terminal tractors or 

trailers, kindly remove/ amend this 

clause. 

Applicable drawings for relevant 

equipment to be provided with 

reference to Terminal Tractors 

54 3.26.3  Schematic arrangement of hoist 

& boom hoist wire ropes, 

Electric room and Machinery 

house arrangement etc.  

 

Crane is not part of terminal tractors or 

trailers, kindly remove/ amend this 

clause. 

Not Applicable for terminal tractors 

55 3.26.6  Diagram showing stage wise 

activities of the project.  

 

Terminal tractors will be supplied in 

preassembled condition. Please confirm 

if block diagrams representing stages in 

supply of goods are intended here? 

Not Applicable for terminal tractors 
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56 3.27.2  The tests on completion shall be 

made on each item when final 

adjustments and tests are 

completed at the Contractor's 

premises in the presence of 

Engineer In charge or his 

authorised representative if 

desired necessary, in accordance 

with the Contract and also when 

erection/Installation is 

completed at IPGPL site in 

accordance with the Contract.  

 

Not related with terminal tractor, kindly 

delete/ amend this clause if applicable 

to terminal tractors and trailers. 

Not Applicable for terminal tractors 

57 3.27.3  If any portion of work fails 

under the tests to fulfil the 

Contract conditions, tests of the 

faulty portion shall, if required 

by the Engineer In-charge or by 

the Contractor, be repeated 

within reasonable time upon the 

same terms and conditions.  

 

Not related with terminal tractor, kindly 

delete/ amend this clause if applicable 

to terminal tractors and trailers. 

Not Applicable for terminal tractors 

58 3.27.4  As per FEM, full load test has to 

be done at manufacturer’s site in 

the presence of TPIA. The full 

Not related with terminal tractor, kindly 

delete this clause. 

Not Applicable for terminal tractors 
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load test shall also be carried out 

at the IPGPL site. The test shall 

be carried out by the Contractor 

at the time fixed by the Engineer 

In-Charge for the 

commencement of commercial 

operations and if in opinion of 

the Engineer In-charge the tests 

are being unduly delayed, the 

Engineer In-charge may, in 

writing, call upon the Contractor 

under three days notice to make 

such tests. The Engineer In-

charge may proceed to make 

such tests himself, at the 

Contractor's risk and expense. If 

the equipment is transported in 

fully erected/assembled 

condition, without dismantling, 

after the load test according to 

FEM standard is done at the 

manufacturer's work, then 2nd 

load test will not be required at 

IPGPL site.  
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59 3.27.5  If the Contractor neglects to 

make the 'Performance test' 

(Acceptance Test) within the 

time stipulated by the 

Contractor, the Employer shall 

nevertheless have the right of 

using the Terminal Tractor 

Trailers at the Contractor's risk 

until the 'Performance test' is 

successfully carried out.  

 

Please state the parameters to be 

checked in performance test, if 

applicable for terminal tractors and 

trailers. Accordingly bidder can prepare.  

Performance Test as applicable (in 

accordance with Industry Standards) 

for terminal tractors shall be 

submitted 

60 3.32  The payment to the contractor 

for acquisition of the equipment 

under the contract shall be 

effected by IPGPL through 

irrevocable letter of credit (L/C), 

against stage-wise payments.  

Irrevocable LC at sight (Usance LC not 

recommended) 

Tender Condition Prevails 

61 3.32.b  Second stage: 50 % of CIF 

Price mentioned in LOA after 

receipt of the Equipment at site 

in good condition and on 

verification & certification by 

Engineer-In-Charge against 

production of invoice and 

satisfactory evidence of receipt 

of equipment at IPGPL site in 

good condition certified by 

2
nd

 stage payment shall be released with 

confirmation of only one competent 

authority, within stipulated time of 

14days after goods arrival at Iran port 

against production of invoice. This is to 

avoid unnecessary/ accidental delays in 

any communications among several 

authorizing agency. 

2
nd

 Instalment will be released on 

confirmation of Marine Insurance 

company and approved by Engineer 

in charge  
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Marine Insurance Company 

andOther Insurance Company 

which covers all risk along 

with declaration of the 

contractor to this effect.  

 

 

 

If applicable, please explain- Who will 

apply for the certifications of receipt? 

From which authority?  

62 3.32.2  Payments towards Spare Parts / 

Tools as listed out at Schedule – 

10(Volume I), if applicable, 

shall be made in two stages as 

mentioned below;  

---50 % of CIF Price mentioned 

in the LOA against delivery of 

Spare parts and Special Tools as 

per the list attached at Schedule 

– 10 (Volume I) at Employers 

Main Stores duly certified by the 

Engineer –In -Charge for receipt 

of the same.  

---50 % of CIF Price mentioned 

in the LOA on commencement 

of commercial operation of the 

equipment.  

 

Spare parts is different commodity than 

of terminal tractor, and its ready to use 

by consumer at receipt. In regular 

practice consumer have to place order 

for spare parts with advance payments, 

in this special case kindly arrange 

payment at receipt of the same at Iran 

Port. 

Tender Condition Prevails 



21 
 

63 3.32.3  Payment for rendering 

Warranty Support:  

Charges for rendering Warranty 

Support as mentioned in the 

LOA shall be paid after 

satisfactory completion of 

Warranty period as per clause 

3.58 of the tender and issuance 

of certificate by the Engineer-In-

Charge. 

All services and costs are covered by 

bidder for 2 years and performance 

bond is submitted in form of Bank 

Guarantee. Hence Warranty support 

payment shall not be pai later /held back 

and released at the start of the service.  

Tender Condition Prevails 

64 3.32.4  Payment of duties- It may be 

noted that Custom Duty at 

Chabahar is exempted for 

IPGPL on import of ONLY 

those items / equipment 

appearing in the Price Schedule 

of this tender document 

This clause indicates import duties are 

exempted for IPGPL only, kindly 

confirm if IPGPL will be importer of 

the said cargo? All formalities and 

payments in this concern will be borne 

by IPGPL? 

IPGPL will be the importer .Duty is 

not applicable, however if any 

custom duty is to be is paid, same 

shall be paid by supplier and later to 

be reimbursed by IPGPL on 

submission of documentary 

evidence 

65 3.34  NO INTEREST ON 

ACCOUNT OF DELAYED 

PAYMENTS:  

Any claim for interest will not 

be entertained by the IPGPL 

with respect to any payment or 

balance which may be in their 

hands owning to any disputes 

No interest shall be on account of 

delayed payments unless its due to 

defaults of contractor, otherwise the due 

amount would deemed as interest 

bearing pending payment at an interest 

rate of base Prime lending rate of 

SBI+2% p.a. to be compounded 

quarterly. (As in situation of initial 

advance by company mentioned in 

Tender condition prevails 
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between themselves and the 

Contractor or with respect to any 

delay on part of the IPGPL in 

making payment. 

similar clause-3.32.a) 

66 3.35.4  Issue of final acceptance 

certificate.  

1) What is punch list items? Mentioned 

twice in this clause. We can not 

understand complete meaning clearly of 

this clause. 2) Time mentioned for 

issuing Final acceptance Certificate is 

too long. i.e. 28 days. Kindly keep 3-7 

days. 

1) Punch Items are critical items 

associated with tractor trailers. 

2)  Time mentioned for issuing Final 

acceptance Certificate – 14 days are 

acceptable 

 

67 3.36.1  Performance guarantee period of 

painting and anti-corrosions 

application- 60 month and 36 

month respectively from date of 

final acceptance.  

Unlike cranes, in terminal tractors and 

trailers, these Paintings and anti-

corrosions application will be applied 

during manufacturing and performance 

guarantee period shall be counted from 

manufacturing date please. 

Performance Guarantee shall be 

applicable from the day Marine 

Insurance company approves it. 

68 3.37.3  Mentioned clause cannot be 

understood clearly ,  

What is meaning of punch items? Punch Items are critical items 

associated with tractor trailers. 

 

69 3.39.3  Performance Bond during 

Defect Liability period for new 

Terminal Tractor Trailers: After 

successful completion of the 

This clause has mentioned testing and 

commissioning of cranes which seems 

irrelevant. 2) Annex V mentioned here 

seems to be for crane only. 

Annexure V is revised and attached.  



23 
 

work, final Testing & 

Commissioning of the 

crane………. 

 

 

70 3.39.4  Performance Bond 

aftercompletion Defect Liability 

period for new Terminal Tractor 

Trailers: 

Annex V mentioned here seems to be 

for crane only, 2) Performance 

guarantee beyond defect liability period, 

can be given only for steel structures. 

Please confirm. 

Annexure V is revised and attached. 

71 3.44.1  Insurance of work – till delivery 

of goods 

Is it mandatory? 2) costs involved in it 

shall be quoted separately or in cost of 

equipment? 3) shall we mention this 

cost in service? Or in tax? 

Cost of Equipment deemed to 

include cost of insurance till 

delivery 

72 3.44.2  Insurance of work – during 

installation at employer’s site. 

There will be no installations as such 

for the terminal tractors or trailers. This 

clause may be removed. If in case it is 

applicable-- Is it mandatory? 2) costs 

involved in it shall be quoted separately 

or in cost of equipment? 3) Shall we 

mention this cost in service? Or in tax? 

Not relevant to terminal tractors 

73 3.45.1  Insurance against 3
rd

 party 

liability -  

Before commencing the 

execution of work, the 

Contractor shall insure in the 

Terms mentioned in this clause seems to 

be related with crane erections and 

commissioning, hence requested to 

amend terms or to remove the clause, as 

Suitable third party insurance shall 

be in place during testing / training 

post-delivery at employer site 
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joint names of the IPGPL and 

the Contractor, covering Third 

Party Liability (TPL) against 

any damage or loss or injury 

which may occur to the 

equipment being installed or to 

any property or to any person 

(including property and 

employees of the Employer) by 

or arising out of the execution of 

the Works or temporary Works 

in carrying out of the Contract. 

The value of TPL policy shall be 

Minimum of USD 35,000 (USD 

Thirty five thousand only) 

against occurrence of each 

incidence. The Contractor shall 

revalidate the insurance 

coverage after each incidence 

and keep the insurance coverage 

till certification of completion.  

 

applicable. 

74 3.47.d  Fails to give the IPGPL proper 

facilities for inspection of the 

Works of any part thereof for 

three days after receiving notice 

in writing by the IPGPL 

Kindly keep reasonable time line, 

request to keep same time line as for 

IPGPL authorities to issue necessary 

certifications or provide clearance, as on 

when needed. (Clause 3.35.4 please 

The clause 3.47 d: No of days 

revised to 7 from 3 days. (Page 40) 
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demanding the same or  

 

refer last sentence) 

75 3.47.h  Upon his assigning this Contract 

or  

 

Bidder cannot understand context or 

meaning. Is it related with terminal 

tractors? Please explain. 

Contract cannot be assigned to any 

other entity  

76 3.47.i  Upon an execution being levied 

upon the Contractor's good or  

 

Bidder cannot understand context or 

meaning. Is it related with terminal 

tractors? Please explain 

This refers to an execution order 

being served on the contractor by 

any statutory authority. 

77 3.48  IPGPL shall have a lien on over 

all or any money that may 

become due and payable to the 

Contractor under this Contract 

or any other Contract or from 

any amount lying with them or 

under their control and in respect 

of any debt or sum that may 

become due and payable by the 

IPGPL to the Contractor either 

alone or jointly with another or 

other and either under this 

Contract or under any other 

Contracts or transaction of any 

nature whatsoever between the 

It is IPGPL’s legal responsibility to 

make all payments in due and timely 

manner and not with hold any 

payments, unless contractor defaulted in 

a way to affect quality, deliveries, time 

schedule or other as specified in clause 

3.47 

 

Tender Condition Prevails. IPGPL 

will have lien in case Contractor 

defaults. 
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IPGPL and the Contractor. 

78 3.57.a  Default of the employer--  

Failing to pay Contractor the 

amount due under Contract as 

per stipulated condition or  

 

What are the provisions to protect 

contractors interest in case of defaults 

by the employer as mentioned in this 

case? 

Kindly refer clauses 3.49, 3.50 and 

3.51. 

79 3.57.b  Interfering with or obstructing 

the written approval in this 

Contract, the Contractor shall be 

entitled without prejudice to any 

other rights or remedies to 

terminate his employment under 

the Contract by giving 90 

(Ninety) days prior notice in 

writing to Employer.  

 

Please refer clause 3.52, kindly keep 

same time line for employer or 

contractor. (60 days) 

Tender Condition Prevails 

80 5.12  Penalty-- Any shortfall below 

90% availability for each crane 

per quarter, a penalty of USD 

150 per hour will be levied. 

Downtime of each crane shall be 

counted from the time crane is 

reported to be in-operational due 

Performance specifications mentioned 

here are for crane, please provide 

relevant specifications. 

To be read as  : - any short fall  

below 90% availability for each 

Tractor Trailer per quarter 
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to any defect/fault in any system 

or component till it is handed 

over for cargo-handling 

operations. 

81 5.13.d  All other condition of the 

Contract shall be as per GCC to 

be read with SCC  

 

Please explain meaning of GCC and 

SCC. 

GCC - General Contractual 

Condition 

SCC - Special Contractual 

Condition 

82 5.17  Taking over on completion of 

AMC (Line no 7) 

Please check wordings of this clause, 

operation of the crane is mentioned. 

Bidder requests to amend it to suit 

correct requirement for Terminal 

tractors and trailers. 

To be read for Tractor Trailers 

instead of Cranes 

83 Annex V  (line no4)………… Contract for 

for Design, Manufacture, 

Supply, Installation, Testing, 

Commissioning and 

Guaranteeing the performance of 

3 Nos. of 100 Ton capacity All-

Terrain (AT) and 3 Nos. of 60 

Ton capacity Rough-Terrain 

(RT) Terminal Tractor Trailers 

at ShahidBeheshti Port, 

Chabahar, Islamic Republic Of 

Iran,…………. 

Typo error shall be corrected and please 

provide correct format of complete 

ANNEX V. 

Tender condition prevails. Annexure 

V is revised and attached. 
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84 Annex VII  1. 1.d- mentioned crane 

part names 

2. 2.d- expansion of short 

forms needed 

3. 5.e- crane parts 

Kindly provide correct format Not Applicable for tractor trailers 

85 Schedule 10 

A 

 1. 1.2.1 

2. 1.2.2 

3. 1.2.3 

Related with Crane, kindly provide 

correct document. 

Your standard O&M manual is 

acceptable 

86 Schedule 11-

Part A and 

Schedule 11-

Part B 

 2. B. “As built “ drawings Please explain relevance of As built 

drawings for terminal tractors and 

trailers. 

Applicable drawings for relevant 

equipment to be provided. 

87 Schedule 14  Non discloser Agreement Can we share data requested by future 

customers about this deal as requested 

by employer in Schedule 16 and 17 

(similar format) Please confirm.  

The details like quantity and type 

can be shared without the order 

values 

88 Schedule 16 

and Schedule 

17  

 Order value- Transaction value 

of other customer’s order in 

past. 

Since past order value is financial data 

records with each customers and prices 

offered to individual customers are 

based on / part of market strategy, hence 

contractor request to mention ‘order 

quantity’  instead of ‘order value’. 

Order value may not be furnished in 

schedule 16 & 17. Instead quantity 

can be shared on its behalf. 

89  Page 9 

2.12.3 

…cost of the Warranty support 

service during 2 years 

guarantee/warranty period 

along with comprehensive 

mandatory AMC for first (2) two 

Since the maintenance is based on no of 

working hours , we need to know  how 

many hours are to be considered for 2 

years 

Tender condition prevails 
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years (Including Spare-parts).. 

90  Page no 22 

3.10.7 

 

The Bills of Lading should be 

made to order and bank 

endorsed. One of the original 

bills of lading should be sent 

directly to IPGPL for receiving 

the materials  

 

The original BL will be sent to you 

through our Bank asper the LC terms. 

 A copy of the BL can be sent to you  

Non Negotiable copy of BL to be 

submitted to IPGPL for information 

only. Original need to be sent via 

Bank 

91 EMD Page 2 US Dollars 22,800/- (US dollars 

Twenty Two Thousand Eight 

Hundred) or equivalent in Euros, 

Indian Rupees 15, 50,000/- (INR 

Fifteen Lakhs Fifty Thousands 

Only) in favour of IPGPL in the 

form of Bank Guarantee, as per 

Annex-II of Tender Document 

(Vol-I), from any Nationalised 

or Scheduled Bank having its 

branch at Mumbai OR Demand 

Draft of above said amount in 

favour of IPGPL payable at 

Mumbai.  

 

 US Dollars 22,800/- (US dollars 

Twenty Two Thousand Eight 

Hundred) or equivalent in Euros 

21,000 (Euro twenty one 

thousand) or Indian Rupees 15, 

50,000/- (INR Fifteen Lakhs Fifty 

Thousands Only) in favour of 

IPGPL in the form of Bank 

Guarantee, as per Annex-II of 

Tender Document (Vol-I), from any 

Nationalised or Scheduled Bank 

having its branch at Mumbai OR 

Demand Draft of above said amount 

in favour of IPGPL payable at 

Mumbai.  
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92 2.11.1  Stamp Duty and Other Expenses  Expenses like custom duty etc at Iran 

are not under our scope. 

We will provide CIF Port Only. 

Tender Conditions prevail. 

 

It is clarified that all expenses 

towards registration of Agreement / 

Contract shall be on account of the 

selected bidder.  

Bidder should factor all expenses 

and duties related to their respective 

country of export in their price bid. 

The customs duty / related taxes (if 

any payable in Iran) only related to 

those items/ equipment appearing in 

the Price Schedule, shall be initially 

borne by the contractor and later 

reimbursed on actual by IPGPL, 

based on production of relevant 

proof. 

The Bidder shall quote their CIF 

prices inclusive of all taxes and 

duties related to their country of 

export. The Bidder shall exclude 

from his Price only the custom duty 

/ related taxes (if any payable in 

Iran) for the items/ equipment 

appearing in the Price Schedule.  

These taxes / duties related to Iran 
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shall be initially borne by the bidder 

and later reimbursed on actual by 

IPGPL, based on production of 

relevant proof. 

93 3.32  Payment Terms We would be looking for one payment 

for all services  

o Advance 20% of CIF along with 

LOA 

o 70% of CIF on shipping  

o Balance 10% of CIF against 

Commissioning and acceptance.  

Tender Condition Prevails. 

94 3.43  Liquidated Damages  Can it be 0.5% per week and max 7.5% 

of the total contract price 

Tender Condition Prevails. 

95 Date of 

submission 

and opening 

2 Global Tender Notice Due date for submission of  

Tender Document  

On or before 28th February 2017 up 

to 1500 hrs at the office of the India 

Ports Global Pvt Ltd,,4th Floor, 

Nirman Bhavan, M.P. Road, 

Mazgaon, Mumbai-400010 .  

 

Due date for opening of  

Tender Document 

On 28th February 2017 at 1530 hrs. 

At Conference Hall, India Ports 

Global Pvt Ltd, 4th Floor, Nirman 

Bhavan, M.P. Road, Mazgaon, 

Mumbai-400010.  

 

96 2.1.1 4 Instruction to Tenderer - MEC Minimum Eligibility Criteria 

Financial Standing:  

 

Minimum Eligibility Criteria 

Financial Standing:  
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1- The average annual financial turnover of 

the tenderer over the past three years 

shall be at least US Dollars 22,80,000/- 

(US Dollars Two million and Two 

hundred Eighty thousand only) or  

2- Indian Rupees 15,50,00,000 (Rupees 

Fifteen Crores Fifty Lakhs only) or 

 

1. The average annual financial 

turnover of the tenderer over the past 

three years shall be at least US 

Dollars 22,80,000/- (US Dollars Two 

million and Two hundred Eighty 

thousand only) or  

2. Indian Rupees 15,50,00,000 (Rupees 

Fifteen Crores Fifty Lakhs only) or 

3. Euros 21,00,000 ( Two million and 

One hundred Thousand) 
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(Tender No. IPGPL / Terminal Tractor Trailers / 2017) 

 

TECHNICAL CLARIFICATIONS PERSUANT TO PRE-BID MEETING HELD ON 16 JANUARY 2017 FOR FOUR LOTS i.e. 

YARD CRANES, REACH STACKERS & EMPTY CONTAINER HANDLERS, TERMINAL TRACTOR TRAILERS AND 

FORKLIFTS. 

TERMINAL TRACTOR TRAILERS 

Sr. 

No. 

Volume-II 

Clause No. 

Page 

No. 
Tenders Specification Requirements 

 

Queries Clarification From IPGPL 

1 Clause 17  4 Trailers With regards to trailers, could you 

kindly clarify the below. 

10 Nos. of 45T Flatbed Trailers What is 

the operating speed. Any special 

tyres/Brand/ Size and Preference for 2 

axles or 3 axles model. 

Same Questions For :-  

5   Nos. of 45Ft Terminal trailers. 

27 Nos. of 40Ft Terminal Trailers. 

2   Nos. Low bead trailers for Carrying 

Spreaders. 

Generally during Terminal 

operation the speed is 20 -25 

KM/Hr. 

Normal speed may be 35-40 

KM/hr 

 

10 x 20 or 11 x 20 

Solid tyres 

International reputed brands 

such as Dunlop, Goodyear, 

Bridgeston, Michelin, SIMEX, 

etc. are acceptable. 

 

2 or 3 axles is acceptable 

however Please consider 

permissible uniform 

distributed load of the berth 

which is 5 t/m2. 
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2 Volume-II 1.0  The following specifications are 

determined for 32+10 Terminal 

Tractor units 

What“32+10” Terminal Tractor units 

means? Different types of Terminal 

Tractor? But the specs. Requirement in 

the document is same.  

All 42 no’s  Terminal Tractors 

will have a hauling capacity of 

54 tons 

3 Volume-II 4.0  The engine of the tractor (prime 

mover) must be from reputed and well 

known international brands from 

original manufacturer’s country 

(indicative brands such as VOLVO / 

Cummins / Parker or equivalent) 

The engine of SINOTRUK product is 

originally produced by SINOTRUK 

company in China, which is mutual 

tech. and tested by market, and it is 

equivalent to German MAN products. Is 

it acceptable?  

Not acceptable. 

4 Volume-II 14  The crane hydraulic system must be 

designed based on the regional 

weather conditions and easy 

accessibility and maintenance 

capability.  

There is no crane device on Terminal 

Tractor product, so what “Crane” means 

for?  

Please read the word “Crane” 

as “Terminal Tractor”. 

5 Volume-II 15  All important signals and displays of 

the crane including engine functions 

(oil pressure & temperature, engine 

RPM, water temperature) and relevant 

displays of hydraulic system 

(including hydraulic oil temperature & 

pressure) and other necessary 

indicators must be installed in the unit.  

There is no crane device on Terminal 

Tractor product, so what “Crane” means 

for? 

Please read the word “Crane” 

as “Terminal Tractor”. 
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6 Volume-II 16  Equipment Package Does it mean the tool box with basic 

tools along with the tractor?  

It is clarified that the tool box 

with basic tools as per the 

standard market practice shall 

need to be supplied with each 

tractor/ trailer. 

7 Volume-II 17-5  Five trailers shall be able to carry 45 

feet container.  

 

Does it mean that total 34 units bom 

cart trailers demand is specified as 

27+5+2, in three types? Could you give 

more specs. requirements on low bed 

trailer?  

Yes all 34 nos will be bom 

cart type. Breakup as follows: 

27 nos.trailers shall be capable 

of  transporting 1 x 40 feet 

container or 2 x of 20 feet 

containers.  

5 nos. trailers shall be capable 

of transporting 1 x of 45 feet 

container.  

2 nos. trailers shall be low bed 

trailers suitable for shifting of 

crane spreaders and over 

height containers. 

 

8 Volume-II 11  All joysticks must be equipped with 

dead man protection system. 

What is dead man protection system? Is 

it mandatory?  

It is a switch/ device for 

stopping the machine in case 

the human operator becomes 
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incapacitated. It is mandatory. 

9 Complete 

Tender 

Document(RFP) 

 RFP document soft copy is in .pdf 

format , can we please get it in .doc 

format 

To prepare and understand tender 

document MS word format is 

convenient. 

Not agreed.  

10 4.0 Page 

2: 

Engin

e 

6 cylinder four stroke direct injection 

diesel engine…  

 

 

 

 

 

 

 

 

 

…which shall meet Euro IV emission 

norms 

Deviation: 

For the requested MAFI tractor model 

T230 is a Volvo 4 cylinder stage IV 

engine TAD-572VE with 218 HP 

available. 

Due to new economical requirements, 

we recommend this 4 cylinder engine  

Advantages: Lower cost of ownership 

and operation, easier to service, lower 

noise, emission and fuel consumption. 

 

For the request of Euro IV emission 

norms, please make sure that the sulfur 

content in the local fuel will be max. 10 

ppm. If not, we do not recommend 

Stage IV engines. Optional for sulfur 

content of more than 10 ppm in local 

fuel, we will offer stage IIIA engine: 

Acceptable if required power 

and torque is adequate. 
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Volvo TAD552VE 

11 7.0 Page 

3: 

Suspe

nsion 

Rear: Two nos. parabolic leaf springs Deviation: 

Rear axle rigidly fixed on the chassis or 

optional air suspended 

No air suspended system is 

required. 

 

12 8.0  10.00 X 20, 16 PR or 11.00 X 20-16 

PR 

Deviation: 

12 R 22.5 

MAFI standard wheels and tires 

(necessary for handling  container 

chassis with approx. 65 tons payload) 

The size is acceptable. The 

tractor tire size should be 

compatible with the trailer tire 

size 

13 11.0  One spare tyre with ring (wheel) for 

each trailer 

Please inform which spare tyre is 

needed (for tractor or trailer) 

One spare tyre (rubber) 

assembly with rim for each 

tractor and one spare tyre 

(solid) assembly for each 

trailer shall be supplied.  

14   1.0 The following specifications are 
determined for 32+10 Terminal 
Tractor units and 34+10 Trailers 
(Flat-bed & Bomb Cart Skeletal) 
to be used in Shahid Beheshti 
ports at Chabahar for which their 
relevant environmental 
conditions have been stated in 
specifications. 

TT quantity: 32+10;  

Trailer: Not from China, pls get it 

locally. 

Bidder has option to quote for 

Terminal tractors and / or 

Terminal trailers. 
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15   IPGPL intends to procure 10 Nos. 
Tractor-flatbed trailer units with 
carrying capacity of minimum 45 
tons and above (Inclusive of Tare 
Weight of Trailer) for handling 
break bulk cargo/ project /general 
cargo in the Chabahar Port 
Multipurpose terminal and 32 Nos. 
Terminal Tractors and 34 Nos. 
Bomb Cart Skeletal Trailers for 
Container handling with hauling 
capacity of minimum 54 Ton and 
above (Inclusive of Tare Weight of 
Trailer) at Container Terminal of 
ShahidBeheshti ports at Chabahar. 

 

If goods 54 tons, trailer 10 tons, TL 6 

tons, totally GCW 70 tons, we will not 

offer the capacity above GCW 70 tons. 

All 42 nos Terminal Tractor 

should have hauling capacity 

of 54 tons or above. 

16   The design and manufacture of units 
should comply with the well-known 
standards such as ISO, FEM, IEEE, 
ASME, IEC, JIS, EN, ECC, AWS, 
SIS, and DIN. Etc. 
 

2.0 Environmental conditions    
- Permissible wind speed when the 

units are working: 72 km/h.  
 

 

Max speed is recommended as 40 km/h. 

 

Maximum average wind speed 

in Chabahar is 15 m/sec. 
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17   3.0 Main Conditions  
  
- The lifetime of parts of all main 

equipment and mechanisms must 

be at least 25000 running hours. 

 

Lifetime cannot be promised. 
 

Delete this item. 

18    
4.0 Engine  

 

The engine of the tractor (prime 

mover) must be from reputed and 

well known international brands 

from original manufacturer’s 

country (indicative brands such as 

VOLVO / Cummins / Parker or 

equivalent) with easy maintenance 

requirements and in compliance 

with the relevant port’s operational 

conditions.  
 
Six cylinder four stroke direct 

injection diesel engine with turbo 

charging having a minimum   
power rating of 190 HP. The engine 

shall be fuel efficient and shall meet 

Euro IV emission norms. 

 

Dongfeng Cummins engine QSB6.7-

C220 made in China, 220hp, but 

emission is EU stage 3A. 

 

Not acceptable. 

19     
5.0 Cabin  
  

Wiper is standard but without wash 

tank, there is no upper window on the 

Wash tank is required to spray 

fresh water for cleaning of the 

Window glass Upper window 
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- Cab windows should have 
wipers for cleaning and also 
FW spray especially the upper 
window, to provide the best 
possible view.  

 

cabin. can be considered as option. 

20   6.0 Transmission   
Torque Converter with Automatic 

shift transmission (Torque Flow 

Transmission). 

 

Allison 3500 transmission, made in 

USA. 

Acceptable. 

 

 

21   7.0 Suspension  
 
7.1 Front: Two Nos. robust heavy 

duty parabolic leaf springs in 

rubber mountings with 2 

telescopic shock absorbers.  
Rear: Two Nos. parabolic leaf springs. 

 

Shock absorber is not available on 

TL165, no suspension on the rear axle 

Manufacture’s standard 

proven design is acceptable. 

22     
8.0 Tyres   

10.00 X 20, 16 PR or 

11.00 X 20-16 PR. 

 

If GCW 70 tons, then Michelin XTT is 
recommended. 
 

International reputed brands 

such as Dunlop, Goodyear,  

Bridgeston , Michelin, etc. are 

acceptable even if made in 

China. 

23   9.0 Steering  
 
Power steering system 

with double acting 

cylinders. Emergency 

steering system is to be   

The steering gear box contains a manual 
steering mechanism, with hydraulic 
power assist. 

  
 

Acceptable. 
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incorporated. 

 

24   11.0Auxiliary Systems 

The Terminal Tractor-Trailers must be 

equipped with the following systems: 

 

- Separate centralized 

lubrication system for main parts that 

need lubrication.  

 

- Appropriate 

warning lights (rotary or 

flashing strobes), motion 

alarms (horn, acoustic 

alarms), Luminous, 

emergency shutdowns and 

other necessary warning lights 

and alarms must be installed.  

 

- Adequate floodlights for 

illuminating the working area, 

operator’s cab.  

 

- The lighting 

system should be of anti-

vibration mount type to 

prevent failure in the lights 

due to vibrations and in 

accordance with existing 

standards of Iran.  

 

No centralized lubrication / strobe light, 

reverse alarm and engine shutdown/Pls 

check the existing standards of Iran / 

spare rim is optional / no fire 

extinguisher/ No Tools will provide / 

fuel tank drain valve to be checked / no 

dead man protection. 

 

Manual lubrication is 

acceptable. 

Strobe light, reverse alarm and 

engine shutdown/ the 

specified spare, fire 

extinguisher, Tools and fuel 

tank drain valve to be provide 

according to the tender 

documents. 

No dead man projection is 

required. 
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- All stairs, bolts 

and nuts should be resistant 

against corrosion caused by 

humidity and stairs should be 

safe enough.  

 

- One spare tyre with ring 

(wheel) for each trailer should be 

supplied as spare.  

 

- Fire extinguishers should 

be installed in all necessary locations.  

 

- All of special & standard tools for 

maintenance must be supplied.  

 

- Fuel tank should be equipped with 

drain valve and fuel indicator 

separately.  

 

- Fueling must be done 

easily and the fuel tank must be 

installed in the lowest position.  

 

- All joysticks must be 

equipped with dead man protection 

system.  

 

25    

14.0 Hydraulic System  

 
 

It is not possible to design.  

 

The system should be 

designed so that the average 

temperature of the Hydraulic 
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- The hydraulic system must 
be designed in a way that 
can avoid temperature 
increase more than 
permissible level.  

 

oil should remain less than 

60
O
C as measured in 

hydraulic oil tank. 

26   
 
15.0 Signals & Displays   

- All important signals and 
displays of the crane 
including engine functions 
(oil pressure & 
temperature, engine RPM, 
water temperature) and 
relevant displays of 
hydraulic  

 
system (including hydraulic oil 

temperature & pressure) and other 

necessary indicators must be installed 

in the unit. 

No display for hydraulic system. Agree. 

27   The electronic components should be 

equipped with a suitable system for 

tolerating E.Cs. (Such as temperature, 

humidity, dust). 

- Kalmar Standard. 
 

Acceptable. 

28   16.0 Equipment Package  
The Supplier is required to provide a 

complete package of Equipment for 
the supply of Prime.  
Mover (Terminal Truck Tractor) and 

it’s Flat Bed Trailer/Bomb Cart 

Only Terminal tractor will be provided. Bidder has option to quote for 

Terminal tractors and / or 

Terminal trailers. 
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Skeletal Trailers of specified payload 

capacity not less than required 

respective application for transporting 

break-bulk/general/project cargo and 

ISO Containers in the Multipurpose 

Terminal and Container Terminals at 

Chabahar Port, Iran. 
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Revised MEC for Terminal Tractor Trailers 

 

 

2.1.1 Minimum Eligibility Criteria (MEC)   

 

a. Experience: 

 

For Terminal Tractors: The tenderer should be in the business of Supplying and Commissioning of 

Terminal Tractors at least for the last seven (07) years.  

 

For Terminal Trailers: The tenderer should be in the business of Supplying and Commissioning of 

Terminal Trailers, at least for the last seven (07) years. 

 

b. Capacity and Capability:  

 

1.  For Terminal Tractors:  
The tenderer should have supplied at least 32+10= (42) of Terminal Tractors during the last seven 

(07) years.  

 

2.  For Terminal Trailers:  
The tenderer should have supplied at least 34+10= (44) Terminal Trailers (34 Bomb Cart Skeletal 

Type and 10 Flatbed Type) during the last seven (07) years. 

 

 

c. Satisfactory Performance: 

 

For Terminal Tractors: At least 10 Nos. Terminal Tractors supplied in the last seven (07) years 

must have completed warranty period satisfactorily.  

 

For Terminal Trailers: At least 20 Nos. Terminal Trailers supplied in the last seven (07) years must 

have completed warranty period satisfactorily. 

 

d. Recent Business Activities: 

 

The tenderer should have supplied or is in the process of manufacturing at least ten Terminal Tractors 

and / or twenty Terminal Trailers during the last two (02) years.  

 

The minimum Eligibility Criteria and Price Schedule of all the tenderers participating in this tender 

shall be evaluated separately for Terminal Tractors and Terminal Trailers. It may be noted that the 

Price Schedule for both shall be separately evaluated and the Selected Bidder for the same shall be 

separately announced. To clarify, the parties for both the equipment may be separate. Corresponding 

changes shall be made in the tender contract while singing of the same.  

 Schedule 11. i.e. Format of PRICE SCHEDULE-  Part I (Total of A & B) (Tender No. 

IPGPL/YARD CRANES/2017 at Page No. 84 of Volume-I of the Tender Document Stands 

Deleted. 
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REVISED SCHEDULE 4 A 

TRAINING SCHEDULE 

1. TRAINING OF OPERATORS AND MAINTENANCE PERSONNEL: 

 

1.1         GENERAL: 

The contractor can assign qualified mechanical and electrical / electronic specialists to instruct 

the employers Terminal operations personnel in the Eco-Driving / Operating and cost effective 

maintenance on all equipments installed under this contract.  The training session by OEM for 

Hydraulics, Electrical & Electronic Components / Mechanisms will be performed at the site of 

the work. The contractor shall submit his fully structured and detailed proposed training 

programme under this contract. 

 1.2 TRAINING SESSIONS: 

 .1 The training sessions shall include operations, maintenance and servicing of all 

mechanical and electrical / electronic components of the Terminal Tractor Trailers. The detailed 

training programme will be finalized by the Contractor in consultation with the employer well in 

advance. The training shall be in sufficient depth to enable IPGPL to use and maintain the 

Terminal Tractor Trailers in a safe and proper manner. Contractor shall impart operational & 

maintenance training to employer’s personnel as per the following; 

Location Details Total Training 

Days 

At employer’s site after arrival of 

equipment in class room 

Mechanical / Hydraulic System 5 

Electrical   /   Electronic   Control  Systems  & 

Maintenance / Trouble Shooting / Repairs 
5 

Terminal Tractor Trailers Operations   /   

Mechanical   / Hydraulic System Electrical / 

Electronic Control Systems 

5 

On  site  in   Terminal Tractor 

Trailers at IPGPL 

Mechanical / Hydraulic System 5 

Electrical   /   Electronic   Control  Systems & 

Maintenance / Trouble Shooting / Repairs 

5 

Terminal Tractor Trailers Operations: 

i)  Economical Driving & Lifting Techniques. 

ii) Improving Knowledge of RPM v/s Torque. 

iii) Interpreting Information Provided on the 

Display. 

iv) How the Driver can affect Fuel Consumption 

& Emissions. 

5 

 

.2 The session shall also include hand-on-trouble shooting where the contractor inserts 

known faults into the system to demonstrate the fault diagnostic capabilities of the fault 

diagnostic. 

.3 The contractor shall furnish detailed Training manual to employer 15 days before 

commencement of training. 
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.4 The contractor shall provide a full time engineer on the contractor’s permanent payroll, on 

site who shall oversee the Erection / commissioning works. He shall have authorization to make 

reasonable changes and modifications as required by the employer. 

.5 A commissioning engineer with knowledge of Electrical & Electronic Components / 

Mechanisms shall remain at site for the first two weeks of the performance test period of each 

equipment.
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 Annex-V at Page No. 60 of Volume-I of Tender Document is Replaced with 

following Page:-  

ANNEX -V 

FORMAT OF BANK GUARANTEE to be used FOR (i) PERFORMANCE of the 

Contract (ii) Performance of equipment during defect liability period and (iii) after 

completion of defect liability period for the contract.  

 

In consideration of the India Ports Global Private Limited incorporated under Companies 

Act, 2013 (hereinafter called “The Employer” which expression shall unless excluded by or 

repugnant to the context or meaning thereof be deemed to include the Board of Directors of 

India Ports Global Private Limited, its successors and assigns) has awarded the Contract for 

for Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of  Terminal Tractor Trailers at Shahid Beheshti Port, Chabahar, Islamic 

Republic Of Iran, vide Managing Director, IPGPL’s letter No. ---------------------, dated -------

------- (hereinafter called ‘the said Contract’) to ------------------------------ (Name of the 

Contractor) (hereinafter called the ‘Contractor’). Under the terms and conditions of the 

Contract, made between the Contractors and the Employer, the Contractor is bound to submit 

a performance Guarantee of US Dollars ------------ (In words US Dollars -------------------------

- only) / Rs. ------------ ( in words Indian Rupees ………………) to Employer, we the ---------

-------------------------- (Name of the Bank and address) (hereinafter referred to as ‘the Bank’ 

at the request of the Contractors do hereby undertake to pay to the Employer an amount not 

exceeding USD --------------- (US Dollars ----------------------------- only) / Rs. ------------ ( in 

words Indian Rupees ………………) against any loss or damage caused to or suffered or 

which would be caused to or suffered by the Employer by reason of any breach by the 

Contractors of any of the terms and conditions of the said Contract.  

1. We -------------------------Bank do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur merely on a demand from the Employer stating that 

the amount claimed is due by way of loss or damage caused to or which would be caused to 

or suffered by the Employer by reason of the Contractor’s failure to perform the said 

Contract. Any such demand made on the Bank shall be conclusive as regards the amount due 

and payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not exceeding USD --------------- (US Dollars -------------------

---------- only) / Rs. ------------ (in words Indian Rupees ………………)  

2. We, ----------------------------------------- (Name of the Bank) undertake to pay to the 

Employer any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor in any suit or proceeding before any court of Tribunal relating thereto our liability 

under this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment there under and the Contractor 

shall have no claim against us for making such payment.  

3. We, -------------------------------- further agree with the Employer that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said Contract and it shall continue to be enforceable till all the dues of the 

Employer under or by virtue of the said Contract have been fully paid and its claims satisfied 

or discharged or till the Managing Director of the said Employer certified that the terms and 

conditions of the said Contract have been fully and properly carried out by the said 

Contractors and accordingly discharge this guarantee. Unless the demand or claim under this 

guarantee is made on us in writing on or before the ----------------, we shall be discharged 
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from all liabilities under this guarantee thereafter. This Guarantee will remain in force from 

the date hereof, i.e. till --------- and unless a demand or suit or action to enforce any claim 

under the guarantee is made within three months from the date..........! 

 

 


