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 1.  GLOBAL TENDER NOTICE) 

(Tender No: IPGPL/YARD CRANES/2017) 

 

Sealed tenders in two-bid system (Technical & Price Bids) are invited on behalf of India Ports Global 

Pvt Ltd (IPGPL), from reputed manufacturers fulfilling the Minimum Eligibility Criteria (MEC). The 

scope of works, details of time schedule and EMD to be submitted by Tenderers for participation in this 

tender  are given below: 

i) Scope of work Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 3 Nos. of All-Terrain 100 Ton. Capacity 

and 3 Nos. of Rough-Terrain 60 Ton. Capacity Yard Cranes at Shahid 

Beheshti Port, Chabahar, Islamic Republic of Iran. 

ii) Earnest Money Deposit 

(EMD) 

US Dollars 89000/- (US dollars Eighty Nine Thousand Only) or 

equivalent in Euros, Indian Rupees 60,60,000/- (INR Sixty Lakhs Sixty 

Thousands Only) in favour of IPGPL in the form of Bank Guarantee, as per 

Annex-II of Tender Document (Vol-I), from any Nationalised or 

Scheduled Bank having its branch at Mumbai OR Demand Draft of above 

said amount in favour of IPGPL payable at Mumbai. 

iii) Sale of Tender Document On all working days (1000 hrs to 1700 hrs) from 03-01-2017 during 

office hours at the office of the Managing Director, India Ports Global Pvt. 

Ltd., 4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-

400010.Tender document will not be sent by post/courier. 

iv) Pre-Bid Meeting On 16-01-2017 at 1030 Hrs at Conference Hall of India Ports Global Pvt 

Ltd,,4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010  

v) Cost of Tender Document 

(set of two copies) 

Rs. 10,000/- (Rupees Ten Thousand only) or USD 150 (US dollars one 

hundred fifty only) in the form of Demand Draft (non-refundable) drawn 

on any scheduled bank having its branch at Mumbai in favour of India 

Ports Global Pvt Ltd. Tender Document shall have to be collected by the 

party through an authorised person/ Agent. The Tender document detailing 

the terms & conditions and the technical requirements can also be 

downloaded from the web sites: http://ipa.nic.in, http://www.jnport.gov.in 

and http://www.kandlaport.gov.in  from 03-01-2017 onwards till the date 

of submission of tender. The downloading of tender document shall be 

carried out strictly as provided on web site. In such case, the Cost of tender 

document can be deposited at the time of submission of the tender. Tender 

document will not be sent by post/courier. 

Vi) Due date for submission of  

Tender Document 

On or before 15th February 2017 up to 1500 hrs at the office of the India 

Ports Global Pvt Ltd,,4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, 

Mumbai-400010 . 

 vii) Date of opening of 

Technical Bid 

On 15th February 2017 at 1530 hrs. at Conference Hall, India Ports 

Global Pvt Ltd, 4
th
 Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-

400010 .  

        

  

                                                                   

http://ipa.nic.in/
http://www.jnport.gov.in/
http://www.kandlaport.gov.in/
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    Managing Director, 

    For India Ports Global Pvt Ltd,  

   4
th
 Floor, Nirman Bhavan, 

   M.P. Road, Mazgaon,  

   Mumbai-400010, India 

   Email:-md.indiaportsglobal@gmail.com 
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2    INSTRUCTIONS TO TENDERERS (ITT) 

 

2.1 Sealed tenders in two-bid system (Technical & Price Bid), are invited on behalf of India Ports Global Pvt 

Ltd (IPGPL),  for the following work : –  

 Name of the work:Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing 

the performance of 3 Nos. of All-Terrain 100 Ton. Capacity and 3 Nos. of Rough-Terrain 60 Ton. 

Capacity Yard Cranes at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran. 

 

2.1.1 Minimum Eligibility Criteria (MEC) 

a. Financial Standing: 

1- The average annual financial turnover of the tenderer over the past three years shall be at least US 

Dollars 8,900,000 (US Dollars Eight million and Nine Hundred Thousand only) or Indian Rupees 

600,00,00,000. (Rupees Six hundred crores only) 

2-   The tenderer shall have recorded average net profit in last three (3) years. 

b. Experience: 

The tenderer should be in the business of designing, manufacturing, Supplying and Commissioning 

of YARD CRANES, at least for the last seven (07) years. 

c.    Capacity and Capability: 

   1.   For 100 Ton Capacity All-Terrain (AT) Yard Cranes: 

The tenderer should have supplied at least three (3) nos. of Yard Cranes All-Terrain (AT) with 

minimum 100 ton Lifting Capacity under hook during the last seven (07) years. 

      2.   For 60 Ton Capacity Rough-Terrain (RT) Yard Cranes: 

The tenderer should have supplied at least three (3) nos. of Yard Cranes Rough-Terrain (RT) 

with minimum 60 ton Lifting Capacity under hook during the last seven (07) years. 

 

d. Satisfactory Performance: 

At least Three (03) Yard Cranes supplied in the last seven (07) years must have completed warranty 

period satisfactorily. 

e. Recent Business Activities: 

The tenderer should have supplied or is in the process of manufacturing at least Three (03) Yard 

Cranes during the last two (02) years. 

 

All the tenderers participating in this tender shall be evaluated so as to meet the above requirements 

of Yard Cranes separately for 100 ton (AT) and 60 Ton (RT) capacity. 
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2.2 LAST DATE FOR SUBMISSION OF TENDER 

 

2.2.1 Tenders shall be received in the office of the Managing Director, India Ports Global Pvt Ltd, 4
th
 Floor, 

Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-400010, up to 1500 hrs on 15th February 2017.  

2.2.2 IPGPL, may at its own discretion, reserves the right to extend the date for receipt of tender. Tenders 

received after the aforesaid time and date or the extended time and date, if any, shall be returned 

unopened to the Tenderer.  Tenderers to note that IPGPL shall not be responsible for late receipt of any 

offer due to postal delays or any other delay for whatsoever reasons. 

 

2.3 TENDERER TO INFORM HIMSELF FULLY 

2.3.1 The Tenderer is expected to examine carefully the contents of the tender document like, Instructions to 

the Tenderers, General Conditions, and scope of work, annexure and schedules, check-list of 

documents to be submitted along with the tender etc. Failure to comply with the requirements of the 

tender will be at the Tenderer's own risk. It would be deemed that prior to the submission of the tender 

the Tenderer has made a complete and careful examination of requirements and other information set 

out in the tender document. The Tenderer shall be deemed to have, visited the site and surroundings 

and have obtained all necessary information in all the matters whatsoever that might influence while 

carrying out the works as per the conditions of the tender and to satisfy himself to sufficiency of his 

tender, etc. 

2.3.2 The Tenderer is advised to get acquainted himself with the job involved at the site, like availability of 

labour, means of transport, communication facilities, local laws and bye laws in force. The tenderer is 

essentially required to be abreast of latest Rules and Regulations in force as regards to local port 

authority and any other statutory bodies as well as security regulation for the permission to collect all 

information that may be necessary for preparing and submitting the tender and entering into Contract 

with IPGPL.  

2.3.3 Tenderer shall bear all costs associated with the preparation and submission of his tender and IPGPL 

will in no case be responsible or liable for these costs, regardless of the conduct or outcome of the 

tendering process. 

2.3.4 The Tenderer and/or his representatives will be granted permits to visit the site for the purpose of 

inspection, on receipt of a formal written request. The Tenderer will be fully responsible for any injury 

(whether fatal or otherwise) to himself or his representatives for any loss or damage to property or for 

any other loss, damage, costs and expenses whatsoever caused which but for the granting of such 

permission would not have arisen. The Tenderer will be liable to indemnify the Employer against any 

loss or damage to the property of the Employer or neighbouring property which may be caused due to 

any act of the Tenderer or his representatives. 
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2.4  EARNEST MONEY DEPOSIT (EMD) 

2.4.1 The tender shall be accompanied by Earnest Money Deposit as stipulated in the tender notice. The 

tender not accompanied with EMD shall be treated invalid. The E.M.D. shall be submitted in the 

form of Bank Guarantee (BG) as per enclosed format at Annex-II (Vol. I of the Tender Document) 

drawn in favour of India Ports Global Pvt Ltd, Mumbai, from any Nationalised/Scheduled Bank 

(Nationalised/Scheduled Bank shall mean a bank defined under section 2 (e) of the Reserve Bank of 

India Act 1974) having its branch at Mumbai. However, alternatively, Demand Draft (DD), in favour of 

IPGPL, Mumbai, drawn on any Nationalised / scheduled bank enlisted under RBI, in favour of India 

Ports Global Pvt Ltd, payable at Mumbai, for specified amount in the tender for EMD, can be 

acceptable. 

2.4.2 In the event of tenderer withdrawing his tender before the expiry of tender validity period of 180 days 

from the date of opening of technical bid, the tender submitted by the tenderer shall be cancelled and 

EMD shall be forfeited. 

2.4.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned on award of Contract to the 

successful Tenderer. No interest shall be payable on the amount of E.M.D in any case. The Earnest 

Money Deposit of the successful Tenderer shall be refunded only on receipt of Performance Guarantee 

as stipulated in the tender.   

2.4.4  IPGPL reserves the right to forfeit the Earnest Money Deposit in respect of successful Tenderer, if he 

fails to furnish the necessary Bank Guarantee towards performance within 30 days and enter into a 

Contract within 37 days from the date of issue of Letter of Acceptance (LOA) as per tender. 

2.4.5 EMD shall not be enclosed with the sealed covers containing technical offers, but shall be submitted 

separately in a properly sealed envelope so super scribed. 

 

2.5  IPGPL’S Right to Annul the Bidding Process 

2.5.1 Notwithstanding anything contained in this tender document, IPGPL reserves the right to annul the 

bidding process at any time without any liability or any obligation for such annulment, without 

assigning any reason. 

2.5.2 IPGPL reserves the right to invite revised Technical Tenders and / or revised Financial Tenders from 

Bidders with or without amendment of the tender document at any stage, without liability or any 

obligation for such invitation and without assigning any reason. 

2.5.3 IPGPL reserves the right to reject any Tender if at any time, a material misrepresentation is made or 

uncovered OR the Bidder does not respond promptly and thoroughly to requests for supplemental 

information required for the evaluation of the tender. 

 

2.6  TENDER VALIDITY: 

    The tender shall remain valid for acceptance for a period of 180 days from the date fixed for opening of 

Technical Bid. IPGPL reserves their right to extend the period of validity for a specific time. The 

request and the response, there to, shall be made in writing by post or by E-mail.  However, in the event 
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of the tenderer agreeing to the request, he shall not be permitted to modify his tender. In the event of 

the tenderer agreeing to the extension, the Tenderer shall correspondingly extend the validity of the 

tender suitably along with valid extension of the Bank Guarantee furnished towards EMD against this 

Tender. In case tenderers do not agree to extend the validity of their offer beyond the validity period, 

EMD of such tenderers shall be refunded after award of the contract. 

 

2.7 AUTHORITY FOR SIGNING TENDER DOCUMENTS 

2.7.1 The tender, if submitted on behalf of principals or a Partnership Firm should be signed either by all the    

partners or some of the partners or other person/s holding a valid “Power of Attorney” from other 

partners or all the partners constituting the firm or the Principals as the case may be. 

2.7.2 In the event, the tender is signed by some of the partners or other persons or the Authorised Distributor / 

Dealer / Licensee, the Tender should be accompanied by a valid Power of Attorney duly executed by 

partners/Principals specifying that the partners or person/s or Authorised Distributor / Dealer / Licensee, 

signing the tender has the authority to bind them or the firm as the case may be, in all matters pertaining 

to the tender. 

2.7.3 In case of a Company, the tender should be signed by a person holding a valid Power of Attorney 

executed in his favour in accordance with the constitution of the Company. 

2.7.4 In case of submission of tender in Joint Venture (JV), the following conditions shall be complied by the 

tenderer: 

   JV being registered in India for at least 7 years for supply of equipment. 

   The JV in India demonstrating their active involvement in the business activity over the last two 

financial or calendar years preceding the tender. 

   The JV agreement being documented and subject to scrutiny/assessment by IPGPL. 

   The term of JV being at least equal to the warranty period completion of the equipment/work being 

tendered. 

   The JV Agreement providing for technical support including but not limited to the supply of spares 

during the economical lifetime of the equipment being tendered. 

   The experience of each JV partner would be considered on par with other Original Equipment 

Manufacturer subject to the collective experience of partners meeting the standards established in 

capacity and capability criteria indicated in MEC. 

   The guarantee/warranty for the equipment up to the expiry of the structural guarantee should be jointly 

and severally undertaken by the JV partner. 

2.7.5 In case of tender submitted by the partnership firm then the partnership firm shall comply the JV      

clauses above for qualifying in the subject tender. 
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2.8 ELIGIBILITY IN CASE OF TENDER SUBMITTED BY OEM /AUTHORISED DISTRIBUTOR 

/ DEALER / LINCESEE:  

In case, the Tenderer is an Original Equipment Manufacturer (OEM) who in turn intends to execute the 

order through their Authorised Distributor / Dealer / Lincesee or Business Partner, such nominated firm 

must fulfil all the minimum qualifying criteria as stipulated in Clause No. 2.1.1 of this tender document 

to get qualified for further evaluation. The OEM and his authorised dealer/distributor / Licensee cannot 

participate simultaneously in this tender. In case, OEM and his authorised distributor / dealer / 

Licensee participate in this tender simultaneously, then only the offer of OEM will be considered.  

 

2.9         AMENDMENTS 

2.9.1   At any time, prior to the last date for submission of tenders, IPGPL reserves the right to amend and 

modify the tender document. The amendments so carried out shall be forwarded to all the prospective 

Tenderers prior to the last date for submission of the tender in writing either by post or by Fax and e 

mail including displaying the said amendment on JNPT/KPT/IPA web sites. The prospective Tenderers 

shall immediately acknowledge receipt thereof either by post or by fax.   

2.9.2   The amendment so carried out shall form part of the tender and shall be binding upon the Tenderers.  

IPGPL may at their discretion, extend the last date for submission of the tender, to enable the Tenderers 

to have reasonable time to submit their tender after taking into consideration such amendments. 

 

2.10   ERRORS IN THE TENDER DOCUMENT       

2.10.1   Tender shall be prepared, signed and submitted only by that bidder in whose name the tender documents 

have been issued.  The tender shall be typed or written in indelible ink and all pages of the tender shall 

be signed. 

2.10.2   The Tenderer shall submit complete tender and the same shall be without alterations, interlineations or 

erasure except those to accord that instructions issued by the IPGPL or as may be necessary to correct 

errors made by the Tenderers. Person or persons signing the tender shall initial all such cancellations, 

alterations or amendments. If any discrepancies found in figures and words while reading the rates in 

the Price Schedule the rate quoted in words shall supersede the figures.  In the event of any difference 

between the unit rate and the total amount stated therein, the unit rate should be reckoned as the correct 

one. 

     

2.11   MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL  

      

The Tenderer may modify, substitute or withdraw his proposal after submission, provided that written 

notice of modification, substitution or withdrawal is received by the Employer before the closing time 

on due date of submission. No offer shall be modified, substituted or withdrawn by the Tenderer after 

the closing time on due date. The Tenderer's modification, substitution or withdrawal notice shall be 

addressed to the Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, M.P. Road, 

Mazgaon, Mumbai- 400010, with outer envelope clearly marked as Modification, substitution or 
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withdrawal of the tender. Withdrawal of a proposal during the interval between closing time on 

proposed due date and expiry of the proposal validity period would result in forfeiture of EMD in 

accordance with clause 2.4.2 (Volume-I of Tender Document). 

 

2.11.1   STAMP DUTY & OTHER EXPENSES :  

All costs, charges and expenses including any duty in connection with the Contract as well as 

preparations and completions of agreement by IPGPL’s attorneys shall be borne and payable by the 

Tenderer. Tenderer shall ascertain the taxes and duties to be paid on his own before the submission of 

the bid. All taxes duties, to be paid to any statutory bodies shall be paid by the tenderer.  

 

All expenses towards registration of Agreement / Contract shall be on account of the selected bidder. 

Bidder should factor all expenses and duties related to their respective country of export in their price 

bid. The customs duty / related taxes (if any payable in Iran) only related to those items/ equipments 

appearing in the Price Schedule, shall be initially borne by the contractor and later reimbursed on actual 

by IPGPL, based on production of relevant proof. 

 

 

2.12   CONTRACT WORK AND CONTRACT PRICE: 

2.12.1    The work to be carried out (hereinafter referred to as "the Contract Work") and the Price for the same 

(hereinafter called "the Contract Price") shall include the work described in the specifications, 

schedules, drawings, etc. annexed hereto. 

2.12.2    Except where otherwise expressly provided, the Contractor shall provide all   materials, labour and 

plant and things necessary in connection with the Contract work although everything may not be fully 

specified and although there may be errors and omissions in the specifications. 

2.12.3    The Scope of Works, under this contract is as mentioned below;  

“Design, Manufacture Supply, Installation, Testing, Commissioning and Guaranteeing the performance 

of 3 Nos. of All-Terrain 100 Ton. Capacity and 3 Nos. of Rough-Terrain 60 Ton. Capacity Yard Cranes 

at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.” 

Contract Price: Price shall be inclusive of all charges for Design, Manufacture, Transportation 

including Transit/Marine and other Insurance, Handling, Supply and Delivery, Receipt of all 

Equipment/Items and handed over at Site, Installation, Trials, Testing, Commissioning of Equipment 

and Insurance at Site, Training of IPGPL personnel, Cost of O & M Manuals and Training Manuals as 

per Contractual Conditions, cost of the Warranty support service during 2 years guarantee/warranty 

period along with comprehensive mandatory AMC for first (2) two years (Including Spare-parts), but 

excluding the cost of spare-parts/tools listed in schedule 15 which is optional on the part of IPGPL as 

per Schedule of price i.e. Schedule 11 (Volume I) and all other incidental charges for the execution of 

the Contract . 

2.12.4    Contractors shall arrange for training of 2 Officers of the Employer for training on PLC, Drives and 

Crane Control System and Crane Monitoring System at Contractor’s works. This training shall be 

conducted by the manufacturer’s qualified and experienced personnel while carrying out the trial run of 

the cranes at contractor’s works. Accommodation during the training stay of these 2 Officers at 
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contractor’s site shall be arranged by the contractor. Cost for the same is deemed to be included in the 

CIF Price of the equipment (New Yard Cranes). 

Tenderer are required to quote in Price Schedule 11, part II for all the spare parts & Tools which is 

optional on part of IPGPL and not considered for evaluation of the bids, as per Clause 32 A, B & C 

Spares for 60 ton Capacity and Clause 18,19 & 20 for 100 ton Capacity Yard Cranes in Volume II of 

the tender. However, IPGPL reserves the right to review the same at the time of award of contract to 

the successful tenderer.  

Spare Parts/Tools as listed in respective schedule of tender are optional and not to be considered for 

evaluation of the bid. However, the bidder has to confirm that prices quoted for spares and tools will 

remain valid for 2 years from date of Final Acceptance. 

      

2.12.5     LANGUAGE OF TENDER  

 The Tender submitted by the Tenderer and all correspondence and documents relating to the Tender 

exchanged by the Tenderer and the IPGPL shall be written in the English language.  Any printed 

literature, other than English language, shall be accompanied by an English translation, in which case, 

for purpose of interpretation of the tender, the English translation shall govern. Anything given in a 

language other than English shall not be taken into consideration for any purpose.  

For Financial Standing, Audited Reports in Language other than English, the translation in English 

duly certified by a Chartered Accountant shall be considered for evaluation. 

 

2.13    CONVERSION OF SINGLE CURRENCY 

        The bidders shall be allowed to quote the tender offer in either US Dollars or Euros or Indian Rupees. 

To facilitate evaluation and comparison, IPGPL shall convert all tender Prices, expressed in the US 

Dollar or Euros in to Indian Rupees, at the bill selling rate quoted by State Bank of India on the date of 

opening of tender i.e. date of opening of Technical Bid. If on this date, due to any reasons such 

exchange rates are not available (Forex Market may be closed) the latest available rates prior to the date 

of opening shall be considered. 

 

2.14    TENDER SUBMISSION  

  The tender submitted by Tenderer shall comprise the following: 

2.14.1    A covering letter along with check list – Schedule 13 (Volume I) giving details of the documents being 

submitted with tender confirming validity of bid for 180 days & submission of Earnest Money Deposit 

and the Tender Document fee, if not already paid - Envelope 1 so super scribed with the contents 

therein. 

2.14.2    Earnest Money Deposit as per tender condition- Envelope 2 so super scribed with the contents therein. 
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2.14.3    The tender document (downloaded from JNPT, KPT, IPA web-site) to be submitted in two sets, one 

being marked as "ORIGINAL" and other as "DUPLICATE".  (Technical Bid), with each page of it 

duly signed by the authorised person and stamped with company’s seal in token of having been read 

and accepted the tender conditions along with Letter of application cum Tender form duly signed by 

the person / persons who is/are competent to sign as per format enclosed to this tender document and 

TECHNICAL BID. A scanned copy of the signed documents along with MS-WORD/EXCEL copy 

(as the case may be) of the technical bid shall also be submitted on a CD/pen drive. - Envelope 3 so 

super scribed with the contents therein.  

2.14.4    Price Bid   - Envelope 4 so super scribed with the contents therein. 

2.14.5    One Duplicate Copy of Technical Bid (clearly marked) of the offer shall be submitted along with the   

original offer as stated above in 2.14.3 in Envelope 3  

2.13.6.  Tenderers are required to put each of the elements viz., Covering letter, Earnest Money Deposit, 

Technical Bid with tender form and Tender Document, Price Bid and Duplicate Copy of Technical Bid 

in separate sealed envelopes as stated above. These Four envelopes shall be super scribed as “Tender 

No. IPGPL/YARD CRANES/2017 “Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 3 Nos. of All-Terrain 100 Ton. capacity and 3 

Nos. of Rough-Terrain 60 Ton. capacity Yard Cranes  at Shahid Beheshti Port, Chabahar, Islamic 

Republic of Iran and shall be addressed to The Managing Director, India Ports Global Pvt Ltd, 4th 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai- 400010, Maharashtra State, India. 

 

2.15   TECHNICAL BID 

 Technical Bid should not contain Prices i.e. it should not contain Schedule 11 i.e. Schedule of 

price. “Disclosure/indication of Price in the Technical Bid shall render the tender disqualified 

and rejected”.  

The Technical Bid shall comprise of the following information /documents which will be used in the 

evaluation of Tenders. 

2.15.1      The Tenderer while submitting their offer for this Tender, shall also confirm in writing along with all 

relevant documents supporting to fact that they are meeting the MEC as specified at clause 2.1.1 of 

this tender document. 

2.15.2       Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender document. 

2.15.3       Duly Audited Annual Financial Reports on financial standing of the Tenderer including annual  

turnover, details of permanent assets, Profit and Loss statements, for the last three years and other 

relevant information as per Schedule 2 (Volume-I) of this tender document. 

   If the tenderer is a subsidiary company or a member of a group and under the prevalent laws, separate 

accounts of subsidiary company are not available; the tenderer should submit the consolidated audited 

accounts of the holding company or group for the last 3 accounting years. In addition, a tenderer 

should submit a certificate from the auditor of the holding company certifying the turnover (sales) of 
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the tenderer (subsidiary company) for the last 3 accounting years. A certificate only from the tenderer 

will not suffice. 

For Financial Standing, Audited Reports in Language other than English, the translation in English 

duly certified by a Chartered Accountant shall be considered for evaluation. 

2.15.4        Documentary evidence related to business registration/commencement. 

2.15.5     Lists of orders executed during the last seven (7) years and documentary evidence that is copies of 

work orders indicating supply of Yard Cranes as per Clause 2.1.1.b. 

2.15.6  Copies of certificates indicating supply of at least 3 Nos. of All-Terrain 100 Ton. Capacity and 3 Nos. 

of Rough-Terrain 60 Ton. Capacity Yard Cranes supplied during last seven years as per Clause 

2.1.1.c. 

2.15.7       Copy of satisfactory performance certificate from the client after completion of warranty period of at 

least Three (3) numbers of Yard Cranes during the last Seven (7) years as per Clause 2.1.1.d.   

2.15.8 Copy of the order for supply of at least Three (3) numbers of Yard Cranes during last Seven (7) years 

as per Clause 2.1.1.e. 

2.15.9 The bidder shall submit documentary evidence for having sea-front for assembly and roll-on facility, 

if required for effecting delivery. 

2.15.10 Technical data of the crane as per Clause 3 (Volume-II), Main Conditions of this tender    document.  

2.15.11   Work Schedule showing as per Schedule 3 (Volume-I) of this tender document: 

2.15.12     Details of the training programme of various categories of IPGPL and/or its Associate employees as 

per Schedule 4 & 4A (Volume-I) of this tender document. 

2.15.13 Quality Assurance Plan indicating all activities steps by step at various stage of project as per 

Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per Schedule 6 

(Volume-I) of this tender document.  

2.15.14   Details of Sub Contractors involved in the various activities according to Schedule 7 (Volume-I) of 

this tender document.  

2.15.15  Details of organisation showing hierarchy and key personnel i.e. Organisation chart. 

2.15.16   Details of current commitments and details of work completed in past, period etc alongwith 

documentary    evidence. 

 

2.15.17     Experience in having executed similar Works along with and other related details. 

The documentary evidence should include copies of work-order placed by clients with details 

of scope, date of issue of work order, scheduled completion period and quantity of 

equipments. Further, for the completed works, the bidder shall also provide completion 
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certificates of completed works and certificates of clients for satisfactory completion of 

warranty period for those equipments, as applicable. 

2.15.18 Tentative drawings of various arrangements of the crane as per clause 3.26 (Volume-I) of this tender 

document. 

2.15.19      Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if any and 

arrangement for after sales service. Tenderer shall submit the information as per Schedule 8 (Volume-

I) of the Tender Document and list of spare-parts under Schedule 10 for 100 Ton. (AT)  Clause Nos. 

18, 19 & 20 of Volume II and for 60 Ton. (RT) Clause Nos. 32 A, B & C of Volume II. 

2.15.20     Details of major bought out items and its quality certification plan. 

2.15.21 Operations and Maintenance Manuals as per Schedule 10 A of the Tender Documents Volume I. 

2.15.22      Information regarding any current litigation. 

2.15.23    Any other details, which shall establish the technical competency and any deviation from technical 

specification. 

2.15.24     The deviations if any, shall be submitted as per Schedule 9 (Volume-I) of the Tender Document 

along with Technical Bid without disclosure of the Price adjustments for withdrawal of deviations 

proposed by the Tenderer. However, the price adjustments proposed for withdrawal of Deviations if 

any, as specified by the tenderer in the Schedule 9, shall be submitted along with the PRICE 

SCHEDULE of the Tender. If Price adjustments are not given in the price schedule, it is deemed that 

particular deviation does not bear any financial implication for withdrawal of deviation. In case there 

are no deviations, Schedule 9 shall be stroked off by writing “NO DEVIATIONS” on it. 

2.15.25 List of spare parts quoted as per Schedule 10 (Volume-I) without disclosure of the price. Refer 

Clause No. 2.14.19 above.  

2.15.26 Undertaking to ensure Integrity: The tenderer shall give an undertaking that they have not made any 

payment or illegal gratification to any person /authority connected with the bid process so as to 

influence the bid process and have not committed any offence in connection with the bid. The bidder 

shall disclose any payments made or proposed to be made to any intermediaries (agent etc.) in 

connection with the bid.    

2.15.27 Confidentiality and Non-Disclosure agreement: Except with the written consent of IPGPL, the 

successful tenderer and its personnel shall not at any time communicate to any person or entity any 

confidential information acquired in the course of the Project execution or the services rendered, this 

contract or IPGPL’s Business Operations nor shall the vendor/Consultant and its Personnel make 

public the recommendations formulated in the course of, or as a result of the services. However, in 

case of requirement of sharing of critical business/technical information with third party, a Non-

disclosure agreement (Schedule 14) shall be signed between authorised official of the successful 

tenderer and IPGPL. 
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Note:  Technical offer with counter condition shall be liable for rejection and disqualification. 

2.16    PRICE BID:     

2.16.1  The “Price Bid” as per the Price Schedule 11 of Vol.-I of the tender document shall contain following; 

i.    CIF Price of the equipment.  

ii.    CIF Price of spare parts/Tools. 

iii. Price breakup of Spares and Tools as mentioned in Schedule 11- part II (Vol-I). 

iv. Custom duty/any other taxes payable.  

v.    Price for Testing and Commissioning of the equipment. 

vi. Cost for imparting training to IPGPL personnel at contractor’s works (Clause 2.12.4) of Vol I 

of the Tender Document) this shall deem to be included in the cost of the equipment. 

vii. Cost towards inspection of equipment at contractor’s works (as per clause 3.24 Vol-I of the 

tender document) this shall deem to be included in the cost of the equipment.  

viii.   Cost towards Training, Operation and Maintenance manuals. 

ix.   Cost towards Warranty support. 

x.      The cost of Comprehensive AMC for first (2) two years which is mandatory and included in 

the price schedule for evaluation of the bids.  

The expenses on the training and inspection at contractor’s works for the officers deputed shall 

include to and fro travelling expenses from IPGPL to contractor’s works and vice-a-versa, lodging & 

boarding, local transportation at Contractor's works. 

2.16.2   Conditional Price Bid shall be liable for rejection. 

It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of ONLY 

those items / equipment appearing in the Price Schedule of this tender document. Anything 

other than the subjected to the contract is liable for duties as applicable.  

The Bidder shall quote their CIF prices inclusive of all taxes and duties related to their country of 

export. The Bidder shall exclude from his Price only the custom duty / related taxes (if any payable in 

Iran) for the items/ equipments appearing in the Price Schedule. These taxes/ duties related to Iran 

shall be initially borne by the bidder and later reimbursed on actual by IPGPL, based on production of 

relevant proof. 

2.16.3       Tenderers shall quote the Total cost for the entire work as per Contract conditions and as per format 

given in the Price Schedule.  

2.16.4     Tenderers shall quote for each and every item of the work of the Tender as per price schedule of the 

tender.   Partial offer by any tenderer shall be liable for rejection and will not be considered by the 

IPGPL. 

2.16.5     Conditional Price Bid shall be liable for rejection.        

2.17   PRE-BID CONFERENCE 

IPGPL shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the 

tender vis-à-vis terms and conditions or any other related issues.  The meeting shall be held on  

16-01-2017 at Conference Hall, 4
th
 floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai- 

400010, and would start at 1030 Hrs.  Tenderers are advised to formulate their views/queries in 

the form prescribed below in “MS-WORD” format and forward the same to The Managing 
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Director, IPGPL, on or before 14.01.2017 on e-mail md.indiaportsglobal@gmail.com, 

mt.indiaportsglobal@gmail.com indicating their intention to attend the pre-bid meeting. The 

prospective tenderers, who intend to attend the pre-bid conference, are required to submit 

authorisation letter from the tenderer for the representative attending the pre-bid conference.   

During the pre-bid meeting, the queries received in advance would be clarified first, followed by 

those submitted in writing, during the meeting. No further queries shall be entertained after the 

Pre-Bid Conference. The changes, if any, proposed by the Tenderer would be discussed and the 

Port Trust's response would be provided to all the Tenderers. The queries received from all the 

prospective Tenderers would be consolidated and IPGPL’s response to the same would be 

communicated to all the Tenderers in writing (through e-mail) well in advance to the last date of 

submission of tenders. The clarifications so issued would form part of the tender and remain 

binding on all the Tenderers which shall be accepted and submitted by all the Tenderers along 

with their offer, duly signed by the authorised signatory on each page.   

Format for sending queries:  

Sr. 

No. 

 

Clause No. 

Tenders Specification 

Requirements 

Queries 

Clarification From 

IPGPL 

 

2.18      TENDER OPENING AND EVALUATION 

2.18.1      OPENING OF TECHNICAL BID:  

Technical Bids of the tender, received up to closing time on stipulated date, shall be opened on the 

same day i.e. 15th February 2017 at 1530 Hrs at Conference Hall, IPGPL, Nirman Bhavan M.P. 

Road, Mazgaon, Mumbai- 400010 in presence of Tenderers’ duly authorised representative, who may 

wish to be present.  The Tenderer -representatives who are present shall sign a register evidencing 

their attendance. Tenders shall be opened as per the following procedures: 

a) In the first instance the envelopes containing cost of tender document for the tenderers who have 

downloaded the tender document from web site will be checked and opened. Then the envelope 

containing covering letter and confirmation of submission of the tender as required (Envelope - 1) 

and EMD (Envelope -2) shall be opened and checked.  

b) Thereafter the Letter of application cum Tender form and Technical Bids i.e. Volume I of the 

tender document (Envelope -3) of those tenderers whose tenders are accompanied by EMD shall be 

opened.  At the time of opening only the contents of the covering letter and salient details of 

Technical Bids as considered appropriate by the tender opening Officers shall be read out. 

c) The envelopes containing the Price Bid i.e. Envelope 4, shall not be opened.  All the sealed 

Price Bids of the Tenderers shall be put in separate cover and sealed in presence of the Tenderer's 

representatives.  The sealed cover containing Price Bids shall be kept in the safe custody of IPGPL 

to be opened at subsequent date as per the procedure. 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
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2.18.2      SCRUTINY AND EVALUATION OF THE TENDERS 

a) In the first instance the documents submitted with the Technical Bid will be scrutinised to ascertain 

whether the Tenderer fulfils the requirements as stipulated in the Minimum Eligibility Criteria 

Clause 2.1.1. The tenderer who do not fulfil the Minimum Eligibility Criteria shall not be 

considered for further evaluation 

b) The Technical Bids of the tenderers who fulfil the Minimum Eligibility Criteria at Clause 2.1.1 

shall be thereafter scrutinised for responsiveness.  For this purpose, a tender shall be treated as 

substantially responsive which meets with the all requirements of the tender documents and is 

without any deviations.  

c) After the tender opening, the whole process inVolving scrutiny, clarifications, evaluation and 

comparison of tenders and recommendations regarding award of Contract shall be confidential.  

Any efforts on part of any Tenderer to influence the IPGPL or any officials in any way in the 

process of scrutiny, evaluation, comparison of tenders and decision concerning award of Contract 

may result in rejection of the Tenderer’s bid. 

d) To assess the scrutiny, evaluation and comparison of tenders, the IPGPL may ask Tenderer 

individually for clarifications.  Request for clarification and response thereto, shall be in writing or 

through FAX or e-mail followed by post or through speed post. No change in Price or substance of 

the tender shall be sought, offered or permitted nor is the Tenderer permitted to withdraw the 

tender before the expiry of the validity period of the tenders in the process of clarifications. 

 

2.18.3      OPENING OF PRICE BID 

 

a) Tenders, which are found to be in conformity with IPGPL’s Tender requirement and are considered 

substantially responsive, shall be considered for opening of Price Bid. 

b) The Tenderers found to be responsive shall be informed about the date and time of opening of their 

Price Bids.  On the stipulated date and time the Price Bids of such Tenderers who are found to be 

responsive, shall be opened in the presence of authorised representatives of such Tenderers who 

wish to remain present. 

c) The  Comparison and Evaluation of Price Bid for the award of contracts will be based on the lowest 

of the total landed cost of the Equipment quoted by the Tenderers covering CIF Price of the 

equipment (Yard Cranes) for Design, Manufacture, Supply, including, transportation, 

transit/Marine insurance, Assembly, testing, commissioning and other cost involved for making the 

equipment/items available at site till it is handed over at site, alongwith, price quoted for imparting 

necessary operational & maintenance training to IPGPL personnel as per conditions of the 
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Contract, cost of O & M Manuals and Training Manuals as per conditions of the Contract, service 

during 2 years guarantee/warranty period along with comprehensive mandatory AMC for first 

(2) two years (Including Spare-parts), but excluding the cost of spare-parts listed in schedule 10 

which is optional on the part of IPGPL.  

d) The Tenderer whose bid is accepted by the IPGPL shall be duly informed in writing.  Within 15 

days of receipt of intimation, regarding acceptance of its bid i.e. Letter Of Acceptance (LOA), the 

Tenderer shall submit draft Contract Agreement in the format approved by the IPGPL as in the 

ANNEX IV (Volume-I) of Tender Document), and within (15) fifteen days thereafter, successful 

tenderer shall submit performance bank guarantee as per clause 3.39 (Vol-I) of the tender 

document and Annexure V Volume I. Within a week of submission of Performance BG, the 

Contract agreement shall be signed between the IPGPL and the successful Tenderer. 

e) The Tenderer whose offers are found not in conformity with the conditions of the tender, will not 

be considered for opening of price bids and their un-opened price bids will be returned after award 

of work to the successful tenderer. 

 

2.19      NOTIFICATION AND AWARD OF CONTRACT:       

Prior to the expiry of the prescribed period of tender validity or such extended time, the IPGPL shall 

notify the successful Tenderer with Letter of Acceptance (L.O.A.), by a FAX, e mail followed by 

registered letter that his tender has been accepted.  The notification of award shall constitute the 

formation of the Contract. The successful tenderer, at his cost shall prepare and submit to IPGPL five 

bound sets containing their technical offer and the various documentary transactions taken place 

between the employer and tenderer till the finalisation and award of the Contract. 
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3.      GENERAL CONDITIONS OF CONTRACT 

3.1      DEFINITION AND INTERPRETATIONS: 

In the Contract, as hereinafter defined, the following words and expressions shall have the meanings 

hereby assigned to them except where the context otherwise requires: 

3.1.1     “IPGPL” or “Employer” or “Company” means Board of Directors of India Ports Global Private 

Limited, a company incorporated on 22
nd

 January, 2015, under Indian Company Act 2013, which 

herein after may be referred to also as “IPGL” (India Ports Global Limited).  

3.1.2    “Contractor” means the firm, corporation or company whose tender has been accepted by the IPGPL 

and includes the Contractor’s servants, Authorised Distributor / Dealer / Licensee, and workmen, 

personal representatives, successors and permitted assigns. 

3.1.3     “Sub-Contractor” shall mean a person or persons to whom a part or full portion of the work has been 

assigned by the Contractor with information to IPGPL in writing. 

3.1.4     “Contract” means and includes Tender Documents, Instructions to Tenderers, General Conditions of 

Contract, special conditions, if any, drawings, specifications, Price Schedule and other annexure and 

Schedules etc., any amendments/clarifications thereto, Letter of Acceptance (LOA) and the Contract 

Agreement entered into between the IPGPL and the Contractor as per format given in Annex- IV of 

the tender document. 

3.1.5     “Contract Price” means the sum named in the Letter of Acceptance subject to such additions thereto, or 

deductions there from, as may be made under the provisions of the Contract. 

3.1.6      “Specification” means the specification referred to in the Tender document and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by the 

Employer. 

3.1.7      “Site” means the land and other areas on, under, in or through which the Works are to be executed or 

carried, or any other places provided by the Employer for the purpose of the Contract.   

3.1.8     “Works” means Design, Manufacture, supply, Installation, Testing, Commissioning & Guaranteeing 

the performance of 3 Nos. of All-Terrain 100 Ton. Capacity and 3 Nos. of Rough-Terrain 60 Ton. 

Capacity Yard Cranes to be supplied at Multipurpose Terminal, India Ports Global Pvt Ltd, Shahid 

Behesti Port, Chabahar, Islamic Republic of Iran. 

3.1.9    “Approved/Approval” means the approval in writing. 

3.1.10    “Engineer-In-Charge” means the Project Manager, IPGPL, or any officer authorised. 

3.1.11    “Drawings” means the drawings referred to in the Specification and any modification of such drawings 

approved in writing by the Engineer- In – Charge and such other drawings as may from time to time 

be furnished or approved in writing by the Engineer-In-Charge or any officer authorised 

3.1.12    “Schedule” shall mean the schedule annexed to the tenderers bid. 

3.1.13    “Tests on completion” shall mean such tests as are prescribed by the applicable Design Standards 

(latest editions), codes and described in the tender document, to be made by the Contractor before the 

equipment/items are supplied, delivered and taken over by the Employer.  
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3.1.14   “Writing” shall include any manuscript, typewritten or printed statement under or over signature and 

seal as the case may be. 

3.1.15   "Defect Liability Period" has the meaning assigned in the clause no. 3.29 of the tender document (Vol. 

I). 

3.1.16   "Month" means calendar month. 

3.1.17   "Day" means calendar day. 

3.1.18   "Letter of Acceptance’’ means the formal acceptance, made by or on behalf of the Employer, of the 

tender including any clarifications/amendments/adjustments or variations to the tender agreed between 

the Employer and the Contractor. 

3.1.19   "Foreign currency" means the currency other than Indian Currency. 

3.1.20   “Commissioning of Equipment” has the meaning assigned in clause no.3.37 of the tender document 

(Vol.I). 

3.2    SINGULAR AND PLURAL: 

      Words implying the singular only also include the plural and vice versa where the context required. 

 

3.3    HEADINGS OR NOTES: 

     The headings in these conditions of Contract and instructions to tenders shall not be taken to be part 

thereof, or be taken into consideration in the interpretation, or construction thereof, or of the Contract. 

3.4    ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE 

3.4.1    The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and orders as are 

specified in the Contract. 

3.4.2    The Engineer-In-charge may from time to time, in writing delegate to his Representative any of the 

powers, discretion, function and/or authorities vested in him and he may at any time revoke any such 

delegation. Any written decision, instruction or approval given by the Engineer In Charge to the 

Contractor in accordance with such delegation shall bind the Contractor provided always that: 

          a) Any failure of the Engineer In Charge to disapprove any Plant/ workmanship shall not prejudice the 

power of the Engineer In Charge thereafter such plant or workmanship and to order the rectification 

thereof in accordance with these conditions; 

         b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer In Charge he shall 

be entitled to refer the matter to the officer above the rank of Engineer In Charge who will thereupon 

confirm, reverse or vary such decision. 

3.4.3    Wherever by these conditions the Engineer-In-charge is required to exercise his discretion, by giving a 

decision, opinion, consent or to express satisfaction or approval, or to determine value or otherwise 

take action which may affect the rights and obligations of the Contractor, the Engineer- In-charge shall 

exercise such discretion fairly within the terms of the Contract and having regard to all the 
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circumstances.  If either party disagrees with the action taken by the Engineer-In -Charge he shall be at 

liberty to refer the matter to Appellate Authority with these conditions. 

 

3.5   OBLIGATIONS OF THE CONTRACTOR 

 

3.5.1 The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and Contractual duties to be performed by them under this Contract as specified in the 

Scope of Work within the Time for Completion and provide all labour, including the supervision and 

security thereof, Contractor's Equipment necessary thereof and for carrying out his obligation, so far as 

the necessity for providing the same is specified in or is reasonably to be inferred from the Contract. 

The Contractor shall be fully responsible to the IPGPL for proper, efficient and effective discharge of 

their duties. 

3.5.2 Contractor shall furnish bond in the form of Bank Guarantee towards the performance of the work as   

per clause 3.39 (Volume-I) of this tender document. 

3.5.3 If the Employer shall consider himself entitled to any claim under the performance Guarantee he shall 

forthwith so inform the Contractor specifying the default of the Contractor upon which he relies. If the 

Contractor fails to remedy such default within 30 days after the receipt of such notice the Employer 

shall be entitled to forfeit to the extent of the loss or damage incurred by reason of the default. 

3.5.4   The Contractor shall proceed with the Works in accordance with the decisions, instructions and orders 

given by the Engineer In-Charge in accordance with the condition of the Contract. 

 

3.6  ASSIGNMENT AND SUBLETTING 

3.6.1 The Contractor may sub let the Works or any part thereof with prior intimation and approval from the 

Employer.  

3.6.2 He shall neither assign his right and interest in these presents tender nor assume a fresh partner or     

partners, or dissolve the partnership existing between him in reference to this Contract without the 

written permission of the IPGPL  

3.6.3 In the event of any activity being sub-contracted, the total liability and responsibility for meeting 

obligations and performance under Contract agreement shall rest with the Contractor.  In the event of 

the Contractor contravening this condition, the Port shall be entitled to terminate the Contract 

forthwith and award a fresh Contract to some other party at risk and cost of the Contractor who shall 

be liable for any loss or damage which IPGPL may sustain in consequence arising out of such 

replacement of the Contractor. In such case the performance guarantee shall be forfeited.  

3.6.4 Such consent, if any, shall not relieve the Contractor from any liability or obligations under the 

Contract and he shall be responsible for the acts, defaults and neglects of any Sub-Contractor or his 

servants, Authorised Distributor / Dealer / Licensee, or workmen fully if they were the acts, defaults 

or neglects of the Contractor provided always that the provisions of labour or a piecework basis shall 

not be deemed to be sub-letting under this clause. 
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3.7      PATENT RIGHTS: 

3.7.1 The Contractor shall fully indemnify the Employer against any action, claim or demand, costs or 

expenses arising from or incurred by reason of any infringement or alleged infringements of letters, 

patents, Design, trademark or name, copyright or other protected rights in respect of any machine, 

plant, work, materials or things, system or methods of using, fixing working or arrangement used for 

fixed or supplied by the Contractor in India, or elsewhere.   

3.7.2 All payments, or otherwise shall be deemed to be included by the Contractor in the Prices named in 

the tender and shall be paid by him to whom they may be payable. 

3.7.3 In the event of any claim being made or action brought against the Company in respect of any such 

matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with the 

assistance if he so requires of the Company, but at the sole expense of the Contractor, conduct all 

negotiations for the settlement of the same or any litigation that may arise there from, provided that 

the conduct of such negotiations or litigations shall be conditional upon the Contractor giving to the 

Employer  such security as shall from time to time, reasonably required by the Employer to recover 

the ascertained or agreed amount as the case may be of any compensation, damages, expenses and cost 

which might be payable by IPGPL in respect of or as result of any negotiation or litigation. 

  

3.8      GENERAL OBLIGATION OF THE EMPLOYER 

   In execution of the Works no person other than the Contractor, sub Contractors and his and their 

employees shall be allowed on the site except by the written permission of the Engineer In Charge or 

his authorised representative, but the Engineer in charge, his authorised representative, other 

authorities and officials of the Employer shall be afforded to inspect all facilities arranged by the 

Contractor at site. 

3.9      CUSTOMS DUES, PORT DUES etc.  

3.9.1  The Contractor shall pay all applicable duties in respect of any materials required for   the permanent 

or Temporary Works imported/ exported to / from Iran in connection with items / equipment 

appearing in the Price Schedule of this tender document.Successful Tenderer shall be charged Port 

Dues, wharfage, harbour dues, port rates, tolls, pilotage, berth hire charges as per Port & Maritime 

Organisation of Islamic Republic of Iran, tariff regulations. The tenderers shall make their own 

arrangements to ascertain the rates and charges in respect of landing charges etc. from the concerned 

authorities. The bidders are required to carry out their own due diligence. 

3.9.2  It shall be the responsibility of the successful Contractor to comply with all the required formalities 

for custom clearance at Islamic Republic of Iran and pay the duty, as applicable and take necessary 

clearance required from the customs department.  

3.9.3 If available, Office space including electricity and water, as indicated by the tenderer shall be provided   

on chargeable basis. 
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3.9.4 ROAD TAX, REGISTRATION & INSURANCE: The Tenderer at his cost shall arrange for 

Registration of the equipment in the name of IPGPL, under Road Traffic Authority rules of local 

Government, as applicable, prior to deployment for operations. The necessary letters required if any, 

for Road Traffic Authority Registration, will be issued by IPGPL and all co-ordination in this regard 

shall be done by the tenderer. The tenderer shall pay for road tax, Road Traffic Authority registration 

fee and first party insurance for a period of initial one year for all Yard Cranes to be supplied under 

this tender. The cost towards Road Traffic Authority registration Road Tax, and First party insurance 

for a period of initial one year, if applicable, the same shall deemed be included in the cost quoted for 

the equipment. Tenderers may make their own arrangements to ascertain the relevant information 

from the concerned authorities on the payment of Road Tax, Registration and Insurance etc. 

 

3.10      SHIPMENT: 

3.10.1 In case of a foreign shipper, the shipment of the consignment shall be arranged by the Contractor. 

3.10.2 It is necessary that adequate notice have to be given to the authorised forwarding agent regarding 

readiness of the cargo for the shipment.  

3.10.3 The Bill of Lading should be drawn so as to show:  

3.10.4 Shippers : Tenderers Nominee 

3.10.5 Consignee: India Ports Global Pvt Ltd or its Iranian SPV. 

3.10.6 The Contractor shall submit shipping list to the IPGPL for information.  

3.10.7 The Bills of Lading should be made to order and bank endorsed. One of the original bills of lading 

should be sent directly to IPGPL for receiving the materials. 

  

3.11    PACKING AND MARKING FOR SHIPMENT: 

3.11.1    All equipment/spare parts required under this Contract shall be packed, securely placed and protected 

by the Contractor during transportation to Iran..  Packing cases shall be of a size convenient for 

shipment for cases containing easily damageable articles. The Contractor will be held responsible for 

the improper packing and protection of the parts. 

3.11.2    The cases, crates and packages shall be permanently branded and painted with the shipping marks.  The 

marking shall be carried out with a view to the mark remaining unobliterated, when the consignment 

reaches destination but as a further precaution, a reproduction of the shipping marks shall be placed 

inside each case, crate and packages. 

3.11.3    Packages or bundles, which cannot be permanently branded, shall have metal label, with the above 

particulars stamped or attached to them by strong wire. 

3.11.4  Yard Cranes shall be supplied in fully erected and pre tested condition. However the bidder shall have 

the option of on-site erection delivery method. In any case, this bidder should ensure that the most 

economical offer considering the overall timeline of supply of equipments shall be provided in the 

Price Offer. Alternate price offer shall not be allowed. 
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3.12   COMPLETION PERIOD OF WORK : 

Under this tender IPGPL intends to invite price offer for acquiring 3 Nos. of All-Terrain 100 Ton. Capacity and 

3 Nos. of Rough-Terrain 60 Ton. Capacity Yard Cranes at Shahid Beheshti Port, Chabahar, Islamic 

Republic of Iran. 

The period of completion for total Works, under this Contract shall be as given below:  

Name of the work: “Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 3 Nos. of All-Terrain 100 Ton. Capacity and 3 Nos. of Rough-Terrain 

60 Ton. Capacity Yard Cranes  at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran With a 

Total completion period of 9 (Nine) months from the date of opening of Letter of Credit (LC).    

   

3.13    RATES AND AMOUNTS INCLUDE ALL CHARGES: 

The rates and amounts submitted by the Tenderer shall include all payments on account of taxes, 

levies, duties, royalties etc. as applicable and payable to the Government of India/Islamic Republic of 

Iran or any other authority or Body Corporate and all other incidental charges that the Tenderer may 

have to bear for the execution of the Works. The tenderers shall make their own arrangements to 

ascertain the applicable rates in respect of Duties from the concerned Govt. Authorities. In case of the 

rates of other taxes, if any, payable, the tenderers are required to ascertain the same and quote element 

wise as given in the Price-Schedule under the item Other taxes, if any payable.  

All expenses towards registration of Agreement / Contract shall be on account of selected bidder. The 

Bidder shall quote their CIF prices inclusive of all taxes and duties related to their country of export. 

The Bidder shall exclude from his Price only the custom duty / related taxes (if any payable in Iran) for 

the items/ equipments appearing in the Price Schedule.  

These taxes/ duties related to Iran shall be initially borne by the bidder and later reimbursed on actual 

by IPGPL, based on production of relevant proof. 

3.14    ADDITIONS AND ALTERNATIONS :  

3.14.1    IPGPL may give instructions and directions as may appear (necessary and proper) to the IPGPL for the 

guidance of the Contractor and  good and efficient execution of the Works under this contract without 

altering major conditions and scope of work of the Contract. 

3.14.2    The Contractor shall receive, obey and be bound by the same according to the true intent and meaning 

thereof. 

 

 

3.15    EXECUTION: 

The Contractor shall, in consideration of payments to be made to him as hereinafter provided, execute 

and do the Works set forth as described in the scope of the work and specifications, including any 

amendments to tender clauses.  
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3.16    EXTRAS: 

Any extra expenses incurred in connection to the Works by the IPGPL in the performance of the 

Works owing to the neglect or omission on the part of the Contractor, in any of the case mentioned in 

this Contract shall be deducted from any sum due or which may thereafter become due to the 

Contractor or from any amount lying with them or under their control or he may be called upon to pay 

the amount of such extra expense to such person or persons as the IPGPL may appoint to receive the 

same and in the event of the Contractor failing to make such payment, the said amount shall be 

recoverable from him in such manner as the IPGPL may determine.  

 

3.17    USE OF GROUND: 

The Contractor shall be allowed to use such an area as in the opinion of the IPGPL may be absolutely 

necessary for the proper and efficient execution of Works. IPGPL shall provide the necessary support 

and assistance as possible and as deemed fit and on completion of Works or termination of his 

Contract; the Contractor shall clear away all his tools, plant, rubbish and other materials within a 

fortnight and hand over vacant and peaceful possession of the same to the IPGPL in a tidy and clean 

condition.  The Contractor shall not be allowed to erect any structures on any property of the IPGPL.  

3.18    CONTRACT DOCUMENT MUTUALLY EXPLANATORY:  
     

3.18.1   The several documents forming the Contract are to be taken as mutually explanatory of one another and 

should anything appear in one that is not described in the other, no advantage shall be taken of any such 

omission. 

3.18.2    In case of any discrepancies or inconsistencies however appear, or should any misunderstandings arise 

as to the meaning and of the specifications or drawings or as to the dimensions or the quality of the 

material or proper execution of the Works or as to the measurement or quality and valuation of the 

Works executed under this Contract or as extra thereupon, the same shall be explained by the Engineer-

in-charge or his authorised representative.  

3.18.3    The explanation of Engineer-in-charge or his authorised representative shall be final and binding upon 

the Contractor and the Contractor shall execute the Works according to such explanations, and without 

extra charge or deductions to/from the Prices specified in the bill of quantities and do all such Works 

and things as may be necessary for the proper completion of the work as implied by the specification 

and drawings, even though such work and things are not specifically shown and described therein. 

 

3.19    ACCESS TO SITE: 

The Contractor shall obtain prior permission of the IPGPL before any person connected with the 

Works visits the site.  The Contractor shall abide by the regulations and rules of India Ports Global Pvt 

Ltd /Security agency at Islamic Republic of Iran in respect of entry/exit and movement in the premises 

and any other directives issued by the Government / Statutory Agency from time to time during 

execution of the contract. 
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3.20    CONTRACTOR'S EQUIPMENT: 

3.20.1    The Contractor shall be responsible for supply, use and maintenance of all the equipment and he shall 

ensure that they are suitable for the work and are maintained in such a manner as to ensure their 

efficient working.   

3.20.2   IPGPL may, if they deem fit, direct the Contractor to remove from site any equipment which are not 

efficient and/or prejudicial to the quality of the work to be replaced by equipment to their satisfaction.  

The Contractor shall immediately follow IPGPL's directions/instructions. 

 

3.21    EXISTING SERVICES: 

3.21.1    Drains, pipes, cables, overhead wires and similar services whether above or below the ground which 

may be encountered in the course of the Works shall be saved and kept harmless from injury and/or 

loss or damages by the Contractor at his own costs and expenses so that they continue to be in full and 

uninterrupted use to the IPGPL. 

3.21.2    The Contractor shall not store any materials or otherwise occupy any part of the site in a manner likely 

to hinder the operation of such or any services.  The Contractor shall at his own costs and expenses and 

without any delay repair and make good to the satisfaction of the Employer, any injury and/or loss or 

damage caused by the Contractor to the same. 

 

3.22    LABOUR: 

3.22.1    The Contractor shall make his own arrangements for the engagement of all labour for doing the work at 

site or in respect of or in connection with the execution of work as also for the transport, housing, 

feeding and payment thereof. Since time is the essence of this Contract, requisite number of labour 

force has to be kept, so as to complete the Installation, Testing and Commissioning of the equipment 

within the completion period as stipulated in the tender. 

3.22.2    In the event of any outbreak of illness or an epidemic nature, the Contractor shall comply with and 

carry out such regulations, orders and requirements as may be made by the Government, or the local 

medical or sanitary authorities for the purpose of dealing with and overcoming the same. 

3.22.3    The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst his employees and for the preservation of peace and protection of 

persons and property in the neighbourhood of the Works against the same. 

3.22.4    The Contractor shall at all times during the continuance of the Contract comply fully with all existing 

Acts, Regulations and bye law as including all statutory amendments and re-enactment of state, Central 

Government and Islamic Republic of Iran Government and other local authorities and any other 

enactment and acts that may be passed in future either by the State or the Central Government or local 

authority, including Labour Laws, Factories Act, Minimum Wages Act etc 

3.22.5     If as a result of Contractor's failure, negligence, omission, default or non-observance of any provisions 

of any laws, the IPGPL is called upon by any authority to pay or reimburse or required to pay or 

reimburse any amount, the IPGPL shall be entitled to deduct the same from any moneys due or that 
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they become due to the Contractor under this Contract or any other Contract or otherwise recover from 

the Contractor any sums which the IPGPL is required or called upon to pay or reimburse on behalf of 

the Contractor.  All registration and statutory inspection fees in respect of his work pursuant to the 

Contract shall be paid by the Contractor. 

3.22.6    The Contractor shall pay the labourer engaged by him on the work not less than a fair wage, which 

expression shall mean, whether for time or piece work, rate of wages as may be fixed by the relevant 

statutory authority as fair wages for payable to the different categories of labourers or those notified 

under the Minimum Wages Act or applicable local laws of Islamic Republic of Iran for corresponding 

employees of the IPGPL. 

3.22.7  Safety Gears Etc.:  The Contractor shall at his own expenses provide all safety gears for all labours 

engaged during the work and failing to do so, IPGPL shall provide the same and recover the cost 

thereof from any amount due or which may become due to the Contractor or from any amount lying 

with them or under their control.  

 

3.23    PLANT AND EQUIPMENT: 

The Contractor shall at his own costs and expenses provide all labour, plant, haulage, transportation of 

plant and equipment to be used for executing the Contract, all materials, stores etc required for 

efficiently carrying out and completing the work to the satisfaction of the IPGPL.  

  

3.24    INSPECTION AND TESTING OF WORK AT CONTRACTOR'S AND SUB CONTRACTOR'S 

PREMISES:        

3.24.1    The Engineer In-charge or his Representative shall have at all reasonable time access to the Contractor's 

and sub-contractors premises/work site and shall have the power at all reasonable time to inspect, 

examine and test the materials & workmanship of the work during its Manufacture. The employer shall 

depute two engineers for inspection & testing at contractor’s works and sub contractor’s premises for 

which the necessary co-ordination & arrangements shall be made by the contractor at his cost. The 

contractor shall give at-least 30 (thirty) days’ advance notice to the Engineer-In-Charge for each pre-

shipment inspection. 

3.24.2    The expenses of two engineers deputed for inspection of cranes to contractor’s work shall be deemed to 

be included in the price of equipment. i.e. travelling from Mumbai to contractor’s works and back, 

lodging & boarding, transportations at contractor’s works etc. Only such works will be accepted for 

which the Engineer In-charge or his authorised representative may certify to be in strict accordance 

with the Contract. 

3.24.3    The Engineer In-charge or authorised representative on giving seven days’ notice in writing to the 

Contractor setting out any ground of objections which may have in respect of the work, shall be at 

liberty to reject all or any materials of workmanship in the subject of any of the said grounds of 

objection which are not in accordance with the Contract. 
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3.24.4     In all cases where the Contract provides for tests whether at the premises of the Contractor or any sub-

Contractor or elsewhere, the Contractor except where otherwise specified shall provide free of charges 

such labour, materials, electricity, fuel, water, stores, apparatus and instruments as may reasonably be 

demanded, to carry out sufficiently such tests of the work in accordance with the Contract and shall at 

all time facilitate the Engineer In-charge and his assistant to accomplish such Testing. 

3.24.5    The cost of all tests and/or analysis affected at the Contractor's or sub- Contractor's work and on the 

installation site shall be borne by the Contractor.  The cost of independent test and/or analysis which 

the Engineer In-charge or his authorised representative may cause to be made and which prove 

satisfactory shall be borne by the Contractor and also the Contractor will be called upon to pay all 

expenses incurred by the Employer in respect of any work found to be defective or of inferior quality, 

adulterated or otherwise unacceptable. 

3.24.6    Third Party Inspecting Agency shall certify the Yard Cranes before shipment at Contractor’s site.  The 

Contractor shall give the Engineer In-charge such reasonable notice of the progress of the work and 

shall intimate the tentative date of shipment & arrival at IPGPL well in advance. The contractor shall 

furnish a certificate issued by Third Party Inspection Agency towards “Ready to ship” prior to 

transportation of Yard Cranes from contractor’s works. 

3.24.7    The Yard Cranes without inspection, examination and Testing shall not be prepared for shipment or 

transportation, as the case may be, without the consent of the Engineer In-charge, as being ready for 

shipment or transportation. Such passing or consent shall not relieve the Contractor from the liability to 

complete the Contract Works in accordance with the Contract. 

3.24.8 a) IPGPL shall appoint an Internationally reputed Third Party Inspection Agency (TPIA) like Lloyds,    

ABS,  Bureau Veritas, IRS or any other reputed agency at his own cost for carrying out stage wise 

inspection like Design verification including Structural Material, Welding, Sub-assemblies, Painting, 

Erection, Testing, Commissioning etc. and TPIA shall submit the certificates to Engineer In-charge or 

authorised representative at the time of shipment of the equipment or the parts of equipment and the 

same shall be submitted to the Employer before Commissioning of the equipment at site. The third 

party agency appointed shall also monitor the work progress reports at the contractor’s works and 

report to the employer in addition to inspection reports.  

b) The contractor shall provide following; 

i) All necessary documents required for execution of the job by TPIA as specified in the Scope of 

work for TPIA at Annexure-VII of Volume-I of tender document. 

ii) Schedule for inspection during manufacturing, assembly, erection, testing and commissioning and 

requirement of inspectors from TPIA shall be communicated at least one month in advance. 

c) In case, the scheduled inspection is cancelled due to the reasons attributable to the contractor, the 

fees of TPIA inspectors will be on contractor's account and same shall be deducted from the payment 

due to the contractor. 
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d) In case, the contract gets delayed due to the reasons attributable to the contractor, the fees of TPIA 

inspectors during the delayed period will be on contractor's account and same shall be deducted from 

the payment due to the contractor.   

3.24.9 The scope of work of Third Party Inspection at Contractor’s Works and Employer’s site shall be as per 

the scope indicated at Annexure-VII of this tender. 

A copy of tender document along with amendments & clarifications must be issued to the Third Party 

Inspection agency to understand the contract. 

3.24.10 Third Party Inspection Agency shall submit fortnightly progress report to the Employer directly by e-

mail. 

 

3.25    TESTING OF EQUIPMENT AT CONTRACTOR'S AND EMPLOYER'S SITE  

3.25.1  The tests shall include operational and capacity tests.  The capacity test for hoist motion shall be with 

an overload of 10% in excess of the rated working load.  The date for operational and capacity test 

shall be set by the Contractor and shall be informed to Engineer-In charge in advance. The Contractor 

shall be responsible for any adjustments or corrections found necessary during the test. 

3.25.2 The Contractor shall arrange to test the equipment for load test by a Competent Agency notified by 

competent authority at Employer's site and submit the certificate to this effect to the Engineer-In 

charge. The test load in containers required shall be arranged by the contractor at his cost and risk. The 

contractor shall produce the certificates issued by the competent authority for these test load / 

containers being used for load test at site. 

3.25.3 Adequate strength of qualified & experienced engineers shall be deputed at work site to attend 

recurring faults on advice of the Engineer in Charge during the testing, commissioning & warranty 

period. The cost of the same shall be deemed to be included in the quoted price. 

 

3.26    DRAWINGS:  

The Tenderer shall submit along with the tender, minimum one copy of each of the following 

drawings for new Yard Cranes.  

3.26.1 General arrangement of the crane offered with principal details and leading dimensions etc.  

3.26.2 Schematic electric, electronic and programmable controller details.  

3.26.3 Schematic arrangement of hoist & boom hoist wire ropes, Electric room and Machinery house    

arrangement etc.  

3.26.4 General arrangement of the operator's cabin, clearly indicating the location of various controls and 

indicators.  

3.26.5      Any other special features, which the bidder wishes to highlight 

3.26.6      Diagram showing stage wise activities of the project. 

3.26.7      All technical details of electrical infrastructure proposed for Yard Cranes. 

  Note: All dimensions of the drawings shall be in Metric units and all writings shall be in English. 
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3.27      TESTS ON COMPLETION AT EMPLOYER'S SITE 

3.27.1  On completion of fabrication of all items at the Contractor's premises and also when Installation/final   

adjustments at site are completed in accordance with the Contract, the Contractor shall give the 

Engineer In-charge notice in writing thereof and before making the tests on completion of 7 days' 

notice in writing of the date on which he will be ready to make the said tests in accordance with and in 

the manner prescribed in the specifications.   

3.27.2 The tests on completion shall be made on each item when final adjustments and tests are completed at 

the Contractor's premises in the presence of Engineer In charge or his authorised representative if 

desired necessary, in accordance with the Contract and also when erection/Installation is completed at 

IPGPL site in accordance with the Contract. 

3.27.3 If any portion of work fails under the tests to fulfil the Contract conditions, tests of the faulty portion 

shall, if required by the Engineer In-charge or by the Contractor, be repeated within reasonable time 

upon the same terms and conditions. 

3.27.4 As per FEM, full load test has to be done at manufacturer’s site in the presence of TPIA. The crane 

shall be dismantled after full load test. The full load test shall also be carried out at the IPGPL site. 

The test shall be carried out by the Contractor at  the time fixed by the Engineer In-Charge for the 

commencement of commercial operations and if in opinion of the Engineer In-charge the tests are 

being unduly delayed, the Engineer In-charge may, in writing, call upon the Contractor under three 

days notice to make such tests. The Engineer In-charge may proceed to make such tests himself, at the 

Contractor's risk and expense. If the crane is transported in fully erected condition, without 

dismantling, after the load test according to FEM standard is done at the manufacturer's work, then 

2nd load test will not be required at IPGPL site. 

3.27.5 If the Contractor neglects to make the 'Performance test' (Acceptance Test) within the time stipulated 

by the Contractor, the Employer shall nevertheless have the right of using the Yard Cranes at the 

Contractor's risk until the 'Performance test' is successfully carried out.  

3.28    REJECTION OF DEFECTIVE WORK: 

3.28.1 If the complete erection/Installation at site or any portion thereof before being taken over, under 

Clause 3.30 (Volume-I of Tender Document) is defective, or fail to fulfil the requirements of the 

Contract, the Engineer In-charge shall give notice to the Contractor setting forth particulars of such 

defects and the Contractor shall forthwith make the defective supply/plant/ Installation good, or alter 

the same to make it comply with the requirements of the Contract.   

3.28.2 If Contractor fails to do so within a reasonable time, IPGPL may reject and replace the same at the 

cost of Contractor, the whole, or any portion of the work, as the case may be, which is defective or 

fails to fulfil the requirements of the Contract?  The Contractor's full and extreme liability under this 

clause shall be satisfied by the payment to IPGPL, the extra cost, if any, of such replacement delivered 

and erected. Such extra cost being ascertained shall be deducted from the Contractor's bill. 
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3.28.3 If any supply of defective items shall have caused delay in the completion of the Contract so as to give 

rise to a claim for damage on the part of the IPGPL nothing contained in this clause shall interfere 

with or prejudice any rights of the Employer with respect to such claim. 

 

3.29     DEFECT LIABILITY PERIOD 

In this condition the expression 'Defect liability period' shall mean a period of 24 months calculated 

from the date certified at the time of acceptance in accordance with clause 3.31 (Volume-I of Tender 

Document). 

3.30     DEFECTS AFTER TAKING OVER 

3.30.1 The Contractor within 4 weeks from the date of communication by the Engineer In charge, shall be 

responsible for making good at his expense any defect in or damage to any portion of the Works 

which may appear or occur during the defect liability period and which arises either: 

 a) From any defective materials, workmanship or Design or 

 b) From any act or omission of the Contractor done or omitted during the said period. 

3.30.2  If any such defects shall appear or damage occur the Engineer- In –Charge shall forthwith inform the 

Contractor thereof stating in writing the nature of defect or damage. The provision of this clause shall 

apply to all replacements or renewals carried out by the Contractor to remedy defects and damage as if 

the said replacements and renewals had been taken over on the date they were completed to the 

satisfaction of Engineer In Charge.  Replacements or renewals of parts shall be warranted for a period 

of 12 months from the date of replacement/ renewals OR completion of Defect Liability Period 

whichever is later. 

3.30.3 If any such defect or damages were not remedied within a reasonable time, IPGPL may proceed to do 

the work at the Contractor's cost & risk. 

   

3.31      TIME OF ACCEPTANCE: 

 The supply, delivery and Installation of the equipment/ items at site shall be deemed to have been 

accepted by IPGPL when the same shall have been installed, tested & commissioned and the 

Engineer-In-charge shall have issued the final acceptance certificate as per clause 3.35.4. 

 

 

3.32      TERMS OF PAYMENT: 

The payment due under this Contract shall be effected as per following; 

The payment to the contractor for acquisition of the equipments under the contract shall be effected by 

IPGPL through irrevocable letter of credit (L/C), against stage-wise payments. The charges towards 

opening of L/C within India shall be borne by the Employer (IPGPL) and charges towards opening of 

L/C outside India shall be borne by the Contractor. Any charges against extension of L/C for what-so-

ever reason shall be borne by the Contractor, both in India and outside India. 
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(a) First stage: Initial advance up to 20 % of CIF Price of equipment mentioned in the LOA against 

submission of a Bank Guarantee equivalent to 110% of the advance amount and this initial advance 

will not carry interest. However, if the contract is terminated due to default of the contractor the initial 

advance would be deemed as interest bearing advance at an interest rate of base Prime Lending Rate of 

SBI + 2% p.a. to be compounded quarterly.  

 

(b) Second stage: 50 % of CIF Price mentioned in LOA after receipt of the Equipment at site in good 

condition and on verification & certification by Engineer-In-Charge against production of invoice and 

satisfactory evidence of receipt of equipment at IPGPL site in good condition certified by Marine 

Insurance Company and Other Insurance Company which covers all risk along with declaration of the 

contractor to this effect. 

In case the contractor desires to have intermediate payments, payment up to 40% of CIF price of the 

equipment shall be payable subject to submission of BG equivalent to 110% of intermediate payment 

and shall carry an interest rate of base Prime Lending Rate of SBI (prevailing on the date of release of 

said payment) + 2% p.a. The period of interest shall be reckoned from the date of release of 

intermediate payment till receipt of equipment at site in good condition. In case of making 

intermediate payment, then balance amount from the payment due in the second stage will be released 

upon receipt of equipment at IPGPL site. 
 

(c) Third stage: 20% of CIF Price mentioned in LOA against Completion of commissioning of 

equipment and compliance of operation to performance test activities and on verification and 

certification by Engineer-In-Charge against commissioning of equipment and handing over of the 

cranes for commercial operations. 

 

(d) Fourth stage:  10% of CIF Price mentioned in LOA after issuance of final acceptance certificate by 

the Engineer-In-charge for the Equipment. 

 

For the second, third and fourth stage payments under this clause, pro-rata payment shall be 

considered in case the contractor opts for staggered delivery schedule. 
3.32.1 Training Charges: Charges for Training as mentioned in the LOA shall be paid after completion of       

Training of IPGPL Personnel and issuance of certificate for completion of training by Engineer In-

charge, as per terms of Contract.  

3.32.2 Payments towards Spare Parts / Tools as listed out at Schedule – 10(Volume I), if applicable, shall be 

made in two stages as mentioned below; 

A 50 % of CIF Price mentioned in the LOA against delivery of Spare parts 

and Special Tools as per the list attached at Schedule – 10 (Volume I) at 

Employers Main Stores duly certified by the Engineer –In -Charge for 

receipt of the same. 

B 50 % of CIF Price mentioned in the LOA on commencement of 

commercial operation of the equipment. 

 

3.32.3 Payment for rendering Warranty Support: 

Charges for rendering Warranty Support as mentioned in the LOA shall be paid after    satisfactory 

completion of Warranty period as per clause 3.58 of the tender and issuance of certificate by the 

Engineer-In-Charge. 

3.32.4 Payment of Duties 
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 It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of ONLY those 

items / equipment appearing in the Price Schedule of this tender document other than it, payment 

related to Custom Duty (for overseas suppliers) and Excise Duty (for Indian suppliers) as per 

applicable rates paid by the Contractor on the imported Equipment/items and Indigenous 

Equipment/items respectively and which will become the property of IPGPL under the Contract will 

be reimbursed at actual to the Contractor against production of satisfactory documentary evidence. 

Such re-imbursement on account of Excise/Custom duty/ taxes shall be limited to the total completion 

period as stipulated in the Contract for Supply and handing over of the Equipment/Items. In the case 

of any hike in the Excise/Custom duty/ taxes applicable beyond the stipulated Completion Period of 

the Contract, the hike amount shall not be considered by the Employer for re-imbursement for 

whatsoever reasons. Similarly in case of any reduction in the Excise/Custom duty/ taxes applicable 

beyond the stipulated Completion Period of the Contract, the difference shall be refunded / deducted 

in favour of the employer. In case of payment of duties, all the co-ordination in this regard shall be 

done by the Tenderer or his local representative in case of a Foreign Supplier for getting necessary 

clearance from relevant authorities like Customs and Assessment of the Duty component.  

 

3.33    Payment of taxes and Levies: 

3.33.1 The Contractor shall pay all taxes, levy and duty which he may be liable to pay to State Govt or Govt. 

of India or Islamic Republic of Iran or local or any other authority under any law for the time being in 

force in respect of or in accordance with the execution of work.   

3.33.2 Taxes and other levies under the heading “Other taxes if any, payable” in the Price Schedule-

11 of this Tender Document, shall be applicable. However if the tax applicable at the time of 

execution of the contract is less than quoted rates, the contractor shall claim only the tax at 

actual. Any increase in applicable taxes after submission of Bid will be considered for 

reimbursement in case the rate of the taxes is increased within the date of completion of the 

contract. Any increase in taxes after completion date shall be borne by the tenderer. The 

Contractor shall submit satisfactory documentary evidence before raising any claim in this 

regard. 

 

 

 

3.34     NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: 

 Any claim for interest will not be entertained by the IPGPL with respect to any payment or balance 

which may be in their hands owning to any disputes between themselves and the Contractor or with 

respect to any delay on part of the IPGPL in making payment.  
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3.35     CERTIFICATE AND PAYMENT 

3.35.1     Certificate of payment  

The Contractor may at the times and in the manner following apply for interim and final certificates 

as referred to in Clause 3.32 (Terms of Payment - Volume-I of Tender Document) for Yard Cranes 

shipped to the site and for work executed on the site. 

3.35.2     Certificate for receipt of Equipment at site  

Application for Certificate for receipt of Equipment at site may be made to the Engineer In Charge 

against arrival and safe unloading of cranes and spares at site, accompanied by certificate for ready to 

shipment issued by Third Party Inspecting Agency, inspection release note, certificate for receipt of 

all parts of entire equipment in safe condition at site by Third Party Inspection Agency, certificates 

from Marine Insurance Company(s)/Other Insurance Company  which covers all risks and other 

documents as the Engineer In Charge may reasonably require. Application shall state the amount 

claimed and shall set forth in detail, in the order of the schedule of Prices, particulars of the 

equipment received at the site along with declaration of the contractor to this effect. The Engineer In 

Charge shall issue to the Contractor a Certificate for receipt of Equipment at site within 14 days after 

receiving an application thereof. 

 

3.35.3     Issue of Provisional Certificate: 

Application for Provisional Certificate for satisfactory commencement of commercial operations of 

Equipment may be made to the Engineer In-Charge against release of equipment for commercial 

operations accompanied by undertaking that the pending punch list items shall be attended within 6 

weeks from the date of this application. The Engineer In-Charge shall issue to the Contractor the 

Provisional Certificate for Commercial Operations within 14 days after receiving an application 

thereof.    

Subject to completion of requirements of clause 3.38 an application for Provisional Certificate for 

satisfactory commencement of commercial operations of Equipment may be made to the Engineer In-

charge against release of equipment for commercial operations accompanied by undertaking that the 

pending punch list items shall be attended within 6 weeks from the date of this application. The 

Engineer In-charge shall issue to the Contractor the Provisional Certificate for Commercial 

Operations within 14 days after receiving an application thereof along with punch list. If any works 

related to safety of the equipment are balance to be attended then even though the cranes are in 

operation the same shall not be declared as commercial operation but under Trial operation and at the 

risk and cost of the contractor till issue of Provisional certificate by the Port for accepting the cranes 

for commercial operations. During such time of trial operations the Insurance risk of the cranes will 

be responsibility of the contractor. 

3.35.4     Issue of Final Acceptance Certificate  
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Application for Final Acceptance Certificate of Equipment may be made to the Engineer In Charge 

against satisfactorily attending of punch list items and after the Contractor has ceased to be under any 

obligation under Clause 3.5 provided that, if a Provisional Certificate has been issued in respect of 

any Section or Portion of the Works, the Contractor may apply for a separate final certificate at any 

time after the said obligation has ceased in relation to such Section or Portion.  Where the Contractor 

has carried out replacements or renewals to the Works in compliance with Clause 3.30 the 

Contractor's obligations shall continue, but the right of the Contractor to apply for a final certificate 

other than for the replacements or renewals shall not be affected by that fact and after the Contractor 

has ceased to be under any obligation under Clause 3.30 in respect of the replacements or renewals he 

may apply for a final certificate in respect thereof. 

If the punch list items are attended within 6 weeks from the date of issue of provisional certificate, 

then the Final Acceptance Certificate shall be issued with effect from the date of issue of Provisional 

Certificate and in case the punch list items are completed beyond 6 weeks from the date of issue of 

provisional certificate, then the Final Acceptance Certificate shall be issued with effect from the date 

of Application for Final Acceptance Certificate after verification of completion of punch list items by 

Engineer In Charge. The Engineer In Charge shall issue to the Contractor the Final Acceptance 

Certificate within 28 days after receiving an application thereof.        

3.35.5     Final Certificate conclusive 

A final certificate shall, save in the case of fraud or dishonesty relating to or affecting any matter 

dealt with in the certificate, be conclusive evidence as to the sufficiency of the Works and of the 

value thereof unless any proceedings arising out of the Contract whether under Clause 3.50 & 3.51 

(Arbitration Dispute Resolution- Volume-I of Tender Document) or otherwise shall have been 

commenced by either party before the final certificate has been issued or within three months 

thereafter. 

3.35.6     Adjustment to Certificates 

If any sum shall become payable to the Contractor under the Contract otherwise than for work 

executed or Yard Cranes delivered, the amount thereof shall be included in the next certificate 

(interim or final) issued by the Engineer In charge, and if any sum shall become payable under the 

Contract by the Contractor to the Employer, prior to the issue of the final certificate, whether by 

deduction from the Contract Sum or otherwise, the amount thereof shall be deducted in the next 

certificate. 

3.35.7      Corrections and with-holding of certificates 

The Engineer In-Charge may in any certificate give effect to any correction or modification that 

should properly be made in respect of any previous certificate. Engineer In-Charge shall have power 

to withhold any certificate if the Works or any part thereof is not being carried out to his satisfaction. 

 



35 

 

3.36      GUARANTEE PERIOD FOR NEW YARD CRANES: 

3.36.1 The Yard Cranes to be supplied under this Contract shall be guaranteed for a period of twenty four 

(24) months towards satisfactory performance of each components. The steel structures and paintings 

& anti-corrosions application shall be guaranteed for a period of sixty (60) months and thirty six (36) 

months respectively and same shall be in force from the date of final acceptance of the cranes, under 

this Contract, by the Engineer-In-Charge. The Contractor shall be responsible for any defects that may 

develop under proper use arising from faulty materials, Designs, workmanship in the work but not 

otherwise and shall at his own cost remedy such defects when called upon to do so by the Engineer In-

Charge who shall state in writing in what respect any portion is faulty.  

3.36.2  If it becomes necessary for the Contractor to replace or renew any defective portions of the supply of 

the items under this clause, the provisions of this clause shall apply to the portions of the supply so 

replaced or renewed until the expiry of 12 months from the date of such replacement or renewal or the 

above mentioned or guarantee period of 24 months, whichever may be later.  If any defects are not 

remedied within a reasonable time, the Port may proceed to do the work at the Contractors' risk and 

expenses but without prejudice to any other rights, which IPGPL may have against the Contractor in 

respect of such defects. 

3.36.3  If the replacement or renewals are of such a character as may affect the efficiency of the items 

supplied, the Engineer In-charge shall have the right to give to the Contractor within one month of 

such replacement or renewal notice in writing the 'Test on Completion' be made in which case test 

shall be carried out as provided in Clause 3.27.4 (Volume-I). Costs of all the tests shall be borne by 

the Contractor. 

3.36.4 All inspection, adjustments, replacement or renewal carried out by the Contractor during the period 

referred in this clause shall be subject to the conditions of this Contract which shall be binding on the 

Contractor in all respects during the guarantee period and extended guarantee period if any. 

 

3.37     COMMISSIONING OF NEW EQUIPMENT (3 Nos. 100 Ton (AT) and 3 Nos. 60 Ton (RT) 

Capacity Yard Cranes) : 

3.37.1 Contractor shall complete the whole work such as Design, Manufacture, Supply, Installation, Testing 

and Commissioning of the cranes within a period stipulated in clause 3.12 (Volume-I), from the date 

of issue of Letter of Acceptance. 

3.37.2 Contractor shall arrange to commission the equipment after due Testing and approval of the Engineer 

In-Charge within a minimum period from the date of Installation of the equipment at Employers' site 

and this period shall be considered within the total completion period stipulated in clause 3.12 

(Volume-I) of Tender Document).  All necessary testing materials, tools, slings etc. required for the 

Testing of the equipment shall be arranged by the Contractor at his own cost & risk.  Since time is the 

essence of this contract, contractor shall ensure that requisite number of labour force / resources are 

made available at site, so as to complete the installation, testing and commissioning of all equipment 

at IPGPL site within the completion period of the contract. 
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3.37.3 Commissioning of equipment shall mean handing over of equipment for regular operations after 

completion of performance test for all the parameters specified in the tender (Vol-II), without 

compromising safety norms and satisfying all functional requirements without affecting the 

productivity of the equipment.  

i. Any punch item which is not affecting safety norms and functional requirements without affecting 

the productivity of the equipment shall be closed within six weeks from the date of commissioning 

of equipment and put in regular commercial operations to consider the date of commencement of 

regular commercial operations as the date of acceptance of the equipment.  

ii. In case punch items are not closed within six weeks from the date of commissioning of the 

equipment, the date of closure of punch item shall be considered as date of acceptance. Defect 

liability period shall commence from the date of final acceptance of the equipment to be done. 

 

3.38     REMOVAL OF MATERIAL ON COMPLETION: 

The Contractor shall, on completion of the Works or when directed by the Employer, remove all plant, 

equipment, tools, materials, temporary constructions etc. and rubbish which may have been 

accumulated during the execution of the work, other than those permanently used into the Works, at 

Employer's site. 

 

3.39     PERFORMANCE GUARANTEE BOND TOWARDS PERFORMNACE OF CONTRACT  

3.39.1 Within 30 days of the receipt of the notification of the award of Contract from the Employer, i.e. 

LOA, the successful Tenderer shall furnish to the Employer, a bond in the form of a Bank Guarantee 

(B.G), from a Nationalised/ Scheduled Bank, having their branch in Mumbai, for an amount 

equivalent to 10% of the Contract Price (as indicated in LOA) guaranteeing the performance of the 

Contract, as per the draft Bank Guarantee form at Annex-V of this tender document. The validity of 

such bank guarantee issued, towards performance of the Contract, shall be up to the date of deploying 

the cranes (i.e. new Yard Cranes at Shahid Behesti Port, Islamic Republic of Iran) in regular 

commercial operations after successful completing all due tests and with a claim period of 3 months 

thereafter.   

3.39.2 Failure of the successful Tenderer to submit the required Performance Guarantee shall constitute 

sufficient grounds for termination of the Contract & forfeiting the Earnest Money Deposit. The BG 

submitted towards performance shall be returned after deploying the cranes for regular operations and 

after receipt of performance BG towards defect liability period and upon making application thereof 

by the contractor.  

3.39.3 Performance Bond during Defect Liability period for new Yard Cranes: After successful 

completion of the work, final Testing & Commissioning of the crane and before handing over of the 

new Yard Cranes supplied to IPGPL under this contract, the Contractor shall submit a B.G, for an 
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amount equivalent to 10% of the Contract Price towards guaranteeing the performance of the new 

cranes during defect liability period as per the draft Bank Guarantee form at Annex-V of this tender 

document. The validity of such bond issued shall be for a period of 24 months from the date of final 

acceptance certificate, with a claim period of 3 months thereafter. In this case, the para 1 of the BG 

format at Annex- V may be suitably worded indicating the work of contract for each capacity of new 

Yard Cranes only for this Guarantee. 

3.39.4 Performance Bond after completion of Defect Liability period for new Yard Cranes supplied : 

The contractor  shall submit a Performance Bond, in respect of  new Yard Cranes supplied under this 

contract in the form of B.G for an amount equivalent to 5% of the Contract Price, towards 

performance of steel structures and painting, at least 30 days before the expiry of validity of bond 

mentioned under clause 3.40.3 (Volume-I of Tender Document) as per the draft Bank Guarantee form 

at Annex-V (Volume-I) of this tender document. The validity of this bond shall be for a period of 36 

months, after defect liability period, with 3 months claim period thereafter. In this case, the para 1 of 

the BG format at Annex- V may be suitably worded indicating the work of contract for 3 Nos. of 100 

Ton (AT) and 3 Nos. of 60 Ton (RT) capacity Yard Cranes as applicable only for this Guarantee. 

3.39.5  In the event of failure of Contractor to ensure the performance of the equipment, during the guarantee 

period and not responding to the requirement of the situation as indicated in clause 3.37 (Volume-I of 

Tender Document), of this tender document and if the Employer is compelled to encash the B.G to 

meet the situation, the Contractor shall revalidate the said guarantee for the suitable period as agreed 

by the Employer. 

3.39.6 The bond submitted by the Contractor towards the performance of the equipment during defect 

liability will be returned to the Contractor after successful completion of the defect liability period, to 

the satisfaction of the Employer and on making an application thereof and submission of Bank 

Guarantee as per clause 3.40.4. 

3.40.     SECURITY DEPOSIT TOWARDS ADVANCE PAYMENT FOR OF CONTRACT (i.e.   NEW 

YARD CRANES):  

3.40.1.   The successful Tenderer shall furnish to the Employer, a security deposit in the form of a Bank 

Guarantee (B.G) from a Nationalised/Scheduled/International Bank, covered under section 2 (e) of the 

Reserve Bank of India Act 1974, having their branch in Mumbai for an amount equivalent to 110% of 

the advance amount to be made to the Contractor, for advance payment. Such B.G shall be as per the 

draft Bank Guarantee form at Annex-VI (Volume-I) of this tender document, applicable for the first 

stage payment at clause 3.32. (a). 

3.40.2        The Employer shall release advance as indicated in clause 3.32 (Volume-I), Terms of Payment, of this 

tender document to the Contractor against submission of Security deposit in the prescribed form. 

3.40.3    The B.G issued, towards security deposit of advance payment, shall be valid for a period of 2 months 

beyond the date of completion of the contract i.e. dates of Final Acceptance Certificate, with a claim 

period of 3 months. The B.G submitted by the Contractor under this clause will be returned to the 

Contractor after successful commencement of commercial operations of the equipment and on making 

an application thereof. 

3.40.4    In the event of failure of Contractor to complete the work within stipulated period, the Contractor shall 

revalidate the B.Gs for an extended period as agreed by the Employer however this will not relieve the 

Contractor from the obligation of liquidated damages as indicated in clause 3.43 (Volume-I) of this 

tender document. 
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3.41      FORFEITURE OF SECURITY DEPOSIT 

IPGPL shall be entitled to encash the Bank Guarantee deposited by the Contractor / Contractors with 

IPGPL in the following event. 

a) In case of failure on the part of the Contractor/ Contractors, at any time, during the continuance of 

this Contract, to comply with any of the conditions herein contained, or 

b) In case of any breach of any portion of this Contract. 

 

3.42     INDEMNITY: 

3.42.1      Notwithstanding that all reasonable and proper precautions may have been taken by the Contractor at 

all times during the progress of the work, the Contractor shall nevertheless be wholly responsible for 

all damages, whether to the Works themselves or to any other property of IPGPL, or to the lives, 

persons, property of others during the progress of the work.   

3.42.2  In case any damage occurs to the existing structure due to the Contractor's operation, the same shall be 

made good by the Contractor at his own risk and cost.  The areas, which are likely to be unsafe for 

use, shall be barricaded and all the necessary precautionary measures like displaying notices shall be 

taken by the Contractor, during Commissioning and Testing of equipment at site. 

 

3.43      LIQUIDATED DAMAGES:   

(a) The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and hand over 

the new equipment within the completion period as stipulated in clause 3.12 (Volume-I of 

Tender Document). 

(b) In the event of failure on the part of the Contractor to commission the new equipment for any   

reason whatsoever within the stipulated period as mentioned above, an amount of per week shall be 

levied for delayed period as Liquidated Damages as stipulated below for the work of Design, 

Manufacture, Supply, Install, Test, Commission and hand over the new Yard Cranes at Shahid 

Beheshti Port, Chabahar, Islamic Republic of Iran.  

 

(c)   Except as provided in the Cl. no. 3.53 of GCC (Force Majeure),  if contractor fails to deliver 

any or all of the Goods by the Date(s) of delivery or perform the Related Services within the period 

specified in the Contract, the Employer may without prejudice to all its other remedies under the 

Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to 1 % per week or 

part thereof, of the total contractual price of the Goods for each week or part thereof of delay until 

actual delivery, up to a maximum deduction of the percentage of 10% of Total Contract Price This 

does not absolve the contractor from his obligation of completion of whole of the work in an 

expeditious manner. Contract price shall be inclusive of CIF price plus all taxes and duties payable for 

computing Liquidated Damages. 

 

(d)    Once the maximum LD is reached, the Employer may terminate the Contract pursuant to 

Clause no. 3.52.of the GCC. The maximum amount of liquidated damages shall be 10% of total 

Contract Price.  

 

(e)   The necessary Liquidated Damages shall be recovered by the Employer from any stage payment 

due to the Contractor. 
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3.44     INSURANCE OF WORK AT MANUFACTURER’S SITE FOR NEW YARD CRANES: 

3.44.1     Unless the Employer shall have approved in writing other arrangements, the Contractor shall, insure, 

so far as reasonably practicable the Works and keep each part thereof insured as may be mutually 

agreed between the Employer and the Contractor against all loss or damage from whatever cause 

arising, until the Yard Cranes are received at employer’s site in good condition duly certified by the 

Third party inspection agency. The value of such insurance shall be at least equal to 110% of the 

contract price  of  new Yard Cranes  excluding spare parts / tools cost.  

3.44.2      Insurance during installation at employer’s site : The Contractor shall so far as reasonably 

practicable insure against the Contractor's liability in respect of any loss or damage occurring whilst 

the Contractor is at EMPLOYER’S site for the purpose of making good a defect or carrying out the 

tests on completion during the installation & commissioning of the equipment at employer’s site  or 

for the purpose of completing any outstanding work and against any loss or damage arising during the 

defects liability period from a cause occurring prior to the taking over of new Yard Cranes by the 

employer. For all practical purpose such insurance, during Defect Liability Period, shall be from an 

Indian Insurance Company. The value of such insurance shall be at least equal to 110% of contract 

price of the new Yard Cranes excluding spares parts/tools cost. 

3.44.3    The Contractor shall from time to time when so required by the Engineer-In-Charge, produce the 

policy and receipts for the premium or premiums or satisfactory evidence of insurance cover.  All 

monies received under any such policy shall be applied in or towards the replacement and repair of the 

Works lost, damaged or destroyed but this provision shall not affect the Contractor's liabilities under 

the Contract. 

 

3.45    INSURANCE AGAINST THIRD PARTY LIABILITY (FOR NEW YARD CRANES) at   

Employer site:   

3.45.1    Before commencing the execution of work, the Contractor shall insure in the joint names of the 

IPGPL and the Contractor, covering Third Party Liability (TPL) against any damage or loss or injury 

which may occur to the equipment being installed or to any property or to any person (including 

property and employees of the Employer) by or arising out of the execution of the Works or temporary 

Works in carrying out of the Contract. The value of TPL policy shall be Minimum of USD 35,000 

(USD Thirty five thousand only) against occurrence of each incidence. The Contractor shall revalidate 

the insurance coverage after each incidence and keep the insurance coverage till certification of 

completion.  

3.45.2     Such insurance shall be effected with any local insurance company as directed by IPGPL and in terms 

approved by the IPGPL & Tenderer shall submit the copy of policy of insurance to Engineer-In-

Charge before arrival of equipment at site and shall be valid till Final Acceptance Certificate.  

   

 

3.46      COMPENSATION: 

The Contractor shall indemnify IPGPL in the event being held liable to pay compensation for injury to 

any Contractor's servants or workmen under the any act of Islamic Republic of Iran or any other laws, 

acts or provisions as applicable and as amended from time to time and shall take out an insurance 

policy covering all risks under the Act and shall keep the same renewed from time to time as 

necessary for the duration of the Contract and produce the same before arrival of equipment to the 

Engineer-In-Charge and shall be valid till issuance of Final Acceptance Certificate (FAC) for the 

contract. 
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3.47      DEFAULT OF THE CONTRACTOR:  

If the Contractor makes any default or on the happenings of anyone or more of the following events 

that is to say:  

a) If the Contractor without reasonable cause abandons the Contract or  

b) Suspends the carrying out of the Works for a reasonable time after receiving written notice from the 

IPGPL without any lawful excuse or fails to make proper progress with Works after receiving written 

notice from the Engineer –In Charge or 

c) Fails to proceed diligently with the work or  

d) Fails to give the IPGPL proper facilities for inspection of the Works of any part thereof for three days 

after receiving notice in writing by the IPGPL demanding the same or  

e) The Contractor has become insolvent or 

f) The Contractor has gone into liquidation or passed the resolution for winding up or  

g) Upon the Contractor making an arrangement with or assignment in favour of his creditor or    

h) Upon his assigning this Contract or  

i) Upon an execution being levied upon the Contractor's good or  

j) Upon winding up order being passed by the court or a Receiver or manager is appointed in respect of 

any of the property of the Contractor or  

k) Possession is taken by or on behalf of any holder of any debentures secured by floating charges of 

any of the property of the Contractor or  

l) Fails to complete all or any part of the Works during the time specified for completion of the Contract 

or such extended time as may be granted by the IPGPL. 

IPGPL shall have every right to terminate the Contract after issuing 60 days’ notice to the Contractor, 

on his omission or negligence or neglect or default or failure to comply with any of the condition of 

the Contract. 

3.48      IPGPL'S LIEN  

IPGPL shall have a lien on over all or any money that may become due and payable to the Contractor 

under this Contract or any other Contract or from any amount lying with them or under their control 

and in respect of any debt or sum that may become due and payable by the IPGPL to the Contractor 

either alone or jointly with another or other and either under this Contract or under any other Contracts 

or transaction of any nature whatsoever between the IPGPL and the Contractor.  

3.49      SETTLEMENT OF DISPUTES: 

3.49.1      ENGINEER IN CHARGE’S DECISION: If disputes of any kind arises between the Employer and 

the Contractor in any connection with, or arising out of the Contract or the execution of the Works 

whether during the execution of the Works or after the completion and whether before or after 

repudiation or termination of the Contract, including any dispute as to any opinion, instruction, 

determination, certificate or valuation of Engineer, the matter in dispute shall in the first place, be 
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referred in writing to the Engineer In Charge. Such reference shall state that it is made pursuant to this 

clause.  No later than thirty days after the day on which he receives such reference, the Engineer In-

Charge shall give notice of his decision to the Contractor. Such decision shall state that it is made 

pursuant to this clause. 

3.49.2     Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, 

continue to proceed with the Works with all due diligence and the Contractor and the Employer shall 

give effect forthwith to every decision of the Engineer-In-Charge unless and until the same shall be 

revised, as hereinafter provided, in an amicable settlement or an arbitrate award. 

3.49.3    If the Contractor is dissatisfied with any decision of the Engineer In Charge or if the Engineer In 

Charge fails to give notice of his decision on or before the thirtieth day after the day on which he 

received the reference, then the Contractor may, on or before the seventieth day after the day on which 

he received the notice of such decision, or on or before the seventieth day after the day on which the 

said period of 30 days expired, as the case may be, give notice to the Employer, of his intention to 

commence arbitration, as hereinafter provided as to the matter in dispute. Such notice shall establish 

the entitlement of the party to commence arbitration, as hereinafter provided, as to such dispute no 

arbitration in respect thereof may be commenced unless such notice is given. 

3.49.4    If the Engineer-In-Charge has given notice of his decision to a matter in dispute to the Employer & the 

Contractor and no notification of intention to commence arbitration as to such dispute has been given 

by either the Employer or the Contractor on or before the seventieth day after the day on which the 

parties received notice as such decision from the Engineer-In-Charge, the said decision become final 

and binding upon the Employer and Contractor. 

3.50     AMICABLE SETTLEMENT: 

Where notice of intention to commence arbitration as to the dispute has been given in accordance 

with Clause 3.49 (Volume-I of Tender Document) arbitration of such dispute shall not be commenced 

unless an attempt has first been made by the parties to settle such dispute amicably.  Provided that, 

unless the parties otherwise, agree, arbitration may be commenced on or after the fifty-sixth day after 

the day on which notice of intention to commence arbitration of such dispute was given, whether or 

not any attempt at amicable settlement thereof has been made. 

3.51     ARBITRATION  

Disputes if any, between IPGPL and the Contractor during the currency of the Contract or after the 

completion of the work or abandonment thereof shall be settled in accordance with Indian Arbitration 

& Conciliation Act, 1996 (Amended in 2015) or any statutory modification or re-enactment thereof 

and rules made there under and for the time being in force shall apply to arbitration proceedings 

under this Contract. The disputes so raised shall be referred to a panel of two arbitrators, of which one 

to be appointed by the IPGPL and other by the Contractor. The arbitration proceeding shall take place 
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in Mumbai or at office of IPGPL, Mumbai only, and the same shall be under jurisdiction of High 

Court of Mumbai. 

3.52      TERMINATION OF CONTRACT: 

If the Contractor does not perform the Contractual obligations satisfactorily, as far as Commissioning 

the equipment for commercial use within stipulated time frame, the Contract is liable to be terminated 

after issue of notice of 60 (Sixty) days to the Contractor. 

3.53      FORCE MAJEAURE: 

If the supply, Commissioning and Testing of equipment is hindered due to force majeure such as, 

war, riots, civil commotion, fire, epidemics, natural calamities, etc. such period shall be exempted 

from Completion period as mentioned in clause 3.12  (Volume - I) of this tender document.  

3.54      LABOUR LAWS:  

The Contractor shall comply with all the provisions of Islamic Republic of Iran or any other local 

authority or State regarding Labour Laws and the rules and regulations made there under as amended 

from time to time and as applicable from time to time with regard to the employees to be deployed by 

the Contractor for erection, testing, Commissioning of equipment.  

3.55     OUTBREAK OF WAR 

 If during the currency of the Contract, there shall be an outbreak of war (whether war is declared or 

not) in any part of the world which, whether financially or otherwise, materially affects the execution 

of the Works the Contractor shall, unless and until the Contract is terminated under the provision in 

this clause contained, use his best endeavours to complete the execution of the Works, provided 

always that either the Employer or the Contractor shall be entitled, at any time after such outbreak of 

war, to terminate this Contract by giving notice in writing to the other, and upon such notice being 

given this Contract shall terminate, but without prejudice to the rights of either party in respect of any 

antecedent breach. 

3.56     MISTAKE IN CONTRACTOR'S DRAWING 

The Contractor shall be responsible for and shall pay for any alterations of the work due to any 

discrepancies, errors or omissions in the drawings or other particulars supplied by him, whether such 

drawings or other particulars supplied by him, have been approved by the Engineer In-charge or not. 

3.57      DEFAULT OF THE EMPLOYER 

In the event of the Employer:  

a) Failing to pay Contractor the amount due under Contract as per stipulated condition or  

b) Interfering with or obstructing the written approval in this Contract, the Contractor shall be 

entitled without prejudice to any other rights or remedies to terminate his employment under the 

Contract by giving 90 (Ninety) days prior notice in writing to Employer. 
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3.58      WARRANTY  

During the 24 months of the Defects Liability Period the contractor shall post at least one competent, 

experienced and responsible Technical person who has experience of Erection, Testing and 

Commissioning of the Equipment, to co-ordinate and execute all works to be attended by the 

Contractor as per Contractual obligations. The cost for the same shall deemed to be included in the 

services during guarantee period. The Contractor shall also authorize his technical representative to 

carry out monthly inspection and submit a monthly report before 10
th
 day of succeeding month to the 

Engineer-In-Charge. The contractor shall quote for the cost of this service as per price schedule 

which shall be paid after satisfactory completion of 24 months of the Defects Liability Period as 

certified by the Engineer In charge. 
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3.59      WARRANTY SUPPORT 

The Tenderer shall submit warranty support programme, in detail, covering the methodology and 

approach which shall be adopted to ensure minimum failures and maximum availability of the cranes. 

The Tenderer shall provide details of his warranty program and after sales service capability 

including an organization chart, guaranteed response times to requests for technical assistance and 

spare parts and a 24-hour help line. 

3.60     REFERENCES  

The Tenderers shall provide details of similar Yard Cranes that he has recently manufactured together 

with a list of customers who are willing to act as reference points. 

3.61     Limitation of Liability: 

To the fullest extent permitted by the law, the total liability, in the aggregate, of the Contractor, 

Contractor’s officers, directors, partners, employees, Authorised Distributor / Dealer / Licensee,, and 

subcontractors, to Employer (IPGPL), and anyone claiming by, through, or under Employer for any 

claims, losses, costs, or damages whatsoever arising out of, resulting from or in any way related to 

the Tender from any cause or causes, including but not limited to negligence, professional errors and 

omissions, strict liability, breach of contract, or breach of warranty, shall not exceed 100 per cent of 

the Contract Price. 

 

 

 

 

 

 

 

 

 

 

 

 



45 

 

 

SECTION – 4  

4. ENVIRONMENTAL CONDITIONS AT CHABAHAR 

4.1.    GENERAL 

 

The Port is in a sheltered location with natural deep-water close offshore outside the Persian Gulf to the 

East of the Straits of Hormuz. The surrounding area is characterized by the sea, the atmosphere 

containing a lot of salt and small particles of sand. The humidity level in the region of the site is high. 

The region is regarded as one of the most humid of Iran. 

The following is the summary of environmental conditions prevailing at the Site: 

 Maximum temperature 50 
0
C 

 Average temperature 25 
0
C 

 Minimum temperature 5 
0
C 

 Average annual rainfall 108 mm 

 Maximum annual rainfall 244 mm 

 Average humidity 70% 

 Maximum humidity 99% 

 Climate description sea-climate 

 Prevailing wind direction south 

 Average wind 99% of the time < 15 m/s 

 Maximum gust wind 44 m/s 

 

4.2.    TIDES AND STORM SURGE 

 

Tidal Levels with reference to Chart Datum  

• Mean o  Higher High Water: MHHW +2.53 mCD 

• Mean of Lower High Water: MLHW +1.93 mCD 

• Mean Sea Level: MSL +1.61 mCD 

• Mean of Higher Low Waters MHLW +1.28 mCD 

• Mean of Lower Low Waters MHLW +0.69 mCD 

3. Quay and yard 

• New quay level: +5.00 mCD 

The theoretical weight and maximum wheel  loads for the crane  shall  be declared by the tenderer 
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Storm Surges 

Return Period (Year) Max Storm Surge (m) 

2 0.15 

10 0.24 

25 0.35 

50 0.64 

100 1.11 

 

4.3.  WIND 

Direction (Deg) 

 

Speed (m/s) for Return Periods 

1 in 50 years 1 in 100 years 

0 12 13 

30 13 13 

60 17 18 

90 16 17 

120 20 22 

150 19 20 

180 16 17 

210 19 20 

240 20 21 

270 25 27 

300 18 19 

330 13 14 

The maximum gust speed for design shall be taken as 44m/sec. 

4.4. WAVES 

Based on hydrodynamic and sedimentation studies report, the design wave heights (Hs) and periods (Tp) 

are as follows : 

(a) Waves Generated within Chabahar Bay 

 

Return Period 1 in 10 Years 1 in 25 years 1 in 50 years 1 in 100 years 

Direction 
0
N 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

270 1.4 4.0 1.5 4.1 1.5 4.2 1.6 4.3 

300 1.1 3.6 1.2 3.8 1.3 3.8 1.3 3.9 

330 1.0 3.5 1.1 3.6 1.2 3.7 1.2 3.8 

 Source : Consultant’s Analysis. 
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(b) Deep Water Waves 

Return Period 1 in 1 year 
1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 100 

years 

Direction 
0
N 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

120 2.33 6.17 4.1 6.8 4.6 7.3 5.0 7.6 5.3 7.8 

150 1.09 5.22 5.1 7.7 6.8 8.5 8.3 9.1 10.5 9.7 

180 3.24 7.94 4.6 7.3 5.1 7.7 5.5 8.0 5.8 8.2 

210 3.05 7.35 5.0 7.6 5.8 8.2 6.3 8.5 6.8 8.9 

240 2.73 7.06 4.1 6.9 4.6 7.3 4.9 7.5 5.2 7.7 

Source: Analysis of British Meteorological Office data 

(c) Shallow Water Waves 

Return period 
1 in 

1year 

1 in 5 

years 

1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 100 

years 

Hs (m) 1.39 2.00 2.25 2.50 2.70 2.90 

Direction 
0
N 141 145 145 146 147 148 

Hs(m) 0.96 2.70 3.40 4.60 5.10 5.30 

Direction
0
N 156 163 164 166 167 168 

Hs(m) 2.69 3.50 3.80 4.20 4.50 4.80 

Direction
0
N 183 182 182 182 182 182 

Hs(m) 2.5 3.50 4.00 4.60 4.90 5.20 

Direction 
0
N 203 201 200 200 199 199 

Hs(m) 2.02 2.70 2.90 3.20 3.40 3.60 

Direction 
0
N 223 220 219 218 217 216 

Hs(m) 1.25 2.10 2.50 2.80 3.10 3.40 

Direction 
0
N 248 242 239 235 233 231 

Source : Consultant’s analysis 

4.5.   CURRENTS 

 

Tidal current speed is in the range 0.1 ~ 0.3 m/s. 

4.6. RAINFALL 

 

 Rainfall (mm) 

Maximum annual rainfall 244.4 

Mean annual rainfall 108.2 
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4.7.  TEMPERATURE 

 

 

The maximum ambient temperature for design shall be taken as 50
o
C 

The Minimum ambient temperature for design shall be taken as 5
o 
C. 

4.8.  HUMIDITY (As a percentage)  

 

 

The maximum relative humidity for design shall be taken as 99% 

 

 

 

Month 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Annual 

Item 

Ave. 

(
o
C) 

19.20 20.44 23.53 26.57 29.57 31.50 30.80 29.68 27.55 27.43 24.09 21.20 25.98 

Ave. 

Max 

(
o
C) 

24.32 24.90 27.92 30.81 33.76 34.77 33.52 32.30 30.78 32.32 29.46 26.25 30.04 

Ave. 

Min 

(
o
C) 

15.10 16.09 19.14 22.32 25.40 27.92 28.08 27.11 24.31 22.56 18.74 16.17 21.91 

Abs. 

Max 

(
o
C) 

31.00 33.00 38.00 42.00 46.00 47.00 46.00 42.00 42.00 41.00 37.00 32.00 47.00 

Abs 

Min 

(
o
C) 

7.00 7.00 9.60 14.00 19.20 22.00 21.00 23.00 19.00 13.20 9.20 7.00 7.00 

Months 

Time of 

Reading 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Year 

06:30 68.96 72.13 76.46 79.29 81.96 84.3 82.83 83.17 79.42 81.92 77.48 74.78 78.46 

12:30 52.92 56.21 58 60.88 64.13 67.8 70.71 70.46 63.46 60.42 55.3 52.13 61.07 
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Section 5 

 

COMPREHENSIVE ANNUAL MAINTENANCE (AMC) CONTRACT  

(INCUDING THE COST OF SPARES and MANPOWER)  

 

 5.1  DEFINITION  

 

The comprehensive annual maintenance contract (AMC) means that the contractor has to 

carry out preventive maintenance of Yard Cranes and (as per the manufacturers’ schedule) 

and breakdown maintenance/repairs, if any, inclusive of supply of spares and labour.   

 

 5.2  AMC DURATION 

 

The contract covers a mandatory AMC period of 2 years which would be coterminous with 

the Defect Liability Period. 

 5.3 Extension of AMC 

 

Beyond the period of 2 mandatory years of AMC, IPGPL shall have the sole right to decide 

whether to continue AMC for the remaining period of 3 to 10 years for which the quotation 

is received in the Schedule 11, part 3. In case IPGPL decides to award the AMC for the 

duration to be determined solely by them, it shall be mandatory and binding for the bidder 

to provide such AMC services. 

It shall be mandatory for the bidder to provide quotation for AMC for the period of 3 to 10 

years in Schedule 11, part 3. 

5.4  Authorized Agency 

 

The Contractor shall have the option to appoint an authorized agency for providing AMC 

services, however, no separate contract shall be signed with the Authorized Agency and the 

responsibility for AMC lies with the Contractor. 

 

 5.5 CONTRACT PRICE 

 

The rate for the AMC shall be quoted in USD/EURO/INR as per Schedule-11 Part 3 in the 

price bid document for each year from the time of commencement of AMC and remain 

frozen and will not be subject to any escalation for any reason whatsoever. The contract 

price for AMC shall be in USD/EURO/INR. 

 

The rate of AMC beyond the mandatory period of 2 years shall NOT be considered 

for the purpose of evaluation of tender.  

 

 5.6 PERFORMANCE GUARANTEE  

 

Contractor shall submit Bank Guarantee from a Bank for 10% of quoted amount for the 

corresponding period for which extension of AMC as per clause 5.3 of this section has been 

awarded. The validity of the guarantee shall be till the completion of AMC period with 30 

days of claim period thereafter. 

 

 5.7 CONTRACT AGREEMENT  

 

The contract covers mandatory AMC period of the first two years. In case, the employer 

exercises the option of extension of AMC services beyond 2 mandatory years as per clause 
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5.3 of this section, Contractor shall enter into a separate agreement for carrying out AMC 

for a corresponding period. 

 

The contractor shall carryout all the functions as per the provisions of the agreement & in 

accordance with the laws of the Government of India and Iran wherever applicable as well 

as local Safety Rules and Regulation and all other applicable laws, rules and regulations 

from time to time and in accordance with prudent work practices. 

 

 5.8 CONTRACTOR OBLIGATIONS 

  

i. Replacement cost of spares required for maintenance/ faulty spares/components, 

consumables during the tenure of Guarantee period, first two years of mandatory AMC 

period and during any extension of AMC period will be at suppliers account. 

 

ii. Consumable like Cotton-waste, Soap, Cleaning cloths, Detergent, Solutions, Taps, Anti- 

corrosion-fluid, cleaners, Liquid, CTC, Lub. Oil, Grease, Hyd., oil, lamps, luminaries, chokes, 

fuses etc., shall be included in the AMC. IPGPL will only supply fuel oil required for operation 

of the cranes, except that no other material will be supplied. 

 

iii. Sufficient stock of necessary spares like Filters, V-belts, valve seals, Hydraulics seals, 

Hydraulic Hoses, Oil separators, oil seal kit etc. required during the preventive, breakdown 

maintenance shall be included in the AMC 

 

iv. Contractor shall carry out all Preventive Maintenance as the Manufacturers Service 

Schedule/Maintenance plan. The Maintenance shall be carried out as per the Manufacturers 

standard procedure and according to the instruction manuals. The equipment has to be 

cleaned externally and internally by proper means, at least once in a month.  

 

v. Contractor has to keep and submit all records of the daily/preventive/breakdown inspection 

and maintenance of the equipment and at end of each month the contractor will submit the 

computerized log book, record of maintenance/repairs formats duly filled up as required by 

the Employer. 

 

vi. Recognize that all the assets covered under AMC system, tools, test equipments, manuals 

and other documents which are handed over to IPGPL while taking over/handing over of the 

cranes will be the property of the employers and not to dispose without the approval of the 

employer or any of the properties of the owner, unless such property shall be of no material 

value and not required for the AMC. 

 

vii. Prepare and submit to the employer a mobilization plan including Staffing, Materials 

Management Plan (MMP), Maintenance Management Plan covering condition-monitoring 

techniques, list of spares required. 

 

viii. Periodical Review of quantity in stock and adequacy of spares and arrange to procure the 

required spares, as per the MMP. 

 

ix. Review to update maintenance plans periodically, with intimation to owner and refrain from 

using cranes for purposes other than handling cargo at berths and to and from ships 

without prior intimation and permission of the owner. 

 

x. Install, run and update computerized inventory and maintenance control systems. 

 

xi. Establish emergency procedures, which shall include action during cyclone, fire, natural 

calamities and such exigencies etc. 

 

xii. As per requirement, calibrate and set meters, safety devices, protection devices, measuring 

instruments, gauges etc. periodically to ensure accuracy 

 

xiii. Make the cranes available timely for inspection by owner or other competent authorities 
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xiv. Critical Spares shall be restored to original level at the time of completion of AMC or 

termination due to unsatisfactory performance 

 

xv. Assets handed over to the AMC contractor for any improvement in operation shall revert 

back to owner free of cost, subject to normal wear and tear 

 

xvi. The contractor shall engage duly qualified team (skilled and unskilled),any sub-contractor, 

etc, required for carrying out maintenance comprising of at least  one engineer apart from 

others. The contractor has to post enough staff so that the cranes are looked after properly 

round the clock, the employer has got the right to request the contractor to increase the 

staff if not found sufficient. The contract Engineer will report to the Engineer In-Charge for 

day to day activity.  

 

xvii. The responsibility of the AMC Contractor includes procurement, stocking and use of 

maintenance spares as well as consumables required for satisfactory performance. 

 

5.9     EMPLOYER OBLIGATION 

a. On completion of erection work & commissioning of cranes adequate space for storage of 

spares, tools & tackles shall be provided by IPGPL free of cost at convenient location during 

guarantee period as well as for period of AMC. However additional accommodation for office 

purpose if required shall be provided on chargeable basis as per approved scale of rates. 

 

b. Water and electricity power will be provided by IPGPL FREE OF COST. However, all the 

arrangement for tapping the source of electricity and water at convenient point shall be 

made by the contractor. 

 

c. Cargo handling by these Cranes will be carried out by the Crane drivers/operators of IPGPL 

or its local SPV. During maintenance, if required, Crane driver/operator will be provided, 

subject to availability. 

 

d. Residential accommodation at Iran for maintenance staff of the AMC contractor shall not be 

provided by the IPGPL. 

 

 5.10 PAYMENT TERMS FOR AMC 

1. Payment of AMC will be in USD/EURO/INR and will be released on satisfactory completion of 

each quarter subject to submission of required documents like log books, reports, data, 

amount due, deduction/s if any, etc. 

 

2. Contractor is liable to pay all applicable taxes, duties, levies, VAT etc.  

  

 5.11    AVAILIBILTY OF EQUIPMENTS 

The contractor is responsible for delay in making the Equipment available for operation 

during any failure/breakdown of crane. During AMC period, each crane should be available 

up to 90% of total hours per quarter (3 months). 

 

5.12 PENALTY 

  

The penalty, if any, shall be deducted from the bill due in favour of AMC contractor at the 

time of payment, at the prescribed rate. 
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Any shortfall below 90% availability for each crane per quarter, a penalty of USD 150 per 

hour will be levied. Downtime of each crane shall be counted from the time crane is 

reported to be in-operational due to any defect/fault in any system or component till it is 

handed over for cargo-handling operations.  

 

 

 5.13 SPECIAL CONDITONS OF AMC CONTRACT 

 

a. The contractor is liable to carry out all maintenance work including any failure/break down 

during operation with immediate intimation to the Engineer In charge of IPGPL and make 

the crane ready for operation expeditiously by keeping all the maintenance staff round the 

clock 

 

b. No telephone communication etc will be provided by the IPGPL.  Contractor has to arrange 

their own 

 

c. No vehicles/conveyances will be arranged for the maintenance staff/officials of contractors 

by the IPGPL. Contractors have to arrange a vehicle for his staff at his cost. 

 

d. All other condition of the Contract shall be as per GCC to be read with SCC 

 

5.14 DISPUTES 

  

 In the event of the two parties not agreeing on the repairs necessary, the question will be 

treated as a dispute and will be referred to a classification society such as LRS/IRS/Bureau 

Veritas and their decision shall be final and mandatory on the parties. The cost towards 

such expenses shall be borne by the Contractor as well as the Employer half each. 

 

  5.15 INSURANCE  

I. The contractor shall be responsible to insure all his assets at site against damages including 

break downs, theft etc. 

II. No claim/compensation whatsoever will be entertained by the IPGPL for any loss of property 

or injury or loss of life during the occurrence of any accident to the contractor’s 

maintenance staff/officials. Contractor has to have his own arrangement of insurance for 

their staff and property at their own. 

 

  5.16 TERMINATION OF CONTRACT 

In case of the performance of the contractor is not found satisfactory; IPGPL reserves the 

right to terminate the AMC with one month notice. In such event Performance Bank 

Guarantee of the Contractor shall be encashed by the Employer. 

5.17 TAKING OVER ON COMPLETION OF AMC 

Six months prior to the closure of AMC, the owner and the contractor along with third party 

Inspection agency, shall meet to undertake upfront inspection to access the condition of the 

cranes and the repairs necessary to bring them to satisfactory working condition. The AMC 

contractor shall carry out all the repairs necessary for this purpose at his cost, provided the 

repairs are resultant to lack of proper maintenance or negligence on part of AMC contractor. 

However, Employer will bear the cost of repairs only if the repairs are resultant to normal 

wear and tear, expiry of the life of the component in natural way and also resultant to 

accidental damage caused by the operator during operation of the crane. However, 

operator’s negligence will not be loaded on contractor warranty. Both employer and the 

contractor will respect third party Inspection agency recommendation/s. 

 

5.18    DRAWINGS. 

           The drawing of jetty layout is attached as Annexure – I. 
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ANNEX –I 

LAYOUT MAP OF CHABAHAR PORT 
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ANNEX - II 

BANK GUARANTEE FORMAT FOR EMD 

 

 KNOW ALL BY THESE PRESENTS THAT ------------------------- (Name of the Bank), a Banking 

corporation carrying on banking business including Guarantees at Mumbai and other places and having its office 

at -------------------------------------------------- Mumbai (hereinafter called ‘The Bank’ which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to include its successors and 

assigns) SEND GREETINGS: 

 WHEREAS The Board of Directors, of INDIA PORTS GLOBAL PVT LTD constituted under the 

COMPANY Act, 2013 (hereinafter called ‘The Board’ which expression shall unless repugnant to the context or 

meaning thereof be deemed to include its successors and assigns) had invited tenders for ------------------------------

- (hereinafter called Tender) as per Instruction to the Tenderers, General conditions of the Contract, scope of 

work, specifications and Price schedule covered under ‘Tender No. –IPGPL/Yard Cranes/2017.----------------------

---------. 

 AND WHEREAS M/s ---------------------------------- (hereinafter called the ‘Tenderer’) has offered to 

carry out the work under the said Tender. 

 AND WHEREAS under the conditions of the Contract, the Tenderer is required to give a Earnest Money 

Deposit in the form of Bank Guarantee from a Scheduled Bank having its branch in Mumbai for the sum of Rs. --

--------(Rupees --------------------) / USD _____________( US Dollar_______________________________) 

  

AND WHEREAS M/s ------------------- have requested the Bank to furnish a Guarantee to the Board for 

the sum of Rs. ----------- (Rupees ----------------------------------) / US $ _____________(US 

Dollar_______________________________) which the Bank has agreed to do in the manner hereinafter 

appearing. 

 NOW THIS INDENTURE WITNESSETH that the said Bank doth hereby stand surety for the said sum 

of Rs. ------------ (Rupees ------------------------------------------) / US $ _____________( US 

Dollar_______________________________) 

AND DOTH HEREBY GUARANTEE TO AND COVENANT WITH AND irrevocably agree to pay to the 

Board upon demand in writing without referring to M/s ----------------- (Name of the Tenderer) and without 

questioning the right of the Board to make such demand or the propriety or legality of such demand, such sum or 

sums not exceeding in the whole a sum of Rs. ----------- (Rupees --------------------)/ US $ _____________ ( US 

Dollar_______________________________) as may be payable to the Board by the Tenderer by reason of 

withdrawing  his Tender before the expiry of the day from the last date of the submission of the Tender or such 

time as may be extended by the Board to which M/s ------------------- have agreed in writing, or in the event of the 

tender being accepted by the Board and fails to enter into a Contract or to furnish Performance Guarantee as per 
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the terms of the Contract, in respect of which the decision of the Board shall be final and legally binding and the 

said Bank doth further covenant and declare that this security is irrevocable and shall remain in force up to and 

inclusive of the ----------- (date) and if the Contract is not awarded by the Board before the expiry of the aforesaid 

date, the said Banker undertakes to renew this Guarantee from month to month until 6 months after the aforesaid 

date i.e. up to -------------- (date) and the said Bank doth hereby further covenant and declare that if the said M/s --

---------------------- do not obtain and furnish renewals of this Guarantee for a further period of six months to the 

Board not less than 30 days prior to the expiry of the period of this Bank Guarantee or renewals thereof as to keep 

the same valid and subsisting till the Contract is awarded by the Board and for 6 months thereafter i.e. up to ------

-------- the entire amount of this Bank Guarantee in default of obtaining and furnishing the renewals of this Bank 

Guarantee in the manner and within the time aforesaid shall become forthwith due and payable to the Board 

notwithstanding : 

1. that the period of the Guarantee of the renewal or renewals thereof has not expired or, 

2. that the period of Guarantee of the renewal or renewals thereof has already expired 

AND THE BANK further declares that notwithstanding anything to the contrary contained hereinabove, the 

Bank’s liabilities under the Guarantee is restricted to Rs. ------------ (Rs. ---------------------------------------) / US 

Dollars  _____________( US Dollar_______________________________) and unless a demand in writing 

under the Guarantee is made with the Bank within the 3 months from the date of expiry i.e. by ---------------, all 

the rights of Board under this Guarantee shall be forfeited and the Bank shall be relieved and discharged from all 

liability there under : 

Notwithstanding anything to the contrary contained herein: 

 Our liability under this Bank Guarantee shall not exceed Rs. ------------------ (Rupees ------------------------

----- / US D _____________( US Dollar_______________________) 

 This Bank Guarantee shall be valid up to ---------------; and 

 We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and 

only if you serve upon us a written claim or demand on or before ---- 

IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has hereupto set his/their hands and seals 

on the ---------- of ----------------------2017. 

SIGNED, SEALED AND DELIVERED 

By the within named ----------------- 

Through it’s duly ---------------------- 

Constituted Attorney Mr. ----------------- 

& ------------------------ in the presence of 
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ANNEX –III 

LETTER OF APPLICATION CUM TENDER FORM 

 

 

To be submitted on company Letter Head by the Tenderer indicating full postal address, telephone 

number/s, fax number/s, email id, etc. 

 

To, 

                                                              Date:  

India Ports Global Pvt Ltd 

4
th

 Floor, Nirman Bhavan, 

M.P. Road, Mazgaon,  

Mumbai-400010 – INDIA. 

 

Sub: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the performance of 3 

Nos. of 100 Ton capacity All-Terrain (AT) and 3 Nos. of 60 Ton capacity Rough-Terrain (RT) Yard Cranes  at 

Shahid Beheshti Port, Chabahar, Islamic Republic of Iran    

 

REF:    Tender No: IPGPL/Yard Cranes/2017 

 

Sir,  

 Being duly authorised and represent and act on behalf of M/s.________________  hereinafter  called the 

`Tenderer’ and having fully understood Instructions to Tenderer/s, General Conditions of Contract, Scope of 

Work, Drawings & Specifications as given in the Tender Document and after visiting the Site, the undersigned 

hereby submits the Offer for the subject Works.  

 

2. IPGPL and its representatives are hereby authorised to conduct any enquiry or investigations to verify the 

statements, documents & information submitted in connection with this Tender and to seek clarifications from 

our bankers & Clients regarding any financial, commercial & technical aspects.    This letter of application will 

also serve as authorization to any individual or representatives of any institution referred to in the supporting 

information, to provide such information deemed necessary and requested by yourself to verify statements and 

information provided in this Tender, or with regard to the resources, experience, and competence of the Tenderer. 
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3. IPGPL representatives may contact following persons for further information: 

 

For General & Managerial inquiries 

Name of Contact Person Mr Arun Kumar Gupta 

Telephone number/s 022 69000430, 9833880764 

Fax number/s 022 66566336 

E-mail Id md.indiaportsglobal@gmail.com 

 

 

For Technical inquiries 

Name of Contact Person Mr Ashok Gadkari 

Telephone number/s 022 69000432, 9004762185 

Fax number/s 022 66566336 

E-mail Id mt.indiaportsglobal@gmail.com,  

 

 

For Financial inquiries 

Name of Contact Person Mr Nitin Shah  

Telephone number/s 022 69000433, 9769036703 

Fax number/s 022 66566336 

E-mail Id cs.indiaportsglobal@gmail.com,  

 

4. This application is made in the full understanding that: 

 

i. Tenders received from Tenderers will be subject to verification of all submitted information. 

ii We agree to abide by this Tender for the period of 180 days from the last date fixed for receiving 

the same and it shall remain binding upon us and may be extended at any time, if requested by 

IPGPL, before the expiry of the validity period as given in this Tender. 

iii Not withstanding anything contained in this tender document, IPGPL reserves the right to annul 

the bidding process at any time without any liability or any obligation for such annulment, 

without assigning any reason. 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
mailto:cs.indiaportsglobal@gmail.com
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iv If our Tender is accepted, we confirm to commence work from the date of issue of `Letter of 

Acceptance’ and to complete all Works in good condition within the completion period as 

stipulated in this Tender. 

v. If our Tender is accepted, we will furnish the Security Deposit and Performance Guarantee Bond 

for the due Performance of the Contract. The amount and format of such Guarantee will be in 

accordance with the subject Tender and Conditions of Contract.  

vi. We have independently considered the amount/rate shown as Liquidated Damages & 

Consequential Losses as penalty for delay in completion of Works and agree that the same 

represent a fair estimate of the damages/losses likely to be suffered by IPGPL in the event of 

delay in overall completion of the Work. 

vii. We have downloaded the tender form from web site and we hereby certify that we have not made 

any changes to the Tender Document either in words or in sentences or deleted or added any 

word or sentences from/to the tender document. 

5. The undersigned declares that the statements made & the information provided in the duly filled 

Forms are complete, true & correct in every detail. 

6.  

                                                                   Witness  

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of the 

Tenderer) 

 

 

            Witness  

 

 

 

Signature 

Name and Designation with company 

seal 

Signature 

Name and Designation with company 

seal 

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of the 

Tenderer) 
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           ANNEX - IV 

FORM OF AGREEMENT 

 

THIS AGREEMENT made at Mumbai this ______ day of __________ BETWEEN 

____________________________ (hereinafter called "the Contractor") which expression shall unless excluded 

by or repugnant to the context or meaning thereof be deemed to include the party named and his heirs, executors 

and administrators or its successors and permitted assigns) of the one part and INDIA PORTS GLOBAL 

PRIVATE LIMITED, Mumbai incorporated by Companies  Act 2013 being the successors (herein after called 

"The Employer") which expression shall unless excluded by or repugnant to the context or meaning hereof, be 

deemed to include their successors and assigns) of other part    

 WHEREAS the Board have accepted a tender by the Contractor for  Design, Manufacture, Supply, Installation, 

Testing, Commissioning and Guaranteeing the performance of 3 Nos. of 100 Ton capacity All-Terrain (AT) and 3 

Nos. of 60 Ton capacity Rough-Terrain (RT) Yard Cranes at Shahid Beheshti Port, Chabahar, Islamic Republic 

of Iran    

 

 

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

 

1. In this agreement words and expressions shall have the same meaning as are respectively assigned to 

them in the conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, 

viz - 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The specification 

e) The Price, schedule and all other schedules 

f) The Contractor’s specification and all correspondence, by which the Contract is added, amended, 

varied or modified in any way by mutual consent. 

3. In consideration of the payments to be made to the Contractor as hereinafter mentioned the Contractor 

HEREBY CONVENANT with the Employer to Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 3 Nos. of 100 Ton capacity All-Terrain (AT) and 3 

Nos. of 60 Ton capacity Rough-Terrain (RT) Yard Cranes in conformity in all respects with the provision 

of the Contract. 

4. The Employer HEREBY CONVENANT to pay to the Contractor in consideration of the Design, 

Manufacture, Supply, Installation, Testing, Commissioning and handing over the 3 Nos. of 100 Ton 

capacity All-Terrain (AT) and 3 Nos. of 60 Ton capacity Rough-Terrain (RT) Yard Cranes, as per the 

Contract Price at the time and in the manner prescribed by the Contract. 
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5. IN WITNESS WHEREOF the Contractor that hereunto set his hand and seal and the Managing Director, 

India Ports Global PVT. Limited for an on behalf of the Board has set his hand and seal and the common 

seal of the Employer has been hereunto affixed the day and year first above written. 

Signed, sealed and delivered 

by ____________________ for and on behalf of the said 

_______________________ in pursuance of a resolution of 

the Board of Directors of the 

________________________________________________ 

passed at a meeting held on  

Managing Director 

the _____________________     CONSTITUTED ATTORNEY 

______________________  or 

 

The Common Seal of the Contractor was hereto affixed in the presence of 

 

SIGNED, SEALED AND DELIVERED 

by The Managing Director, 

for and on behalf of the Board of Directors of  

India Ports Global Private Limited  

with the Common Seal of the Board 

of Directors  
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ANNEX -V 

 

FORMAT OF BANK GUARANTEE  to be used FOR (i) PERFORMANCE of the Contract (ii) 

Performance of equipment during defect liability period and (iii) after completion of defect liability period 

for the contract. 

 

In consideration of the India Ports Global Private Limited incorporated under Companies Act, 2013 (hereinafter 

called “The Employer” which expression shall unless excluded by or repugnant to the context or meaning thereof 

be deemed to include the Board of Directors of India Ports Global Private Limited, its successors and assigns) has 

awarded the Contract for for  Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 3 Nos. of 100 Ton capacity All-Terrain (AT) and 3 Nos. of 60 Ton capacity 

Rough-Terrain (RT) Yard Cranes at Shahid Beheshti Port, Chabahar, Islamic Republic Of Iran,   vide   Managing 

Director, IPGPL’s letter No. ---------------------, dated -------------- (hereinafter called ‘the said Contract’) to -------

----------------------- (Name of the Contractor) (hereinafter called the ‘Contractor’).  Under the terms and 

conditions of the Contract, made between the Contractors and the Employer, the Contractor is bound to submit a 

performance Guarantee of US Dollars ------------ (In words US Dollars  -------------------------- only)  / Rs. ---------

--- ( in words Indian Rupees ………………) to Employer, we the ----------------------------------- (Name of the 

Bank and address) (hereinafter referred to as ‘the Bank’ at the request of the Contractors do hereby undertake to 

pay to the Employer an amount not exceeding USD  --------------- (US Dollars ----------------------------- only) / Rs. 

------------ ( in words Indian Rupees ………………) against any loss or damage caused to or suffered or which 

would be caused to or suffered by the Employer by reason of any breach by the Contractors of any of the terms 

and conditions of the said Contract. 

1. We -------------------------Bank do hereby undertake to pay the amounts due and payable under this guarantee 

without any demur merely on a demand from the Employer stating that the amount claimed is due by way of 

loss or damage caused to or which would be caused to or suffered by the Employer by reason of the 

Contractor’s failure to perform the said Contract.  Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee.  However, our liability under this 

Guarantee shall be restricted to an amount not exceeding USD  --------------- (US Dollars ------------------------

----- only) / Rs. ------------ (in words Indian Rupees ………………)  

2. We, ----------------------------------------- (Name of the Bank) undertake to pay to the Employer any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor in any suit or proceeding before 

any court of Tribunal relating thereto our liability under this present being absolute and unequivocal.  The 

payment so made by us under this bond shall be a valid discharge of our liability for payment there under and 

the Contractor shall have no claim against us for making such payment. 

3. We, -------------------------------- further agree with the Employer that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said Contract 

and it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said Contract 

have been fully paid and its claims satisfied or discharged or till the Managing Director of the said Employer 

certified that the terms and conditions of the said Contract have been fully and properly carried out by the 

said Contractors and accordingly discharge this guarantee.  Unless the demand or claim under this guarantee 

is made on us in writing on or before the ----------------, we shall be discharged from all liabilities under this 

guarantee thereafter.  This Guarantee will remain in force from the date hereof, i.e. till --------- and unless a 

demand or suit or action to enforce any claim under the guarantee is made within three months from the date 
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of expiry of this guarantee, i.e. on or before ------------------ all your rights under this guarantee shall be 

forfeited and we shall be relieved and discharged from all liabilities under this guarantee thereafter 

PROVIDED HOWEVER that the Bank shall at the request of the Employer but at the cost of the Contractors, 

renew or extend this guarantee for such further period of periods as the Employer may require from time to 

time. 

.5 We, ------------------------------- Bank further agree with the Employer that the Employer shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Contract or to extend the time of performance by the said Contractors from 

time to time to postpone from any time or from time to time any of the powers exercisable by the Employer 

against the said Contractors and to forebear or enforce any of the terms and conditions relating to the said 

Contract and we shall not be relieved from our liability by reason of any such variation or extension being 

granted to the Contractors or for any forbearance, act or omission on the part of the Employer or any 

indulgence shown by the Employer on the part of the Employer or any indulgence shown by the Employer on 

the part of the Employer or any indulgence shown by the Employer to the Contractors or by any such matter 

or thing whatsoever which under the law relating to sureties would but for this provision, have effect of so 

relieving us. 

.6 This Guarantee will remain valid for the entire period as agreed, even though there happens to be change in 

the constitution of the bank or that of the Contractor.   

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction in respect of 

claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Employer in writing. 

Dated ---------------- day of ----------------2017 

 

For (Name of the Bank)              Signature 

                                                                              

          

           Seal of The Bank 

(Name with Designation)                                                                                                        
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ANNEX -VI 

FORM OF BANK GUARANTEE (SECURITY DEPOSIT) 

(For Advance Payment) 

1 In consideration of the India Ports Global Private Limited incorporated under Companies Act, 2013 

(hereinafter called “The Employer” which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include the Board of Directors of India Ports Global Private Limited, its 

successors and assigns) has awarded the Contract for Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 3 Nos. of 100 Ton capacity All-Terrain (AT) and 3 

Nos. of 60 Ton capacity Rough-Terrain (RT) Yard Cranes at Shahid Beheshti Port, Chabahar, Islamic 

Republic of Iran vide Board’s Managing Director’s letter No. ---------------------, dated -------------- 

(hereinafter called ‘the said Contract’) to ------------------------------ (Name of the Contractor) (hereinafter 

called the ‘Contractor’).  Under the terms and conditions of the Contract, made between the Contractors and 

the Employer, the Contractor is bound to submit a Bank Guarantee towards security deposit, (against advance 

payment as per terms of contract )  for US D ------------ (US Dollars  -------------------- only) / Rs ------------( 

Rupees------------) to Employer, we the ------------------------- (Name of the Bank and address) (hereinafter 

referred to as ‘the Bank’ at the request of the Contractors do hereby undertake to pay to the Employer an 

amount not exceeding USD ------------ (US Dollars  -------------------- only) / Rs ------------( Rupees------------) 

against any loss or damage caused to or suffered or which would be caused to or suffered by the Employer by 

reason of any breach by the Contractors of any of the terms and conditions of the said Contract. 

2 We ------------------- Bank do hereby undertake to pay the amounts due and payable under this guarantee 

without any demur merely on a demand from the Employer stating that the amount claimed is due by way of 

loss or damage caused to or which would be caused to or suffered by the Employer by reason of the 

Contractor’s failure to perform the said Contract.  Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee.  However, our liability under this 

Guarantee shall be restricted to an amount not exceeding US D ------------ (US Dollars  -------------------- only) 

/ Rs ------------( Rupees------------)We, ------------------- (Name of the Bank) undertake to pay to the Employer 

any money so demanded notwithstanding any dispute or disputes raised by the Contractor in any suit or 

proceeding before any court of Tribunal relating thereto our liability under this present being absolute and 

unequivocal.  The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for making such payment. 

3 We, -------------------------------- further agree with the Employer that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance of the said Contract 

and it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said Contract 

have been fully paid and its claims satisfied or discharged or till the Managing Director of the said Employer 

certified that the terms and conditions of the said Contract have been fully and properly carried out by the 

said Contractors and accordingly discharge this guarantee.  Unless the demand or claim under this guarantee 

is made on us in writing on or before the -------------, we shall be discharged from all liabilities under this 

guarantee thereafter.  This Guarantee will remain in force from the date hereof, i.e. till --------- and unless a 
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demand or suit or action to enforce any claim under the guarantee is made within three months from the date 

of expiry of this guarantee, i.e. on or before ------- all your rights under this guarantee shall be forfeited and 

we shall be relieved and discharged from all liabilities under this guarantee thereafter PROVIDED 

HOWEVER that the Bank shall at the request of the Employer but at the cost of the Contractors, renew or 

extend this guarantee for such further period of periods as the Employer may require from time to time. 

 

4 We, ------------------------------- Bank further agree with the Employer that the Employer shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Contract or to extend the time of performance by the said Contractors from 

time to time to postpone from any time or from time to time any of the powers exercisable by the Employer 

against the said Contractors and to forebear or enforce any of the terms and conditions relating to the said 

Contract and we shall not be relieved from our liability by reason of any such variation or extension being 

granted to the Contractors or for any forbearance, act or omission on the part of the Employer or any 

indulgence shown by the Employer on the part of the Employer or any indulgence shown by the Employer on 

the part of the Employer or any indulgence shown by the Employer to the Contractors or by any such matter 

or thing whatsoever which under the law relating to sureties would but for this provision, have effect of so 

relieving us. 

5 This Guarantee will remain valid for the entire period as agreed, even though there happens to be change in 

the constitution of the bank or that of the Contractor.   

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction in respect of 

claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Employer in writing. 

Dated ---------------- day of ----------------2017 

For (Name of the Bank) (Name with Designation) 

       Signature/ Seal of the Bank 
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ANNEX –VII 

SCOPE OF WORK FOR THIRD PARTY INSPECTION AGENCY (TPIA) TO BE APPOINTED BY 

IPGPL 

 

1. Approval of Main Structure Analysis Results 

a. Check for Design Criteria 

b. Check for Stress Results  

c. Check for Fatigue Stress 

d. Check for Main Structure Drawings of:  Girder, Boom, Girder Support Beam, Leg, Portal Beam, Sill 

Beam, Top Leg, Top Beam, Fore-Stay & Back-Stay, Leg Diagonal, Top Leg Brace, Boom Hinge, 

Boom Stop Girder. 

e. Check the results and conformity with the technical specification of performance test. 

2. Documents Review: 

a. Technical Specification 

b. Approved Construction drawings 

c. Inspection and Test Plan 

d. WPS/PQR-WPQR 

e. NDE Procedures & NDE Personnel Certificates 

f. DE Procedures & DE Personnel Certificates 

g. Painting Procedure  

h. Commissioning Procedure etc. 

i.  Review of raw material test certificate for compliance with code/specifications and identification of 

material with manufacturer's test certificate. 

j. Review of heat treatment records carried out where applicable. 

k. Examination of radiographs including review of radiographic technique and monitoring of other 

NDT requirements such as Ultrasonic, Magnetic particle and Liquid Penetrant testing are met with as 

per the relevant code/drawings/ QAP. 

l. Review of test certificate for all critical items but no limited to for: 

 Bogies, Portal, Main girder and boom girder beam, Trolley & Loading devices  

 Long travel, Trolley traversing, Main Hoist, Boom Hoist 

 Motors, Controller, Main Cables, Other bought out components any other like anemometer, rail 

clamps, hold down devices, rail sweeper, all safety devices, wire ropes etc. 

3. Material Verification: 

a. Review Mill Certificate 

b. Verify the material traceability records 
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c. Witness material test as per submitted QAP 

4. Witness & Verification 

a. Witness Welder Qualification Test  and certification by TPI 

b. Fit-up: witness on critical parts and randomly spot witness for the others 

c. Welding Process: monitoring/patrol inspection 

d. Non Destructive Test: review NDT results, spot check on the calibration of equipment & verify the 

qualification of personnel 

e. Final Inspection: witness on the final welds and dimensional/straightness 

f.  Sub-assembly: witness on the final welds, alignment, dimension. 

g. Erection: witness on the final welds, final dimensional, bolt torque, leveling/straightness. 

h. Painting: witness on the surface preparation (after sand blasting), painting procedure and randomly 

spot check on the final DFT. 

i. Testing:- 

i)  Electrical: review continuity check & megger test; verify electrical equipment installation etc. 

ii) Mechanical: witness alignment/installation, bolt torque, greasing/lubricating, idle running test, 

etc. 

j. Commissioning: witness on all testing as per approved commissioning procedures, including load 

test. 

k. Witness assembly of all the primary structural with the machinery and electrical equipment, spreader 

and safety devices at site. 

l.  

5. Documentation & Certification 

a. Submit FORTNIGHTLY inspection report to IPGPL 

b. Certification of parts of the crane  before shipment to berth as per tender. 

c. Certification of completion of installation & erection activities as per tender. 

d. Certification of the crane for meeting the FEM classification and requirements as per TPIA. 

e. Certification of the crane for “Ready to ship” prior to shipment from contractor’s site indicating that 

all the tests are successfully carried out as detailed in the tender document as per clause 27 (Vol-II). 

f. Certification of completion of commissioning & testing as per contract. 

g. Stamping and issue of certificates. 
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        SCHEDULE 1 

GENERAL INFORMATION 

 

Page1/2: Schedule -1  

All individual firms submitting the tender must complete the information in this form.  

 

1. Full name of the Firm: 

 

 

2. Head Office address: 

 

3. 

 

Contact person name at 

Head office: 

 

4. Telephone number/s: 

 

 

5. Fax number/s: 

 

 

6 E-mail Id  

7. Branch Office address, if any: 

 

8. 

 

Contact person name at 

Branch office: 

 

9. Telephone number/s:  

10. Fax number/s: 

 

 

11. E-mail Id  

12. Works address: 

13. 

 

Contact person name at 

Works: 
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Page 2/2: Schedule -1 

14. Telephone number/s: 

 

 

15. Fax number/s: 

 

 

16. E-mail Id  

17. Place of Registration/Incorporation:  

18. Year of Registration/ Incorporation  

19. Details of Mainlines of Business: 

 

 

 

 

 

 

  

i. Since  

ii. 

 

Since 

Iii. 

 

Since 

iv. Since 

v. Since 

 

 

      

 Signature & seal of the Tenderer 
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SCHEDULE 2  

FINANCIAL DATA 

Page: 1/2 Schedule 2 

Tenderers should provide financial information as detailed below to demonstrate that they meet the Qualifying 

requirements for shortlising. Each Tenderer must fill the information in this format only. If required, you may use 

separate sheets to provide complete financial information.   

In support of submitted information, copies of Audited `Balance Sheets’ and `Profit & Loss account’ 

statements for last three (03) years must be attached.    

 

A: Banker’s Details: 

Name of the Banker 

In Full 

 

Address of Banker  Telephone No: 

Fax No: 

Contact Person name: 

 

 

B: Summaries of actual assets and liabilities for the last 03 years  

 

Financial information in  Previous three years 

2013-2014 2014-2015 2015-2016 

1.Total Assets    

2. Current Assets    

3. Total Liabilities    

4. Current Liabilities    

5.Turnover  
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6. Profit before Taxes 

 

   

7. Profit after Taxes 
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Page 2/2 Schedule 2 

 

C: Specify sources of credit lines to meet the cash flow demands till overall completion of the order in 

below mentioned format 

 

 Sources of credit lines                  Amount 

1.   

2.   

3.   

4.   

5.   

 

D: Income tax and Sales tax details (For domestic suppliers): 

 

1. Permanent Income-Tax Account 

Number (PAN)  

 

 

2. Sales tax registration number  

 

 

 

(Kindly enclose copies of supporting documents for above information) 

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 3 

WORK SCHEDULE 

  Supply of 3 Nos. of 100 Ton capacity All-Terrain (AT) and 3 Nos. of 60 Ton capacity Rough-Terrain (RT) 

Yard Cranes. 

3.1 Work schedule for design and manufacturing of the cranes at work. (A bar chart/CPM/pert for the entire 

completion period) 

3.2 Shipment Schedule. 

3.3 Unloading Schedule.   

3.4  The time required for mobilizing the equipment at Chabahar Port including details of transportation, 

Installation, Commissioning & Testing of equipment 

3.5    Manpower deployment during Installation, Testing and commissioning phase 

3.6 Tenderer can indicate the minimum length of berth and period that will be required for Installation, 

Commissioning & Testing of the new Yard Cranes at site, Chabahar Port. 

3.7 Requirement for office space and other facilities if any to be provided by the IPGPL/ Chabahar Port 

during Installation, Testing and Commissioning period. 

 

Signature & Seal of the Tenderer 
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SCHEDULE 4 

TRAINING SCHEME 

       

The Tenderer shall describe in detail the training scheme that he is proposing for technicians, operators and 

supervisory personals of the Employer for efficient functioning of the equipment to be supplied by him.  The 

scheme shall indicate the nature and duration of training required for various categories of personnel.  The 

following particulars shall be furnished in the format given below:  - 

 

Sr. no.                                  Designation of each 

personnel and area of 

Training assignment. 

Name and short 

resume showing 

experience of 

persons 

Recommended 

no. of person to 

be trained in each 

category 

Duration of 

training for each 

category 

     

 

                            

Signature & Seal of the Tenderer 
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SCHEDULE 4 A 

TRAINING SCHEDULE 

 

1. TRAINING OF CRANE OPERATORS AND MAINTENANCE PERSONNEL:  

1.1 GENERAL: 

The contractor can assign qualified mechanical and electrical / electronic specialists to instruct the 

employers Terminal operations personnel in the Eco-Driving / Operating and cost effective maintenance 

on all equipment installed under this contract.  The training session by OEM for Hydraulics, Electrical & 

Electronic Components / Mechanisms will be performed at the site of the work. The contractor shall 

submit his fully structured and detailed proposed training programme under this contract. 

 

1.2 TRAINING SESSIONS: 

   .1 The training sessions shall include operations, maintenance and servicing of all mechanical and electrical / 

electronic components of the Yard Cranes. The detailed training programme will be finalized by the 

Contractor in consultation with the employer well in advance. The training shall be in sufficient depth to 

enable IPGPL to use and maintain the Yard Cranes in a safe and proper manner. Contractor shall impart 

operational & maintenance training to employer’s personnel as per the following; 

  

Location Details Total Training days 

At the works of 

Contractor.  

A) Control Systems & Maintenance / Trouble 

Shooting / Repairs (total 04 Engineers in two 

batches of 02 Engineers in each batch) 

 

B) Mechanical / Hydraulic System (total 04 

Engineers in two batches of 02 Engineers in 

each batch) 

 

20 (each batch of 

10 days) 

 

 

 

20 (each batch of 

10 days) 

At employer’s site 

after arrival of 

equipment, in 

classroom. 

Mechanical / Hydraulic System 

 

Electrical / Electronic Control Systems & 

Maintenance / Trouble Shooting / Repairs 

 

Yard Cranes Operations / Mechanical / 

Hydraulic System Electrical / Electronic Control 

4 

 

4 

 

4 
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Systems 

 

On site in Yard 

Cranes at IPGPL 

Mechanical / Hydraulic System 

 

Electrical / Electronic Control Systems & 

Maintenance / Trouble Shooting / Repairs 

 

Yard Cranes Operations:  

i) Economical Driving & Lifting Techniques.  

ii) Improving Knowledge of RPM v/s Torque. 

iii) Interpreting Information Provided on the 

Display. 

iv) How the Driver can affect Fuel Consumption 

& Emissions. 

2 

 

2 

 

5 

 

 .2 The session shall also include hand-on-trouble shooting where the contractor inserts known faults into the 

system to demonstrate the fault diagnostic capabilities of the fault diagnostic. 

 .3 The contractor shall furnish detailed Training manual to employer 15 days before commencement of 

training. 

 .4 The contractor shall provide a full time engineer on the contractor’s permanent payroll, on site who shall 

oversee the Errection/Commissioning works. He shall have authorization to make reasonable changes and 

modifications as required by the employer. 

.5 A commissioning engineer with PLC knowledge shall remain at site for the first two weeks of the 

performance test period of each equipment. 
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SCHEDULE 5 

QUALITY ASSURANCE PLAN (QAP) 

 

All stages of execution of the work shall be governed by Quality Assurance Procedures that shall comply with or 

better requirements of ISO standards.  Tenderer shall submit in substantial detail a quality assurance plan 

indicating all activities step by step at various manufacturing/fabrication/construction premises including site to 

carry out to meet the requirement of this specification and International standards/regulations/practices to enable 

comprehensive assessment of its merit and reliability.  This shall also indicate tentatively at what stages of 

manufacturing/ fabrication/construction of all items he proposes the customer control points according to which 

the inspection by the Employer and Engineer-In Charge could be planned.  

The bidder must provide QAP for all items except for those which are bought out items from various suppliers. 

QAP of the same may be provided at an appropriate stage. 

QAP shall incorporate monitoring, inspection, Testing and Review as per the scope of Third Party 

Inspection Agency (TPIA) as given in the Annex VII of tender document.  

         

Signature & Seal of the Tenderer 
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SCHEDULE 6 

DETAILS OF INSTRUMENTS 

FOR TESTING & QUALITY CONTROL 

Tenderers are advised to furnish details regarding instruments that he will be using for `Testing & Quality 

Control’ till completion of the subject Work. The information in this regard should be submitted in below 

mentioned format and separate sheets may be used to furnish necessary details, if required.   

Sl. 

No. 

Brief Description & specifications of Testing & 

Quality Control Instruments 

Qty Year of 

Installation 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10. 

 

 

   

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 7 

SUB-CONTRACTORS 

The Tenderer shall submit the name, address of persons, firms or companies, proposed by him as sub 

Contractors for carrying out the work under the Contract together with particulars of work to be carried 

out by each party.  Written confirmation from sub Contractor shall be submitted along with the tender. 

     

 

 

Signature & Seal of the Tenderer 

 

Sl. 

No. 

Section of Works Name and address 

of the proposed 

Supplier/sub-

contractor 

Name & Location of 

the Organisation 

previously 

supplied/worked 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    
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SCHEDULE 8 

ARRANGEMENT FOR SPARE PARTS 

 

 

Tenderer shall submit following information pertaining to availability of spare parts 

1 Name, address and Contact Number of 

Service Centres of tenderers firm with 

spare parts stock in India/Iran. 

 

2 The address of the dedicated website 

through which order for spare parts can be 

placed. 

 

3 Minimum number of days, on intimation, 

a service Engineers of tenderer’s firm for 

this particular Equipment is available on 

site. 

 

 

 

 

 

 

 

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 9 

STATEMENT OF DEVIATIONS 

 

1. The following are the particulars for deviations from the requirements of the Tender specifications: 

 

Clause Ref. Proposed Deviations  Justification for proposed deviation. 

   

   

   

   

2. The following are the particulars for deviations from the requirements to the instructions to Tenderers 

and Conditions of Contract: 

Clause Ref. Proposed Deviations  Justification for proposed deviation. 

   

   

   

   

 

Signature & Seal of the Tenderer 

Note-  1. Where there are no deviations, the statement should be returned in duly signed manner 

with an endorsement indicating no deviations.  

2. The Tenderer shall indicate the Price adjustment in terms of percentage against each 

deviation, which he may like to add to the Tender Price for withdrawing his deviation, if 

the same is unacceptable to the Employer. 

           3.       In case of no submission of price-adjustment against any deviation, it will be deemed acceptance by 

the contractor without any price adjustment. 

 

Signature and seal of the Tenderer 
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Schedule -10 

LIST OF SPARE PARTS/ Tools to be supplied under this contract. 

                   Consolidated List for 3 units of 100 Ton (AT) and same for 3 units of 60 Ton. (RT)  capacity 

Yard Cranes to be submitted separately. 

Supply of Spare parts shall be separate from scope of this tender and not taken for evaluation of the bids. 

I. SPARES:  

 

Details Spares Qty 

 

To be filled in by tenderer as per Clause No. 18, 19 & 20 of Vol. II, for 100 Ton and Clause No. 32 A, B & C of 

Vol. II for 60 Ton capacity Yard Cranes. 
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SCHEDULE 10 A 

OPERATIONS AND MAINTENANCE MANUALS 

1 OPERATING AND MAINTENANCE (O&M) MANUAL 

1.1 The contractor shall provide an operating and maintenance (O&M) manual which will cover the 

operation, lubrication, maintenance and inspection of the crane including routine and major maintenance 

of mechanical and electrical components.  Routine and major inspection of the structure shall be covered 

by the structural maintenance manual.  Detailed electrical record drawing shall be included with each 

O&M manual. 

1.2 The O&M manual shall be durable and hardbound with properly indexed for easy reading.  The contractor 

shall furnish 6 sets of O&M manuals with the supply of cranes. The contractor shall also provide O&M 

manual on a CD for reference. These manual shall be supplied 15 days before commencement of training 

schedule and commissioning of the equipment at employer’s site. The O & M manuals shall consist 

following; 

.1 A fully detailed as constructed manufacturing specification of the crane and equipment including, without 

limitation: 

- Drawings and diagrams where appropriate including electrical diagrams and hydraulic schematics. 

- All materials and component parts test certificates 

- A schedule of third party supplied components. 

- A schedule of spare parts provided under the contract.  

.2 A fully detailed as constructed performance specification of the crane and equipment including, without 

limitation: 

- Wheel loading 

- Operating speeds and limitations 

- Commissioning test results including current readings 

- Statutory test certificates 

.3 A fully detailed operating and maintenance manual for the crane, equipment and component parts 

including without limitation: 

- Setting up and testing procedures 

- Operational duties and restrictions 

- Maintenance and replacement schedules. 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I A 

                                              (Tender No. IPGPL/YARD CRANES/2017) 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 3 Nos. of 100 Ton (AT) capacity Yard Cranes at Shahid 

Beheshti Port, Chabahar, Islamic Republic of Iran.    

S

r

.

N

o 

Description (Part I) A 

Price Quoted for new  

Yard Cranes (In USD/EURO/INR) 

Currency 

In 

Figures In words 

1. Equipment    

 (A) CIF price for Design, Manufacture, Transportation and Supply of 

3 units of 100 Ton cap. All Terrain Yard Cranes to IPGPL, 

Shahid Behesti Port, Chabahar including Transit / Marine Insurance 

   

 B) All Other taxes, if any, payable (each element to be quoted 

separately) 

   

2. Service component    

 A) Price for Training fee for imparting operational & maintenance 

training, as per the Tender document and as per training schedule 

provided as per schedule 4 A. 

 B) Price for providing 06 sets of operation and Maintenance 

manuals and “As-built” drawings and spare parts catalogue as per 

tender conditions. 

   

 C) Price for providing 04 sets of Training manuals.    

3. Price for rendering warranty support as per tender conditions.    

4. Comprehensive AMC Charges for Mandatory Period    

 First Year    

 Second Year    

 TOTAL OF 1 T0 4 :  TOTAL Landed Cost of 3 units of 100 Ton 

(AT) capacity (PRICE SCHEDULE-11 PART-1 A) 

   

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

Name, Designation and Signature of   Name                                                   Signature of witness 

Tenderer with company seal & date. 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I B 
(Tender No. IPGPL/YARD CRANES/2017) 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning 

and Guaranteeing the performance of 3 Nos. of 60 Ton (RT) capacity Yard Cranes at 

ShahidBeheshti Port, Chabahar, Islamic Republic of Iran. 

S

r

.

N

o 

Description (Part I) B 

Price Quoted for new  

Yard Cranes (In USD/EURO/INR) 

Currency 

In 

Figures In words 

1. Equipment    

 (A)CIF price for Design, Manufacture, Transportation and Supply of 3 

units of 60 Ton cap. Rough-Terrain Yard Cranes to IPGPL, Shahid 

Behesti Port, Chabahar including Transit / Marine Insurance 

   

 B) All Other taxes, if any, payable (each element to be quoted 

separately) 

   

2. Service component    

 A) Price for Training fee for imparting operational & maintenance training, 

as per the Tender document and as per training schedule provided as per 

schedule 4 A. 

 B) Price for providing 06 sets of operation and Maintenance manuals and 

“As-built” drawings and spare parts catalogue as per tender conditions. 

   

 C) Price for providing 04 sets of Training manuals.    

3. Price for rendering warranty support as per tender conditions.    

4. Comprehensive AMC Charges for Mandatory Period    

 First Year    

 Second Year    

 TOTAL OF 1 T0 4:  TOTAL Landed Cost of 3 units of 60 Ton (RT) 

cap. Yard Cranes (PRICE SCHEDULE-11 PART-1 B) 

   

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

Name, Designation and Signature of   Name                                 Signature of witness 

Tenderer with company seal & date. 
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Schedule 11. i.e. Format of PRICE SCHEDULE- 
 

Part I (Total of A & B) 
(Tender No. IPGPL/YARD CRANES/2017) 

Name of Work: Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing 

the performance of 3 Nos. of 100 Ton (AT) and 3 Nos. of 60 Ton (RT) capacity Yard Cranes at 

Shahid Beheshti Port, Chabahar, Islamic Republic of Iran. 

 

S
r
.
N
o 

Description (Part I) 

Price Quoted for new  

Yard Cranes (In USD/EURO/INR) 

Currency 

In 

Figures 
In words 

     

1. Total Cost for Part I – A - Landed Cost of 3 units of 100 Ton (AT) 

capacity Yard Cranes. 

   

2. Total Cost for Part I – B - Landed Cost of 3 units of 60 Ton (RT) cap. 

Yard Cranes 

   

     

 TOTAL Landed Cost for Part I (To be considered for evaluation)    

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

Name, Designation and Signature of   Name                                                   Signature of witness 

Tenderer with company seal & date. 
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PRICE SCHEDULE 11 Part II 

For Supply of Spares and Tools 

(Tender No. IPGPL/ Yard Cranes /2017) 

 

 

A complete list of spare parts and special tools as required for 5000 running hours of 

operation of the cranes with quantity, unit price and total amount to be paid by the 

employer shall be given in the following format. 

 

 

 

A) Spare Parts &Tools 
 

 

Sr. 

No. 

Description Qty Manufacturer’ 

s Name and 

Model 

Number 

Country 

of 

Origin 

 CIF price (In USD/EURO/INR) 

Currency Unit rate 

quoted 

Total amount quoted 

 In 

Figures 
In Words In 

Figures 
In Words 

1.          

Grand Total (Price Schedule II)      

  

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall NOT TO BE 

TAKEN FOR EVALUATION OF THE BID. 

Separate sheets for 100 ton & 60 ton capacity Yard Cranes to attached. 

 

 

 

 

 

Name and Signature of Tenderer Name and Signature of Witness 
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Schedule 11 – Part III 

 

Schedule of Prices for Comprehensive Annual Maintenance Contract (AMC) 

 

 

 

Sr. 

No. 

Year AMC Charge (In USD/EURO/INR) 

  Currency In Figures In Words 

1 Third Year    

2 Fourth Year    

3 Fifth Year    

4 Sixth Year    

5 Seventh Year    

6 Eighth Year    

7 Ninth Year    

8 Tenth Year    

 TOTAL    

Note: It shall be mandatory for the contractor to fill in this schedule. However, the same shall  

NOT TO BE TAKEN FOR EVALUATION OF THE BID. 

 

 
 

 

 
Signature of the Tenderer 
 

 

 

 

 

 

 

 

 



  

87 

 

 

SCHEDULE 12 

     INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ___________on this ___________day of 2017 

Between 

 

“India Ports Global Limited, (IPGL) (Hereinafter referred to as "The Employer", which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted assigns) 

And 

…………………………………………… (Hereinafter referred to as "The Bidder/Contractor" which 

expression shall unless repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

 

Preamble 

 

WHEREAS the Employer intends to award, under laid down organizational procedures, Contract for “Project 

Management and Advisory Services for operation of two terminals at Shahid Beheshti Port, Chabahar, Islamic 

Republic of Iran.” 

 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 

as follows and this Pact witnesses as under: 

 

Section 1 – Commitments of the Employer 

(1)  The Employer commits itself to take all measures necessary to prevent corruption and to  

observe  the following principles; 

 

a. No employee of the Employer, personally or through family members will be in 

connection with the tender for, or the execution of a contract, demand, take a promise for 
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or accept for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 
b. The Employer will, during the tender process treat all Bidder(s) with equity and reason. The 

Employer will in particular, before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential/additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c. The Employer will exclude from the process all known prejudiced persons. 

 

(2)      If the Employer obtains information on the conduct of any of its   employees which is a criminal offence 

under the Indian Penal Code (IPC)/ Prevention of Corruption Act (PC Act), or is in violation of the 

principles herein mentioned or if there will be a substantive suspicious in this regard, the Employer 

will inform the relevant Vigilance Authority and in addition can be initiate disciplinary action as per its 

internal laid down policies and procedures. 

 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Consultant (including their respective officers, employees and 

Authorized Distributor / Dealer / Licensee,) adhere to the highest ethical standards, and report to 

the IPGL all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the negotiation or 

award of a contract. 

(2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution. 

 

(a) The Bidder(s)/Contractor(s) will not directly or through any other person or Consultant/Consulting 

firms/Consortia,, offer, promise or give to any of the Employer's employees involved in the tender 

process or the execution of the contract or to any third person any material or other benefit which he/she 

is not legally entitled to. In order to obtain in exchange any advantage of any kind whatsoever during 

the tender process or during the execution of the contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submissions or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the Bidding process. 

 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purpose of competition, or personal gain, or pass on 

to others, any information or document provided by the Employer as part of the business relationship, 

regarding plans, technical proposals/bids and business details including information contained or 

transmitted electronically. 
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Distributor/Authorized Dealer/Licensee in India, if any. Similarly the Bidder(s)/Contractor(s) 

of Indian Nationality shall furnish the name and address of the foreign Distributor/Authorized 

Dealer/Licensor, if any. Either of the Indian Distributor/Authorized Dealer/Licensee, on behalf 

of the foreign principal or the foreign principal directly could bid in and he shall not be allowed to 

quote on behalf of another employer along with the first employer in a subsequent/parallel tender 

for the same item 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to Authorised Distributor / Dealer / Licensee,, brokers or any other 

intermediaries in connection with the award of contract 

 

(3) The Bidder(s)/Contractor(s) will not instigate third person to commit offences outlined above 

or be an accessory to such offences. 

 

(4) The Bidder(s)/Consultant(s) will not, directly or through any other person or Consultant/Consulting 

firms/Consortia indulge in fraudulent  practice means a willful misrepresentation or omission of 

facts or submission of fake/forged  documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the Government 

interests. 
 

(5) The Bidder(s)/Consultant(s) will not, directly or through any other person or Consultant/Consulting 

firms/Consortia use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property 

to influence their participation in the tendering process). 
 

Section 3- Disqualification from tender process and exclusion from future contracts. 

  Without prejudice to any rights that may be available to the Employer under law or the Contract or 

its established policies and laid down procedures, the Employer shall have the following rights in 

case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and the bidder/consultant 

accepts  and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through 

a violation of Section 2, above or in any other form such as to put his reliability or credibility in 

question, the Employer is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or 

take appropriate action.  

Section 4 – Compensation for Damages 

(1)     If the Employer has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Employer is entitled to demand and recover the damages equivalent to Earnest Money 

Deposit/Bid Security. 

(2)     If the Employer has terminated the Contract according to Section 3, or if the Employer is entitled to 

terminate the contract according to Section 3, the Employer shall be entitled to demand and recover 

from the Contractor liquidated damages of the Contract value or the amounts equivalents to 

Performance Bank Guarantee. 
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(3)       If the Employer obtains knowledge of conduct of a Bidder or Consultant, or of an employee or a 

representative or an associate of a Bidder or Consultant which constitutes corruption within the 

meaning of IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will 

inform the same to the law enforcing agencies for further investigation. 

Section 5- Previous transgression 

(1) The Bidder declares that no previous transgression occurred in the last 5 years with any other Company 

in any Country conforming to the anti-corruption approach or with Central Government or State 

Government or any other Public Sector Enterprise in India that could justify his execution from the 

tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

appropriate action can be taken as deem fit by the Employer.  

 

(3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Employer may, at its own discretion, 

revoke the exclusion prematurely. 

 
 

Section 6- Equal treatment of all Bidders / Contractors / Subcontractors 

(1)       The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Employer before contract signing. 

 

(2)       The Employer will enter into agreement with identical conditions as this one with all Bidders, 

Contractors and Subcontractors. 

 

(3)       The Employer will disqualify from the tender process all Bidders who do not sign this Pact or violate its 

provisions. 

 
(4) The Bidder/Consultant shall be responsible for any violation(s) of the principles laid down in this 

agreement/ Pact by any of its sub-vendors. 

 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 

             If the Employer obtains knowledge of conduct of a Bidder, Contractor or Subcontractor or of an 

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes 

corruption or if the Employer has substantive suspicion in this regard, the Employer will inform the 

same to the relevant Vigilance Authority. 

 

Section 8- Pact Durations 

            This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 

the last payment under the Contract. If any claim is made / lodged during this time, the same shall be 

binding and continue to be valid despite the lapse of this Pact as specified above, unless it is discharged 

/ determined by the Employer. 
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Section 9 - Other provisions 

(1) This Agreement is subject to Indian Law, Place or Performance and Jurisdiction is the 

Registered Office of the Employer, who has floated the Tender i.e., Mumbai. 

(2) Changes and supplements as well as termination notices need to be made in writing. No Side 

agreements have not been made. 

 

(3) If the Contractor is a partnership or a consortium, this Agreement must be signed by all partners or 

consortium members or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly authorised 

by board resolution. 

 
(4) Should one or several provisions of this Agreement turn out to be invalid; the reminder of this 

Agreement remains valid. In this case the parties will strive to come to an agreement to their original 

intentions. 

 

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard 

to the terms of this Integrity Agreement / Pact, any action taken by The Employer/Principal in 

accordance with this Integrity Agreement/Pact or interpretation thereof shall not be subject to 

arbitration. 

 

Section 10 - Legal and Prior Rights 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and 

not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 

 
 

(For and on behalf of Employer)                   (For and on behalf of Bidder / Contractor) 

(Office seal)                                                          (Office seal) 

Witness 1: …………………. 

(Signature, Name & Address) ……………………………… 

Witness 2: ………… 

(Signature, Name & Address) ……………………………… 

Place……………….. 

Date…………………. 
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Schedule 13 

CHECK LIST 

  

INDIA PORTS GLOBAL PRIVATE LIMITED 

Tender: No. IPGPL/ Yard Cranes / 2017  

CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TECHNICAL BID. 

All the pages of the document submitted under this tender shall be properly and neatly numbered in 

serial, and same shall be reflected in the summary to be submitted as check list to the offer in the 

following manner for easy identification of the documents during evaluation. 

 

Sl. 

No. 
DETAILS OF DOCUMENTS TO BE SUBMITTED 

1. A covering letter along with check list giving details of the documents being submitted 

with tender confirming validity of bid for 180 days and submission of Earnest Money 

Deposit- Envelope-1 so super scribed with the contents therein. 

2. Earnest Money Deposit as per tender condition- Envelope-2 so super scribed with the 

contents therein.  

3. The tender document is issued in two sets, one being marked as "ORIGINAL" and other as 

"TENDERER’S COPY".  Original tender copy shall be returned along with the offer 

(Technical Bid), with each page of it duly signed by the authorised person and stamped with 

company’s seal in token of having been read and accepted the tender conditions along with 

Letter of application cum Tender form duly signed by the person / persons who is/are 

competent to sign (Annex III of Vol.I of this tender document) and TECHNICAL BID. - 

Envelope 3 so super scribed with the contents therein. 

4. Price Bid As per Schedule 11 (Volume-I) - Envelope-4 so super scribed with the 

contents therein 

5 One Duplicate Copy (clearly marked) of the offer shall be submitted along with the 

original offer In the same envelope i.e. Envelope -4. 

6 Schedule 11 Schedule of Prices is in Part 1, 2, & 3. All the 3 Parts duly filled in shall be 

kept in Envelope 4. 

7. Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this tender 

document. 

8. Technical data of the crane as per (Volume-II) of 100 ton (AT) and 60 Ton (RT) Yard 

Cranes of this tender document. 

9. Work Schedule as per Schedule 3 (Volume-I) of this tender document:  

10. Details of the training programme of various categories of employer’s employees as per 

Schedule 4 & 4 A (Volume-I) of this tender document. 

11. Quality Assurance Plan indicating all activities steps by step at various stage of project as 

per Schedule 5 (Volume-I) and details of instruments for Testing & quality control as per 

Schedule 6 (Volume-I) of this tender document 

12. Details of bought out items and its quality certification plan  

13. Details of Sub Contractor involved in the various activities according to Schedule 7 

(Volume-I) of this tender document 

14. Detailed drawings of various arrangements of the crane as per this tender document. 
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15. Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if 

any and arrangement for after sales service. Tenderer shall submit the information as per 

Schedule 8 (Volume-I) of the Tender Document.   

16. Statements of deviations as per Schedule 9 (Volume – I) of tender document. 

17. List of spare parts as per (Volume – II) applicable for 100 Ton (AT) and 60 Ton (RT) 

capacity Yard Cranes, Schedule-10 and Operation & Maintenance manual as per 

Schedule 10-A. 

18. Information regarding any current litigation. 

19. Details of Warranty Support programme as per Contract Conditions. 

20. MOU/Agreement entered in technical collaboration (if applicable)  

21. Undertaking to ensure integrity as per  

Schedule 12 of Volume I.  

22. Any other details, which shall establish the technical competency and any deviation from 

technical specification 

23. Schedule – 14 Non Disclosure Agreements. 
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Schedule – 14  
Non Disclosure Agreement 

 
 
 

THIS AGREEMENT is made this _______ day of _______ _, 2017 
 
Between 
 
Board of Directors of Indian Global Ports Private Limited, incorporated under the Companies Act 
(hereinafter called the ‘Board' which expression shall, unless excluded by, or repugnant to the context, be 
deemed to include the Board of Directors of Indian Global Ports Private Limited, its successors and 
assigns) of the ONE PART 
 
AND. 
 
M/s ............................................................ , a Company incorporated in .................................. (Country) 
under the ............................................................and having its office at………………………………… 
................................ (hereinafter" referred to as "Contractor" which expression shall include its successors 
and assigns) of the other part; 
 
WHEREAS: 
(1) By Tender No............................ (The "Tender"), offers were invited from Contractors for the work 
of………………………………… for Indian Global Ports Private Limited (the “Project"); 
 
(2) M/s ........................................................made an offer to act as the Contractor as per the terms and 
conditions of the tender; and 
 
(3) After evaluation of the proposals/ offers received, the Board has engaged M/s 
................................................................... as the Agency for carrying 
out…………………………………………….….(Work Title), subject to signing of the Confidentiality 
Agreement between the Board and the Contractor and conveyed to the Contractor by its 
……………….……….(Work Order signatory) vide Work Order No dtd.__/__/201_ which was duly accepted 
by the Contractor vide its letter dated __/__/201_. 
 
NOW, THEREFORE, in consideration of the mutual agreements contained herein, the Contractor 
covenants with the Board as follows: 
 
1. All business, financial, operational and other information and data, of whatever kind and in whatever 
form, relating to the Board, which is disclosed or made known or comes to the knowledge of the Contractor 
(including but not limited to its representatives, professional advisors, employees and Authorised 
Distributor / Dealer / Licensee,) by the Board or on the Board’s behalf (including but not limited to its 
representatives, advisors, employees and Authorised Distributor / Dealer / Licensee,) (collectively referred 
to as "Confidential Information") will be held incomplete confidence and will not be used for any purpose 
other than directly in connection with the scope of services described in the tender. 
 
2. The Contractor will not, without the prior written consent of the Board or its authorised person/s, disclose 
or otherwise make available whole or any part of the Confidential Information to any third party except in 
accordance with the terms of this Agreement. 
 
The Contractor will be entitled to copy and circulate the Confidential Information to its only such directors, 
officers and employees and to such of its professional advisors who are directly concerned with fulfilment 
of the scope of services as per the terms and conditions of the tender and to whom knowledge of such 
information is necessary for such purpose. All persons to whom any Confidential Information is disclosed 
shall treat the same as confidential and use the same solely for due discharge of its obligations under the 
Scope of Services stated in the tender. The Contractor will be responsible for procuring their compliance 
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with the terms of this Agreement as if they were subject to the same obligations to the Company as the 
Contractor is subject to hereunder. 
 
The restrictions, obligations and liabilities contained in this Agreement shall not apply to any information 
which: 
 
a) Was already in the public domain at the time of its disclosure to the Contractor by the Board; or 
subsequently becomes part of the public domain through no breach by the Contractor of its obligation 
under the Agreement. 
 
b) is generally available to or accessible by, the public or, after such disclosure, becomes generally 
available to, or accessible by the public, other than by reason of a breach of any undertaking by the 
Contractor contained in this Agreement; or 
 
c) is required to be disclosed by the Contractor by applicable law or regulation or judicial authority, 
provided that the Contractor agrees, to notify, the Board in writing, duly signed by an authorised signatory, 
as soon as possible, upon becoming aware of any such requirement and confirming the necessity of the 
disclosure prior to such disclosure; The Contractor shall promptly notify the Board in writing if any 
confidential information is required to be disclosed by law or other regulation and will co-operate with the 
Board regarding the timing and content of such disclosure or any action which the Board may elect to take 
to challenge the validity of such requirement unless such cooperation exposes the Contractor to claims, 
losses, damages or other liability for which the Contractor does not receive indemnification from the Board, 
and the Contractor undertake that any such disclosure shall be the minimum required by the relevant law 
or regulation in order for the Contractor to comply with its obligations there under. 
 
The Contractor will not make, or permit its officers, directors, employees and professional advisors to make 
or procure or solicit or assist any other persons to make, any announcement or disclosure of the 
Confidential Information without the Board's prior written consent. 
 
The Contractor and the Board shall individually keep a record of the Confidential Information provided by 
the Board to it in writing ("Confidential Information"). The Contractor shall, forthwith upon receipt of a 
written request from the Company or completion of the assignment as per the tender or if the Contractor 
ceases to act as the Agency for…………………………………………………..(Work Title) of the Board: 
 
(a) Return to the Board any Confidential Information in the Contractor's possession or control of, or in the 
possession or control of, any of its employees, Authorised Distributor / Dealer / Licensee, or professional 
advisors, together with all copies thereof, and 
 
(b) Expunge all Confidential Information from any computer, word processor or similar device into which it 
has been programmed by the Contractor or its professional advisors on its behalf. 
 
(c) Not make use of the information, contained in the confidential information for any of its business 
operations. 
 
The Contractor acknowledges that neither the return of any Confidential Information nor the expunging of 
any Confidential Information from its records shall release it from its obligations under this Agreement. 
 
7. The obligations contained in this Agreement are continuing and, in particular, shall survive the 
completion of the project. 
 
8. The Contractor agrees and acknowledges that the Board may be irreparably harmed by the breach of 
the terms hereof and damages may not be an adequate remedy and that injunctive relief is an appropriate 
remedy to protect the rights of a party with respect to its Confidential Information. The Contractor shall be 
responsible for the breach of any of its covenants and obligations in this Agreement and will indemnify the 
Board from and against any claims, costs, expenses, losses or damages (including reasonable attorneys' 
fees) that are actually incurred by the Board and that are directly and solely attributable to the breach by 
the Contractor of its covenants and obligations in this Agreement. The Contractor further confirms that it is 
acting in this matter as principal and not as agent for any other person. 
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Managing Director on Behalf of the 

Board of Directors of 

Indian Ports Global Private Limited 
 
In Present Of 
 
……………………………………………… 
 
……………………………………………… 
 
……………………………………………… 
 

 
9. The rights, powers and remedies provided in this Agreement shall be in addition to, and not in 
substitution for, any other rights, powers and remedies provided by law. No failure or delay in exercising 
any right, power or privilege hereunder will operate as a waiver thereof nor will any single or partial 
exercise of any right, power or privilege preclude any further exercise thereof or the exercise of any other 
right, power or privilege hereunder. The terms of this Agreement and the Contractor's obligations 
hereunder may only be amended or modified by written agreement between the Contractor and the Board.' 
 
10. This Agreement shall be governed by and construed in accordance with Indian law. The parties hereby 
agree to submit to the jurisdiction of the courts of Mumbai. 
 
11. If at any time any term or provision in this Agreement shall be held to be illegal, invalid or 
unenforceable, in whole or in part, under any rule of law or enactment, such term or provision or part shall 
to that extent be deemed not to form part of this Agreement, but the enforceability of the remainder of this 
Agreement shall not be affected. 
 
12. This Agreement shall be freely assigned by the Board, with prior written notice to the Contractor, to any 
person or persons who are substituted in all in the interests or rights or obligations of the Board for the 
development of the Project. 
 
13. All questions, disputes and differences arising under or in relation to this Agreement shall be referred 
to ……………………………… (Work Order signatory) of The Board for consideration. The decision of 
……………………… (Work Order signatory) shall be final, conclusive and binding on all the parties to the 
Agreement. 
 
IN WITNESS WHEREOF, the parties have caused this Non-Disclosure Agreement to be executed by their 
respective duly authorised officers as of the day and year first hereinabove written. 

 

Authorized Signatory 

For M/s. ………………………………… 

 
 
In Present Of 
 
……………………………………………… 
 
……………………………………………… 
 
……………………………………………… 
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SCHEDULE 15 

DETAILS OF KEY PERSONNEL 

 

Details of key personnel involved in administration and execution of the subject work till completion, are to 

be furnished. The information in this regard should be submitted in below mentioned format and separate 

sheets may be used to furnish necessary details, if required.   

 

 

No. Name in full Designation Qualification Experience 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 16 

CURRENT COMMITMENTS IN HAND 

 

Tenderer should provide necessary information about their current commitments on all Contracts that have 

been awarded, or for which a ‘Letter of Intent’ is placed or ‘Letter of Acceptance’ has been received or for 

Contracts approaching towards completion and full completion certificate has yet to be issued.  The 

information in this regard should be submitted in below mentioned format and separate sheets can be used to 

furnish necessary details.   

 

In support of submitted information, it is very essential to submit copies of orders in hand or copies 

of ‘Letter of Intent’ / work orders as the case may be.  

 

 Name of the 

Client 

Order number /  

Reference number & 

Date 

Order 

value 

Date of  

Completion as per the 

Order 

Estimated 

 date of  

Completion 

1.      

2.      

3.      

4.      

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 17 

 

DETAILS OF WORKS COMPLETED IN PAST 

 

Tenderer should provide necessary information about   Works completed during last 03 years for which 

completion certificate or performance certificate is already issued by the Client.  The information in this 

regard should be submitted in below mentioned format and separate sheets can be used to furnish necessary 

details.   

 

In support of submitted information, it is very essential to submit copies of orders executed in 

past along with satisfactory performance certificates issued by Clients.  

 

 

No Name of the 

Client 

Order number or 

Reference number & 

Date 

Order 

value 

Date of  

Completion as per the 

Order 

Actual  

 date of  

Completion 

1.      

2.      

3.      

4.      

 

Signature & Seal of the Tenderer 
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SCHEDULE 18 

EXPERIENCE IN SIMILAR WORKS 

Reference: -1 

The information about experience in similar Works should be submitted in below mentioned format and 

separate sheets must be used for each reference.  

You are advised to furnish details about similar works as stipulated in the Tender. In support of submitted 

information, it is very essential to submit copies of order/s executed along with satisfactory performance   

certificate issued   by   Client/s.   

1. Client’s Name:  

2. Contract / Order number 

and Date 

 

3. Name of the Contract: 

4. Client’s Address in full: 

5. Name of Client’s  

Contact person: 

 

6. Client’s Telephone 

 Number/s 

 

7. Client’s fax number  

8. Contract / Order value  

9. Completion period as per  

Contract / Order 

 

10. Date of Actual completion  

Of Contact / Order 

 

11. Brief details of Contract/Order 

 

  

Signature & Seal of the Tenderer 
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SCHEDULE 18 

EXPERIENCE IN SIMILAR WORKS 

 

Reference: -2 (if any) 

 

1. Client’s Name:  

2. Contract / Order number 

and Date 

 

 

 

Name of the Contract: 

 

4. Client’s Address in full: 

 

 

 

 

5. Name of Client’s  

Contact person: 

 

6. Client’s Telephone 

 Number/s 

 

7. Client’s fax number  

8. Contract / Order value  

9. Completion period as per  

Contract / Order 

 

10. Date of Actual completion  

of Contact / Order 
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11. Brief details of Contract/Order 

 

 

 

 

  

 

Signature & Seal of the Tenderer 
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 VOLUME – II 
 

 

 

YARD CRANES 
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MOBILE YARD CRANE 

ALL TERRAIN DIESEL DRIVEN HYDRAULIC, TYRE MOUNTED TELESCOPIC ALL 

TERRAIN CRANE OF 100 TONS CAPACITY 

1.0 This specification covers the design, manufacturing, inspection, testing and commissioning at site 

of 100 Tons all terrain cranes as specified below. 

 

IPGPL intends to procure 3 (three) Nos. of all terrain, diesel driven, hydraulic, tyre mounted, 

telescopic crane of 100 tons capacity under the hook for handling break bulk cargo in the stack 

yard at Chabahar Port Multipurpose terminal.  

 

The design and manufacture of this unit should comply with the well-known standards such as: 

ISO, FEM, IEEE, ASME, IEC, JIS, EN, ECC, AWS, SIS, and DIN. 

 

2.0 Environmental conditions  

- Temperature range: 0 to +50°C 

- Humidity: relative humidity up to 99%  

- Height from sea level: 0 

- Environment: Dusty, corroding and salty environment 

- Permissible wind speed when the units are working: 72 km/h 

 

3.0 Main Conditions 

- The crane should be of All Terrain and telescopic boom type.   

- Suggested crane should be designed for Iranian conditions.   

- The crane must work in the port conditions for continuous 20 hours per day and 7 days of the 

week.  

- Hoisting, Luffing and slewing speeds should be suitable for the intended operation, i.e 

handling/ loading/ unloading of break bulk cargo in stack yard. 

 

- The capacity of crane should be 100 tons under the hook.  

 

- The length of boom in fully open mode should be at least 60 m (Without JIB).  The lifting 

capacity will be calculated in accordance with relevant DIN /ISO / any other equivalent 

standards and to be certified. 

 

- The crane should be able to rotate (slewing) 360º without any change in their capacity during 

operation/rotation. 

 

- The lifetime of the parts must be at least 25,000 running hours. 

 

4.0 Auxiliary Systems 

The crane must be equipped with the following systems: 

 

- Separate centralized lubrication system for main parts that need lubrication. 

 

- Appropriate warning lights (rotary or flashing strobes), motion alarms (horn, acoustic alarms), 

luminous, emergency shutdowns and other necessary warning lights and alarms must be 

installed. 

 

- Adequate floodlights for illuminating the working area, operator’s cab. 

 

- Lightning protection system. 

- The lighting system should be of anti-vibration mount type to prevent failure due to vibrations 

and in accordance with existing standards of Iran. 
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- All stairs, bolts and nuts should be resistant against corrosion caused by humidity and stairs 

should be safe enough. 

 

- One spare tyre with ring for the crane should be supplied as spare. 

 

- Fire extinguishers should be installed in all necessary locations. 

 

- All of special and standard tools for maintenance must be supplied. 

 

- Air compressor for adjusting the tyre air pressure and its necessary equipment. 

 

- Fuel tank should be equipped with drain valve and fuel indicator separately. 

 

- Fueling must be done easily and the fuel tank must be installed in the lowest position. 

 

- All joysticks must be equipped with dead man protection system. 

 

5.0 Operator’s Cabin (and Driver’s Cabin): 

The operator’s cabin should have also the capability of running the unit operations from there. 

Each cabin must be equipped with the followings: 

 

- Air conditioning in the cabin to keep the temperature around 22ºc with relative humidity 

between the standard limits. 

 

- Maximum acceptable noise level in cabs: 75 dBA. 

 

- Cab windows should have wipers for cleaning and also FW spray especially the upper window, 

to provide the best possible view. 

 

- Also all the cab windows should be able to be cleaned manually. 

 

- Cab windows should be made of tinted safety glass. 

 

6.0 Engine 

- The crane can have one or two separate engines for its movement and operation, i.e. for the 

crane and the carrier,  and in case of using one engine for both operations, its maximum power 

should be considered in such a way that it does not cause rapid wearing out of the engine. 

 

- Since the unit must be designed in a way that its operations can be controlled from operator’s 

cabin, if the crane unit uses two separate engines, both of them must also be controllable from 

the operator’s cabin. 

 

- The crane engines must be supplied and installed from reputable and well-known brands (from 

original manufacturer’s country) with easy maintenance requirements and in compliance with 

the relevant port’s operational conditions. 

 

* Japanese companies can use the engines with reputable Japanese brands.  

- All companies must introduce an agent for the above said engines for maintenance works and 

supply of spare parts. 
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7.0 Hydraulic System 

 

- The crane hydraulic system must be designed based on the regional weather conditions and 

easy accessibility and maintenance capability that can avoid temperature increase more than 

permissible level. 

 

- All couplings and seals used in the unit must be capable enough to tolerate temperature 

increase and avoid oil leakage of the system. 

 

8.0 Boom 

- Hydraulically telescoping type with one base section and other telescopic sections, capable of 

telescoping not less than 60 Mts. The crane boom should be designed in a way that it can 

tolerate possible tensions as well as fractures. 

 

9.0 Signals & Displays 

- All important signals and displays of the crane including engine functions (oil pressure, engine 

RPM, water temperature etc.) and relevant displays of hydraulic system (including hydraulic 

oil temperature) and other necessary indicators must be installed in the unit. 

 

10.0 Crane Control System 

- The crane monitoring system must be capable of showing operational conditions of the unit 

including boom angle, boom length, load under hook and also capability of showing the lifting 

position(s) of the crane. 

 

- The crane monitoring system must also be capable of displaying the crane problems/defects 

and their relevant locations to ease the maintenance works when using the drawings. 

 

- Monitoring system should be in English.  

 

- The electronic components should have protections for withstanding the environmental 

conditions described above.(Such as temperature, humidity, dust)  

 

11.0 Design Rules 

Manufacturer should cover below items with FEM or equivalent standard for its design: 

 

- Classification and loading on structures and movement mechanisms. 

- Stress calculation for structures. 

- Fatigue calculations and selection of mechanisms’ component. 

- Stability and safety factor against movements by the wind. 

- The seller should foresee all necessary conditions in its design and should give the most 

compatible design for environment of the said port. 

- The seller should carry out the final test after commissioning. 

  

12.0 Materials and Structural Steels 

- All parts of load bearing structure should be weld able low carbon steel and free from defect 

and also have well-known certificate from appropriate certification body. 

 

13.0 Warning / Caution Instructions  

- In all necessary positions and locations of the crane that caution instructions are needed, a note 

plate should be installed to warn the personnel in Farsi and English languages. 

 

14.0 List of Equipment Manufacturers  

 

- All equipment must be supplied from original manufacturer’s country (from Western Europe) 

and also not from their stock.  
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- Only Japanese companies can use equipment made by reputable Japanese companies 

 

15.0 Hook Block - Multi-sheave Hook Block with rope guard and rotating hook with sling catcher. 

Means shall be provided to secure the Hook with chassis to prevent swinging while travelling. To 

provide (i) double hook, 3 sheaves hook block approx...50t – 1 no. (ii) Single hook, 1 sheave, hook 

block approx...22t – 1 no. (iii) Crane hook, 75 t approx... – 1 no. 

 

The crane shall be able to climb up the gradient as per manufacturer’s standard design. 

 

16.0 CARRIER  

 

Travelling speed:  Minimum 75 KMPH 

Turning radius: to be as per manufacturer’s standard design and as short as possible for this type of 

crane. 

No. of axles: as per manufacturer’s standard design. ALL AXLES STEERED.  

Engine: 4 cycles, 8 cylinders, water cooled, direct Injection turbo-charged diesel engine with 

intercooling. International reputes manufacturers. 

 

Suitable torque converter with power shift transmission, multiple forward and reverse speeds, as 

per manufacturer’s standard design 

 

Suspension: as per manufacturer’s standard design 

 

Brake system: Service break, Parking break and Auxiliary brake. 

 

Steering: Hydraulic power steering, preferably with 3/4 steering modes as per manufacturer’s 

standard design 

 

Outriggers: Hydraulic out and down type outriggers which can be operated from cab. Outriggers 

should have locking arrangements. (as per manufacturers’ standard design) 

 

Tyres: Of reputed brands. Size as per manufacturer’s standard design 

 

Electric system: 24V/ 12V as per manufacturer’s standard design 

 

Fuel Tank capacity: approx.. 500L 

 

 Towing hook (front and rear, eye type) 

 

17.0 Safety Devices: 

 

Emergency steering device, Engine over speed alarm, Three-point seat belt (Driver), Suspension 

lock, Electric adjustable side mirrors, Warning reflector, Engine management & warning system, 

Transmission management & warning system, Radiator coolant level warning device, Low air 

warning device, Brake light / parking light disconnection warning device, Rear view camera, Brake 

wear indicator 

 

18.0 Supply of initial spares like filters, belts etc. for scheduled servicing, as per manufacturer 

recommendations for successful operation for a period of 2 years (or) 3000 hours of operation 

whichever is earlier. 

 

19.0 Supply of guaranteed spares, required for one year or 1500 hours of operation, after 

Completion of warranty whichever is earlier. 

 

20.0 Supply of standard tools and gauges that are normally supplied along with each 

Equipment at free of cost. 
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21.0 Supply of operation and maintenance manuals, spare parts catalogues and other 

Documents as detailed in the Technical specifications including soft copy. 

 

22.0 Any item not included in the specifications but necessary for efficient & effective operation of the 

crane shall be indicated in the bid and supplied with the crane. 
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PREFERRED / INDICATIVE MANUFACTURERS FOR MAJOR COMPONENTS FOR THE 

EQUIPMENTS 

 

 
 

Two rows to be added here. 
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MOBILE YARD CRANE 

ROUGH TERRAIN DIESEL DRIVEN HYDRAULIC, TYRE MOUNTED TELESCOPIC CRANE 

OF 60 TONS CAPACITY 

1.0 This specification covers the design, manufacturing, inspection, testing and commissioning at site 

of 60 Tons rough terrain crane as specified below. 

 

IPGPL intends to procure 3 (three) Nos. of rough terrain, diesel driven, hydraulic, tyre mounted, 

telescopic crane of 60 Tons capacity for handling break bulk cargo in the stack yard at Chabahar 

Port Multipurpose terminal.  

 

The design and manufacture of this unit should comply with the well-known standards such as: 

ISO, FEM, IEEE, ASME, IEC, JIS, EN, ECC, AWS, SIS, and DIN. 

 

2.0 Environmental conditions  

- Temperature range: 0 to +50°C 

- Humidity: relative humidity up to 99%  

- Height from sea level: 0 

- Environment: Dusty, corroding and salty environment 

- Permissible wind speed when the units are working: 72 km/h 

 

3.0 Main Conditions 

- The crane should be of Rough Terrain and telescopic boom type.  Suggested crane should be 

designed for Iranian conditions.   

- The crane must work in the port conditions for continuous 20 hours per day and 7 days of the 

week.  

- Hoisting, Luffing and slewing speeds should be suitable for the intended operation, i.e 

handling/ loading/ unloading of break bulk cargo in stack yard. 

- The capacity of crane should be 60 Tons under the hook on outriggers, boom fully retracted. 

The crane should be able to rotate (slew) 360 degrees with this load. 

- The length of boom in fully open mode should be at least 29 m. (Without JIB)   

- The crane should be able to rotate (slewing) 360º without any change in their capacity during 

operation/rotation. 

- The lifetime of the parts must be at least 25000 running hours. 

 

4.0 Auxiliary Systems 

The crane must be equipped with the following systems: 

 

- Separate centralized lubrication system for main parts that need lubrication. 

 

- Appropriate warning lights (rotary or flashing strobes), motion alarms (horn, acoustic alarms), 

Luminous, emergency shutdowns and other necessary warning lights and alarms must be 

installed. 

 

- Adequate floodlights for illuminating the working area, operator’s cab. 

 

- Lightning protection system. 

 

- The lighting system should be of anti-vibration mount type to prevent failure due to vibrations 

and in accordance with existing standards of Iran. 

 

- All stairs, bolts and nuts should be resistant against corrosion caused by humidity and stairs 

should be safe enough. 
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- One spare tyre with ring for the crane should be supplied. 

 

- The manufacturer is bond to suggest common sizes of tires for its crane. 

 

- Fire extinguishers should be installed in all necessary locations. 

 

- All of special & standard tools for maintenance must be supplied. 

 

- Air compressor for adjusting the tires air pressure and its necessary equipment. 

 

- Fuel tank should be equipped with drain valve and fuel indicator separately. 

 

- Fueling must be done easily and the fuel tank must be installed in the lowest position. 

 

- All joysticks must be equipped with dead man protection system. 

 

5.0 Operator’s Cabin: 

The operator’s cabin should have also the capability of running the unit operations from there. 

Each cabin must be equipped with the followings: 

 

- Air conditioning in the cabin to keep the temperature around 22ºc with relative humidity 

between the standard limits. 

 

- Maximum acceptable noise level in cabs: 75 dBA. 

 

- Cab windows should have wipers for cleaning and also FW spray especially the upper window, 

to provide the best possible view. 

 

- Also all the cab windows should be able to be cleaned manually. 

 

- Cab windows should be made of tinted safety glass. 

 

6.0 Engine 

The crane engine/s must be supplied and installed from reputable and well-known brands (from 

original manufacturer’s country) with easy maintenance requirements and in compliance with the 

relevant port’s operational conditions.  

 

7.0 Hydraulic System 

 

The crane hydraulic system must be designed based on the regional weather conditions and easy 

accessibility and maintenance capability that can avoid temperature increase more than permissible 

level. 

 

All couplings and seals used in the unit must be capable enough to tolerate temperature increase 

and avoid oil leakage of the system. 

 

 

 

8.0 Boom 

Hydraulically telescoping type with one base section and other telescopic sections, capable of 

telescoping not less than 29 Mts. The crane boom should be designed in a way that it can tolerate 

possible tensions as well as fractures. 
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9.0 Signals & Displays 

All important signals and displays of the crane including engine functions (oil pressure, engine 

RPM, water temperature etc.) and relevant displays of hydraulic system (including hydraulic oil 

temperature) and other necessary indicators must be installed in the unit. 

 

10.0 Crane Control System 

- The crane monitoring system must be capable of showing operational conditions of the unit 

including boom angle, boom length, load under hook and also capability of showing the lifting 

position(s) of the crane. 

 

- The crane monitoring system must also be capable of displaying the crane problems/defects 

and their relevant locations to ease the maintenance works when using the drawings. 

 

- Monitoring system should be in English.  

 

- Electronic Safe Load Indicator (SLI). It shall continuous display all essential data, information 

and instructions enabling the crane to be operated within the designed parameters. It shall all 

the time provide information viz. boom length, boom angle, boom tip height, radius, rated 

load, load being lifted, etc. On reaching overload/unsafe condition, it shall cut-off the unsafe 

operations, as well as gives warnings through audible-visual alarm. 

 

- The electronic components should have protections for withstanding the environmental 

conditions described above.(Such as temperature, humidity, dust)  

 

11.0 Design Rules 

Manufacturer should cover below items with FEM or equivalent standard for its design: 

 

- Classification and loading on structures and movement mechanisms. 

- Stress calculation for structures. 

- Fatigue calculations and selection of mechanisms’ component. 

- Stability and safety factor against movements by the wind. 

- The seller should foresee all necessary conditions in its design and should give the most 

compatible design for environment of the said port. 

- The seller should carry out the final test after commissioning. 

 

Test Certificate for Hook and Boom to be furnished along with the Machine 

 

 

12.0 Materials and Structural Steels 

All parts of load bearing structure should be weldable low carbon steel, and free from defect and 

also have well-known certificate from appropriate certification body. 

 

 

13.0 List of Equipment Manufacturers  

 

All equipment must be supplied from original manufacturer’s country (list attached) 

 

14.0 Hook Block - Multi-sheave Hook Block with rope guard and rotating hook with sling catcher. 

Means shall be provided to secure the Hook with chassis to prevent swinging while travelling. 

 

15.0 Warning / Caution Instructions 

In all necessary positions and locations of the crane that caution instructions is needed, a note plate 

should be installed to warn the personnel in Farsi and English languages. 
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16.0 CAPACITY (85% OF THE TIPPING LOAD) 

 

ON OUTRIGGERS FULLY EXTENDED WITH 360 DEGREE SLEW:- 

 

The Crane must be capable of lifting not less than 60T at a clearance of not less than 3 Meters from 

the central axis of rotation with fully retracted boom & fully extracted outriggers and must be 

capable of slewing in 360 degree (The lifting capacities indicated are for the load rating of $85% of 

the tipping load)" 

 

17.0 TRANSMISSION:  Suitable torque converter with power shift transmission multiple forward and 

reverse speeds. 

 

18.0 STEERING: Hydraulic power steering with three/four steering modes. 

 

19.0 DRIVE: Four wheel drive 

 

20.0 OUTRIGGERS: Hydraulic out and down type outriggers/scissor type out riggers which can be 

operated from cab. Outriggers should have locking arrangements. 

 

21.0 HOISTING: The hoisting operation should be fail safe with limit switch to prevent over hoisting 

and provided with either fully Hydraulic/fully Pneumatic/Air over Hydraulic Brakes 

 

22.0 SWING: Hydraulic swing for 360 deg. Continuous rotation, free slew mode for precise placement 

of load fitted with spring applied hydraulically released brake system. Audio signal while slewing 

and slew lock shall be provided. 

 

23.0 BRAKES: Fully hydraulic/air over hydraulic/Fully Pneumatic brakes on all wheels. Brakes shall 

capable of holding the machine in 1:10 slopes. Parking brake shall also be capable of holding the 

machine in 1:10 slopes.  

 

24.0 HYDRAULIC PUMP: Suitable hydraulic pump of adequate capacity. 

 

25.0 TRAVEL SPEED: Maximum speed Not less than 30 KMPH. 

 

26.0 ELECTRICAL SYSTEM: 24V electrical system with sufficient lights in front & rear. Suitable 

starter Motor with sufficient K.W. 

 

27.0 SAFETY SYSTEM: Safe load moment indicator with audio-visual warning system. The system 

should provide electronic display of radius, boom length, tip height, boom angle relative load 

movement & maximum permissible load. 

 

28.0 INSTRUMENT PANEL: Panel shall consist of lub.oil temperature gauge, Lub oil pressure gauge, 

high water temperature gauge, hyd. system pressure gauge, parking brake indicator, limit 

switch/indicator for over hoisting/lowering, rear steer indicator, outrigger locking indicator & Slew 

lock indicator. 

 

29.0 LITERATURES: The bidder shall supply following literature free of cost. 

 

I) O&M manual : 02Nos. Per machine  

II) Parts manual : 02Nos. Per machine  

III) Service manual : 02Nos. Per machine  

IV) PMC in book Form (Covering daily servicing to major servicing) : 05Nos. Per machine 
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30.0 LUBRICANTS: The bidder shall furnish the lub.oil particulars for all the compartments viz. 

engine, diesel, hyd. system, transmission brake fluid (ie. Grade, make, capacity, periodicity of 

changing etc.,) if oil are of imported brand equivalent Indian brands to be furnished.  

 

31.0 Test Certificate: Test certificate for the crane as well as Hook and Boom to be furnished from 

statutory authority 

 

32.0 SPARES:  
 

A Supply of initial spares like filters, belts etc. for scheduled servicing, as per manufacturer 

recommendations for successful operation for a period of 2 years (or) 3000 hours of operation 

whichever is earlier. 

 

B Supply of guaranteed spares, required for one year or 1500 hours of operation, after completion of 

warranty whichever is earlier. 

 

C Supply of standard tools and gauges that are normally supplied along with each 

Equipment at free of cost. 

 

D Supply of operation and maintenance manuals, spare parts catalogues and other 

Documents as detailed in the Technical specifications including soft copy. 

 

E Any item not included in the specifications but necessary for efficient & effective operation of the 

crane shall be indicated in the bid and supplied with the crane. 
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PREFERRED / INDICATIVE MANUFACTURERS FOR MAJOR COMPONENTS FOR THE 

EQUIPMENTS 

 

 

 


