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1. TENDER NOTICE 

(GLOBAL TENDER NOTICE) 

(Tender No: IPGPL/RMQC/2016) 

 

Sealed tenders in two-bid system (Technical & Price Bids), are invited on behalf of 

India Ports Global Pvt Ltd (IPGPL), from reputed manufacturers fulfilling the 

Minimum Eligibility Criteria (MEC) within. The scope of works, details of time 

schedule and EMD to be submitted by Tenderers for participation in this tender  

are given below: 

i) Scope of work Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 

Four (4) Nos. of New RAIL MOUNTED QUAY CRANES 

(RMQCs),  post Panamax Size at Shahid Beheshti Port, 

Chabahar, Islamic Republic of Iran 

ii) Earnest Money 

Deposit (EMD) 

US Dollars 320,000 (US dollars Three Hundred 

Twenty Thousand only) in favour of IPGPL in the form 

of Bank Guarantee, as per Annex-II of Tender 

Document (Vol-I), from any Nationalised or Scheduled 

Bank having its branch at Mumbai. 

iii) Sale of Tender 

Document 

On all working days (1000 hrs to 1700 hrs)    

during office hours at the office of the Managing 

Director, India Ports Global Pvt. Ltd., 4th Floor, Nirman 

Bhavan, M.P. Road, Mazgaon, Mumbai-400010.Tender 

document will not be sent by post/courier. 

iv) Pre-Bid Meeting On 24.11.2016 at 1430 Hrs at Conference Hall of 

India Ports Global Pvt Ltd,,4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai-400010  

v) Cost of Tender 

Document (set of 

two copies) 

Rs. 10,000/- (Rupees Ten Thousand only) or USD 

150 (US dollars one hundred fifty only) in the 

form of Demand Draft (non-refundable) drawn on any 

scheduled bank having its branch at Mumbai in favour 

of India Ports Global Pvt Ltd. Tender Document shall 

have to be collected by the party through an 

authorised person/ Agent. The Tender document 

detailing the terms & conditions and the technical 

requirements can also be downloaded from the web 

sites: http://ipa.nic.in, http://www.jnport.gov.in and 

http://www.kandlaport.gov.in  from 17th November 

2016 onwards till the date of submission of tender. The 

downloading of tender document shall be carried out 

strictly as provided on web site. In such case, the Cost 

of tender document can be deposited at the time of 

submission of the tender. Tender document will not be 

sent by post/courier. 

Vi) Due date for 

submission of  

On or before 21st December, 2016 up to 1430 hrs 

at the office of the India Ports Global Pvt Ltd, 4th 

http://ipa.nic.in/
http://www.jnport.gov.in/
http://www.kandlaport.gov.in/
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Tender 

Document 

Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-

400010 . 

 vii) Date of opening 

of Technical Bid 

On 21.12.2016 at 1530 hrs. at Conference Hall, 

India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai-400010 .  

        

  

Managing Director, 

 For India Ports Global Pvt Ltd,  

 4th Floor, Nirman Bhavan, 

 M.P. Road, Mazgaon,  

 Mumbai-400010, India 

 Email:-md.indiaportsglobal@gmail.com 
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2   INSTRUCTIONS TO TENDERERS (ITT) 

 
2.1 Sealed tenders in two-bid system (Technical & Price Bid), are invited on 

behalf of India Ports Global Pvt Ltd (IPGPL),  for the following work : –  

Name of the work: Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance                                          

of Four (04) Nos. of New Rail Mounted Quay Cranes 

(RMQCs), of 65 T capacity at Chabahar Port, Islamic 

Republic of Iran. 

 

2.1.1 Minimum Eligibility Criteria (MEC) 

a. Financial Standing: 

1- The average annual financial turnover or average annual of permanent 

assets of the tenderer over the past three years shall be at least US 

Dollars 32,000,000.00 (US Dollars Thirty two million only) 

2- The tenderer shall have recorded average net profit in the last three 

years. 

b. Experience: 

The tenderer should be in the business of designing, manufacturing, 

Supplying and Commissioning of RMQCs, at least for the last seven (07) 

years. 

c. Capacity and Capability: 

The tenderer should have supplied at least four (04) nos. RMQCs with 

similar or higher out reach and Lifting Capacity under twin lift spreader, 

during the last seven (07) years to the top fifty container ports. 

d. Satisfactory Performance: 

At least two (02) RMQCs supplied in the last seven (07) years must have 

completed warranty period satisfactorily. 

e. Recent Business Activities: 

The tenderer should have supplied or is in the process of manufacturing at 

least two (02) RMQCs during the last two (02) years. 

 

All the tenderers participating in this tender shall be evaluated so as to 

meet the above requirements of MEC. 

2.2 LAST DATE FOR SUBMISSION OF TENDER 

2.2.1 Tenders shall be received in the office of the Managing Director, India Ports 

Global Pvt Ltd, 4th Floor, Nirman Bhavan, M.P. Road, Mazgaon, Mumbai-

400010, up to 1430 hrs on 21.12.2016.  

2.2.2 IPGPL, may at its own discretion, reserves the right to extend the date for 

receipt of tender. Tenders received after the aforesaid time and date or 

the extended time and date, if any, shall be returned unopened to the 
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Tenderer.  Tenderers to note that IPGPL shall not be responsible for late 

receipt of any offer due to postal delays or any other delay for whatsoever 

reasons. 

 
2.3 TENDERER TO INFORM HIMSELF FULLY 

2.3.1  The Tenderer is expected to examine carefully the contents of the tender 

document like, Instructions to the Tenderers, General Conditions, scope of 

work, annexures and schedules, check-list of documents to be submitted 

along with the tender etc. Failure to comply with the requirements of the 

tender will be at the Tenderer's own risk. It would be deemed that prior to 

the submission of the tender the Tenderer has made a complete and 

careful examination of requirements and other information set out in the 

tender document. The Tenderer shall be deemed to have, visited the site 

and surroundings and have obtained all necessary information in all the 

matters whatsoever that might influence while carrying out the works as 

per the conditions of the tender and to satisfy himself to sufficiency of his 

tender, etc. 

 

2.3.2 The Tenderer is advised to get acquainted himself with the job involved at 

the site, like availability of labour, means of transport, communication 

facilities, local laws and bye laws in force. The tenderer is essentially 

required to be abreast of latest Rules and Regulations in force as regards 

to local port authority and any other statutory bodies as well as security 

regulation for the permission to collect all information that may be 

necessary for preparing and submitting the tender and entering into 

Contract with IPGPL.  

2.3.3 Tenderer shall bear all costs associated with the preparation and submission 

of his tender and IPGPL will in no case be responsible or liable for these 

costs, regardless of the conduct or outcome of the tendering process. 

2.3.4 The Tenderer and/or his representatives will be granted permits to visit the 

site for the purpose of inspection, on receipt of a formal written request. 

The Tenderer will be fully responsible for any injury (whether fatal or 

otherwise) to himself or his representatives for any loss or damage to 

property or for any other loss, damage, costs and expenses whatsoever 

caused which but for the granting of such permission would not have 

arisen. The Tenderer will be liable to indemnify the Employer against any 

loss or damage to the property of the Employer or neighbouring property 
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which may be caused due to any act of the Tenderer or his 

representatives. 

2.4 EARNEST MONEY DEPOSIT (EMD) 

2.4.1 The tender shall be accompanied by Earnest Money Deposit as stipulated in 

the tender notice. The tender not accompanied with EMD shall be 

treated invalid. The E.M.D. shall be submitted in the form of Bank 

Guarantee (BG) as per enclosed format at Annex-II (Vol. I of the 

Tender Document) drawn in favour of India Ports Global Pvt Ltd, 

Mumbai, from any Nationalised/Scheduled Bank (Nationalised/Scheduled 

Bank shall mean a bank defined under section 2 (e) of the Reserve Bank 

of India Act 1974) having its branch at Mumbai. 

2.4.2 In the event of Tenderer withdrawing his tender before the expiry of tender 

validity period of 180 days from the date of opening of technical bid, the 

tender submitted by the tenderer shall be cancelled and EMD shall be 

forfeited. 

2.4.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned on 

award of Contract to the successful Tenderer. No interest shall be payable 

on the amount of E.M.D in any case. The Earnest Money Deposit of the 

successful Tenderer shall be refunded only on receipt of Performance Bank 

Guarantee as stipulated in the tender.   

2.4.4  IPGPL reserves the right to forfeit the Earnest Money Deposit in respect of 

successful Tenderer, if he fails to furnish the necessary Bank Guarantee 

towards performance within 23 days and enter into a Contract within 30 

days from the date of receipt of Letter of Acceptance (LOA) as per clause 

2.18.3 (d) of the tender. 

2.4.5 EMD shall not be enclosed with the sealed covers containing technical 

offers, but shall be submitted separately in a properly sealed envelope so 

super scribed. 

2.5 IPGPL’S Right to Annul the Bidding Process 

2.5.1 Notwithstanding anything contained in this tender document, IPGPL 

reserves the right to annul the bidding process at any time without any 

liability or any obligation for such annulment, without assigning any 

reason. 

2.5.2 IPGPL reserves the right to invite revised Technical Tenders and / or revised 

Financial Tenders from Bidders with or without amendment of the tender 

document at any stage, without liability or any obligation for such 

invitation and without assigning any reason. 
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2.5.3 IPGPL reserves the right to reject any Tender if at any time, a material 

misrepresentation is made or uncovered OR the Bidder does not respond 

promptly and thoroughly to requests for supplemental information 

required for the evaluation of the tender. 

2.6 TENDER VALIDITY: 

   The tender shall remain valid for acceptance for a period of 180 days from 

the date fixed for opening of Technical Bid. IPGPL reserves their right to 

extend the period of validity for a specific time. The request and the 

response, there to, shall be made in writing by post or by E-mail.  

However, in the event of the Tenderer agreeing to the request, he shall 

not be permitted to modify his tender. In the event of the Tenderer 

agreeing to the extension, the Tenderer shall correspondingly extend the 

validity of the tender suitably along with valid extension of the Bank 

Guarantee furnished towards EMD against this Tender. In case tenderers 

do not agree to extend the validity of their offer beyond the validity 

period, EMD of such tenderers shall be refunded after award of the 

contract. 

2.7 AUTHORITY FOR SIGNING TENDER DOCUMENTS 

2.7.1 The tender, if submitted on behalf of principals or a Partnership Firm should 

be signed either by all the partners or some of the partners or other 

person/s holding a valid “Power of Attorney” from other partners or all the 

partners constituting the firm or the Principals as the case may be. 

2.7.2 In the event, the tender is signed by some of the partners or other persons 

or the Agents, the Tender should be accompanied by a valid Power of 

Attorney duly executed by partners/Principals specifying that the partners 

or person/s or Agents signing the tender has the authority to bind them or 

the firm as the case may be, in all matters pertaining to the tender. 

2.7.3 In case of a Company, the tender should be signed by a person holding a 

valid Power of Attorney executed in his favour in accordance with the 

constitution of the Company. 

2.8 AMENDMENTS 

2.8.1 At any time, prior to the last date for submission of tenders, IPGPL reserves 

the right to amend and modify the tender document. The amendments so 

carried out shall be forwarded to all the prospective Tenderers prior to the 

last date for submission of the tender in writing either by post or by Fax 

or by e-mail including displaying the said amendment on IPGPL nominated 

web sites. The prospective Tenderers shall immediately acknowledge 

receipt thereof either by post or by fax.   
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2.8.2 The amendment so carried out shall form part of the tender and shall be 

binding upon the Tenderers.  IPGPL may at their discretion, extend the 

last date for submission of the tender, to enable the Tenderers to have 

reasonable time to submit their tender after taking into consideration such 

amendments. 

2.9 ERRORS IN THE TENDER DOCUMENT       

2.9.1 Tender shall be prepared, signed and submitted only by that bidder in 

whose name the tender documents have been issued.  The tender shall be 

typed or written in indelible ink and all pages of the tender shall be 

signed. 

2.9.2 The Tenderer shall submit complete tender and the same shall be without 

alterations, interlineations or erasure except those to accord that 

instructions issued by the IPGPL or as may be necessary to correct errors 

made by the Tenderers. Person or persons signing the tender shall initial 

all such cancellations, alterations or amendments.   If any discrepancies 

found in figures and words while reading the rates in the Price Schedule 

the rate quoted in words shall supersede the figures.  In the event of any 

difference between the unit rate and the total amount stated therein, the 

unit rate should be reckoned as the correct one. 

 

 

2.10 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL  

      
2.10.1   The Tenderer may modify, substitute or withdraw his proposal after 

submission, provided that written notice of modification, substitution or 

withdrawal is received by the Employer before the closing time on due 

date of submission. No offer shall be modified, substituted or withdrawn 

by the Tenderer after the closing time on due date. The Tenderer's 

modification, substitution or withdrawal notice shall be addressed to the 

Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai- 400010, with outer envelope clearly 

marked as Modification, substitution or withdrawal of the tender. 

Withdrawal of a proposal during the interval between closing time on 

proposed due date and expiry of the proposal validity period would result 

in forfeiture of EMD in accordance with clause 2.4.2 (volume-I of Tender 

Document). 

2.10.2  STAMP DUTY & OTHER EXPENSES :  

      All costs, charges and expenses including any duty in connection with the 

Contract as well as preparations and completions of agreement by IPGPL 
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or its attorneys shall be borne and payable by the Tenderer. Tenderer 

shall ascertain the taxes and duties to be paid on his own before the 

submission of the bid. All taxes duties, to be paid to any statutory bodies 

shall be paid by the tenderer. 

2.11   CONTRACT WORK AND CONTRACT PRICE: 

2.11.1   The work to be carried out (hereinafter referred to as "the Contract Work") 

and the Price for the same (hereinafter called "the Contract Price") shall 

include the work described in the specifications, schedules, drawings, etc. 

annexed hereto. 

2.11.2   Except where otherwise expressly provided, the Contractor shall provide 

all   materials, labour and plant and things necessary in connection with 

the Contract work although everything may not be fully specified and 

although there may be errors and omissions in the specifications. 

 

2.11.3   The Scope of Works , under this contract is as mentioned below; 

      

Design, Manufacture, Supply, Installation, Testing, Commissioning and 

Guaranteeing the performance of 04 Nos. of New Rail Mounted Quay 

Cranes (RMQCs),  of 65 T capacity at Shahid Beheshti port, Chabahar, 

Islamic Republic of Iran. 

2.11.4    Contract Price: Price shall be inclusive of all charges for Design, 

Manufacture, Transportation including Transit/Marine Insurance, Handling, 

Supply and Delivery, Receipt of all Equipment/Items and handed over at 

Site, Installation, Trials, Testing, Commissioning of Equipment and 

Insurance at Site, Training of IPGPL personnel, Cost of O & M Manuals and 

Training Manuals as per Contractual Conditions, cost of the Spare Parts 

and tools as per Schedule of price i.e. Schedule 11 (Volume I) Warranty 

support as per Contractual conditions and all other incidental charges for 

the execution of the Contract . 

2.11.5   Contractors shall arrange for training of 2 Officers of the Employer for 

training on PLC, Drives and CMMS at Contractor’s works. This training shall be 

conducted by the manufacturer’s qualified and experienced personnel while 

carrying out the trial run of the cranes at contractor’s works. Accommodation 

during the training stay of these 2 Officers at contractor’s site, shall be arranged 

by the contractor.   This training shall be conducted by the manufacturer’s 

qualified and experienced personnel at contractor’s works. The charges towards 

to and fro transportation from India / Iran to contractor’s works, accommodation, 
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including local transport during the training stay for  these Officers at contractor’s 

works, shall be arranged by the contractor and Cost towards  the said training at 

contractor’s works is deemed to be included in CIF/Ex- works  Price of the 

equipment. 

   2.11.6 Tenderer are required to quote in Price Schedule 11 for all the spare 

parts & Tools as listed at Schedule 10 of the tender. However, IPGPL reserves 

the right to review the same at the time of award of contract to the successful 

tenderer. Successful tenderer shall supply the spares & Tools as per the ordered 

list of spare parts /Tools issued along with the LOA (award of work).  

2.12  LANGUAGE OF TENDER  

 The Tender submitted by the Tenderer and all correspondence and 

documents relating to the Tender exchanged by the Tenderer and the 

IPGPL shall be written in the English language.  Any printed literature, 

other than English language, shall be accompanied by an English 

translation, in which case, for purpose of interpretation of the tender, the 

English translation shall govern. Anything given in a language other than 

English shall not be taken into consideration for any purpose. 

2.13  CONVERSION OF SINGLE CURRENCY 

        The Tenderers are required to quote their offer as per Price schedule of 

the tender document, in US Dollars. To facilitate evaluation and 

comparison, IPGPL shall convert all tender Prices, expressed in the US 

Dollar in to Indian Rupees, at the bill selling rate quoted by State Bank of 

India on the date of opening of tender i.e. date of opening of Technical 

Bid. If on this date, due to any reasons such exchange rates are not 

available (Forex Market may be closed) the latest available rates prior to 

the date of opening shall be considered. 

2.14   TENDER SUBMISSION  

  The tender submitted by Tenderer shall comprise the following: 

2.14.1   A covering letter along with check list – Schedule 12 (Volume I) giving 

details of the documents being submitted with tender confirming validity of bid 

for 180 days & submission of Earnest Money Deposit and the Tender Document 

fee, if not already paid - Envelope 1 so super scribed with the contents therein. 

2.14.2  Earnest Money Deposit as per tender condition- Envelope 2 so super 

scribed with the contents therein. 

2.14.3  The tender document (downloaded from IPGPL, IPGPL, KPT, CPP web-

site) to be submitted in two sets, one being marked as "ORIGINAL" and other 
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as "DUPLICATE".  (Technical Bid), with each page of it duly signed by the 

authorised person and stamped with company’s seal in token of having been read 

and accepted the tender conditions along with Letter of application cum Tender 

form duly signed by the person / persons who is/are competent to sign as per 

format enclosed to this tender document and TECHNICAL BID. A scanned copy 

of the signed documents along with MS-WORD/EXCEL copy (as the case may be) 

of the technical bid shall also be submitted on a CD/pen drive. - Envelope 3 so 

super scribed with the contents therein.  

2.14.4  Price Bid   - Envelope 4 so super scribed with the contents therein. 

2.14.5 One Duplicate Copy of Technical Bid (clearly marked) of the offer shall 

be submitted along with the original offer, as stated 2.14.3. 

2.14.6   Tenderers are required to put each of the elements viz., Covering 

letter, Earnest Money Deposit, Technical Bid with tender form and Tender 

Document, Price Bid and Duplicate Copy of Technical Bid in separate sealed 

envelopes. These four envelopes shall be super scribed as “Tender No. 

IPGPL/RMQC/2016 “Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 04  new   RMQCs ” at 

Shahid Behesti Port, Chabahar, Islamic Republic of Iran and shall be addressed 

to The Managing Director, India Ports Global Pvt Ltd, 4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon, Mumbai- 400010, Maharashtra State, India. 

 

2.15  TECHNICAL BID 

 Technical Bid should not contain Prices i.e. it should not contain 

Schedule 11 i.e. Schedule of price. “Disclosure/indication of Price 

in the Technical Bid shall render the tender disqualified and 

rejected”.  

 The Technical Bid shall comprise of the following information /documents 

which will be used in the evaluation of Tenders. 

.1 The Tenderer while submitting their offer for this Tender, shall also 

confirm in writing along with all relevant documents supporting to fact 

that they are meeting the MEC as specified at clause 2.1.1 of this tender 

document. 

.2  Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of 

this tender document. 

.3   Reports on financial standing of the Tenderer including annual turnover, 

Profit and Loss statements and auditor's report for the last three years,   

as per Schedule 2 (Volume-I) of this tender document. 
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   If the tenderer is a subsidiary company or a member of a group and 

under the prevalent laws, separate accounts of subsidiary company are 

not available; the tenderer should submit the consolidated audited 

accounts of the holding company or group for the last 3 accounting 

years. In addition, a tenderer should submit a certificate from the auditor 

of the holding company certifying the turnover (sales) of the tenderer 

(subsidiary company) for the last 3 accounting years. A certificate only 

from the tenderer will not suffice.      

.4 Documentary evidence related to business registration/commencement. 

.5    List of orders executed during the last seven years and documentary 

evidence indicating supply of RMQCs as per Clause 2.1.1.b. 

.6  Copy of certificate indicating supply of at least four (04) numbers of 

RMQCs supplied during last seven years as per Clause 2.1.1.c. 

.7 Copy of satisfactory performance certificate after completion of warranty 

period of at least two (2) numbers of RMQCs during the last seven (7) 

years as per Clause 2.1.1.d.   

.8 Copy of the order for supply of at least two (2) numbers of RMQCs during 

last two (2) years as per Clause 2.1.1.e. 

.9 The bidder shall submit documentary evidence for having sea-front for 

assembly and roll-on facility. 

.10 Technical data of the crane as per Clause 1.5 and 1.6 of Volume-II of this 
tender    document.  

.11  Work Schedule showing as per Schedule 3 (Volume-I) of this tender 
document: 

.12     Details of the training programme of various categories of IPGPL or its 

Assosciates as per Schedule 4 (Volume-I) of this tender document. 

.13 Quality Assurance Plan indicating all activities steps by step at various 

stage of project as per Schedule 5 (Volume-I) and details of instruments 

for Testing & quality control as per Schedule 6 (Volume-I) of this tender 

document.  

.14   Details of Sub Contractors involved in the various activities according to 

Schedule 7 (Volume-I) of this tender document.  

.15  Details of organisation showing hierarchy and key personnel 

(Organisation Chart).  
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.16    Details of current commitments and details of work completed in past, 

period etc as per Schedule 9 (Volume-I) & 10 (Volume-I) of this tender 

document.   

.17     Experience in having executed similar Works along with and other related 

details as per Schedule 11 (Volume-I) of this tender document. 

.18 Tentative drawings of various arrangements of the crane as per clause 

3.26 (Volume-I) of this tender document. 

.19      Arrangement for importing spare parts, tie up with local firms for supply 

of spare parts, if any and arrangement for after sales service. Tenderer 

shall submit the information as per Schedule 12 (volume-I) of the Tender 

Document. 

.20      Details of bought out items and its quality certification plan. 

.21 Information regarding any current litigation. 

.22   Any other details, which shall establish the technical competency and any 

deviation from technical specification. 

.23    The deviations if any, shall be submitted as per Schedule 13 of the Tender 

Document along with Technical Bid without disclosure of the Price 

adjustments for withdrawal of deviations proposed by the Tenderer. 

However, the price adjustments proposed for withdrawal of Deviations if 

any, as specified by the tenderer in the Schedule 13, shall be submitted 

along with the PRICE SCHEDULE of the Tender. If Price adjustments are 

not given in the price schedule, it is deemed that particular deviation 

does not bear any financial implication for withdrawal of deviation. In 

case there are no deviations, Schedule 13 shall be stroked off by writing 

“NO DEVIATIONS” on it. 

.24 List of spare parts quoted as per Schedule 10 (Volume-I) without 

disclosure of the price. 

.25 Undertaking to ensure Integrity: The tenderer shall give an 

undertaking that they have not made any payment or illegal gratification 

to any person /authority connected with the bid process so as to 

influence the bid process and have not committed any offence in 

connection with the bid. The bidder shall disclose any payments made or 

proposed to be made to any intermediaries (agent etc.) in connection 

with the bid.  

.26 Confidentiality and Non-Disclosure agreement: Except with the 

written consent of IPGPL, the successful tenderer and its personnel shall 
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not at any time communicate to any person or entity any confidential 

information acquired in the course of the Project execution or the 

services rendered, this contract or IPGPL’s Business Operations nor shall 

the vendor/Consultant and its Personnel make public the 

recommendations formulated in the course of, or as a result of the 

services. However, in case of requirement of sharing of critical 

business/technical information with third party, a Non-disclosure 

agreement shall be signed between authorised official of the successful 

tenderer and IPGPL as per the Schedule 14 of the tender document. 

Note:  Technical offer with counter condition shall be liable for rejection and 

disqualification. 

2.16 PRICE BID:     

2.16.1 The “Price Bid” as per the Price Schedule of Vol.-I of the tender 

document shall contain following; 

i. CIF Price of the equipment.  

ii. CIF Price of spare parts/Tools. 

iii. Price breakup of Spares and Tools as mentioned in Schedule 10 (Vol-I). 

iv. Custom duty/any other taxes payable.  

v. Price for Testing and Commissioning of the equipment. 

vi. Cost for imparting training to IPGPL personnel at contractor’s works (Clause 

2.11 of Volume I of the Tender Document) which shall deem to be included 

in the cost of the equipment. 

vii. Cost for imparting training to IPGPL personnel at site as per clause 1.12 of 

Volume II of the Tender Document.  

viii.  Cost towards inspection of equipment at contractor’s works (as per clause 

3.24 & 3.25 Volume-I of the tender document) which shall deem to be 

included in the cost of the equipment.  

ix. Cost towards Training  Operation and Maintenance manuals. 

x. Cost towards Warranty support. 

The expenses on the training and inspection at contractor’s works for the 

officers deputed shall include to and fro travelling expenses from IPGPL to 

contractor’s works and vice-a-versa, lodging & boarding, local 

transportation at Contractor's works. 

2.16.2  Conditional Price Bid shall be liable for rejection. 

2.16.3 The “Price Bid” shall contain rates of RMQC’s, as per the Price Schedule 

of Vol.-I of the tender document i.e. Schedule11. The Price Schedule shall 

contain all applicable taxes payable, CIF Price of the equipment and spare 

parts/Tools as per relevant Schedule of  (Vol-I) Price for Testing and 
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Commissioning of the equipment, the cost for imparting training to IPGPL 

personnel at work site i.e. Chabahar Port, Islamic Republic of Iran, the cost for 

imparting training to two IPGPL officers at contractor’s works  on PLCs, 

Drives/CMMS (including cost for Transportation & Accommodation & lodging of 

two officials of IPGPL during the period of testing of manufactured equipment at 

contractor’s site/work. It may be noted that Custom Duty at Chabahar is 

exempted on import of ONLY those items / equipment appearing in the 

Price Schedule of this tender document. Anything other than the 

subjected to the contract, is liable for duties as applicable.  

2.16.4  Tenderers shall quote the Total cost for the entire work as per Contract 

conditions and as per format given in the Price Schedule.  

2.16.5  Tenderers shall quote for each and every item of the work of the 

Tender as per price schedule of the tender.  Partial offer by any 

tenderer shall be liable for rejection and will not be considered by the 

IPGPL 

2.16.6  Conditional Price Bid shall be liable for rejection.        

2.17  PRE-BID CONFERENCE 

IPGPL shall hold a pre-bid meeting, in order to clarify and discuss 

issues with respect to the tender vis-à-vis terms and conditions or any 

other related issues.  The meeting shall be held on 24.11.2016 at 

Conference Hall, 4th floor, Nirman Bhavan, M.P. Road, Mazgaon, 

Mumbai- 400010, and would start at 1430 Hrs.  Tenderers are advised 

to formulate their views and forward the same to The Managing 

Director, IPGPL, on or before 22.11.2016 on e-mail 

md.indiaportsglobal@gmail.com, mt.indiaportsglobal@gmail.com 

indicating their intention to attend the pre-bid meeting. The 

prospective tenderers who intend to attend the pre-bid conference, 

are required to submit authorisation letter from the tenderer for the 

representative attending the pre-bid conference.   During the pre-bid 

meeting, the queries received in advance would be clarified first, 

followed by those submitted in writing, during the meeting. No further 

queries shall be entertained after the Pre-Bid Conference. The 

changes, if any, proposed by the Tenderer would be discussed and the 

IPGPL’s response would be provided to all the Tenderers. The queries 

received from all the prospective Tenderers would be consolidated and 

IPGPL’s response to the same would be communicated to all the 

Tenderers in writing (through e-mail) well in advance to the last date 

of submission of tenders. The clarifications so issued would form part 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
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of the tender and remain binding on all the Tenderers which shall be 

accepted and submitted by all the Tenderers along with their offer, 

duly signed by the authorised signatory on each page.   

2.18 TENDER OPENING AND EVALUATION 

2.18.1  OPENING OF TECHNICAL BID:  

Technical Bids of the tender, received up to closing time on stipulated 

date, shall be opened on the same day i.e. 21.12.2016 at 1530 Hrs at 

Conference Hall, IPGPL, Nirman Bhavan M.P. Road, Mazgaon, Mumbai- 

400010 in presence of Tenderers’ duly authorised representative, who 

may wish to be present.  The Tenderer -representatives who are present 

shall sign a register evidencing their attendance. Tenders shall be opened 

as per the following procedures: 

a) In the first instance the envelopes containing cost of tender document 

for the tenderers who have downloaded the tender document from 

web site will be checked and opened. Then the envelope containing 

covering letter and confirmation of submission of the tender as 

required (Envelope - 1) and EMD (Envelope -2) shall be opened and 

checked.  

b) Thereafter the Letter of application cum Tender form and Technical 

Bids i.e. Volume I of the tender document (Envelope -3) of those 

tenderers whose tenders are accompanied by EMD shall be opened.  At 

the time of opening only the contents of the covering letter and salient 

details of Technical Bids as considered appropriate by the tender 

opening Officers shall be read out. 

c) The envelopes containing the Price Bid i.e. Envelope 4, shall not 

be opened.  All the sealed Price Bids of the Tenderers shall be put in 

separate cover and sealed in presence of the Tenderer's 

representatives.  The sealed cover containing Price Bids shall be kept 

in the safe custody of IPGPL to be opened at subsequent date as per 

the procedure. 

2.18.2 SCRUTINY AND EVALUATION OF THE TENDERS 

a) In the first instance the documents submitted with the Technical Bid 

will be scrutinised to ascertain whether the Tenderer fulfils the 

requirements as stipulated in the Minimum Eligibility Criteria Clause 

2.1.1. The tenderer who do not fulfil the Minimum Eligibility Criteria 

shall not be considered for further evaluation 
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b) The Technical Bids of the tenderers who fulfil the Minimum Eligibility 

Criteria at Clause 2.1.1 shall be thereafter scrutinised for 

responsiveness.  For this purpose, a tender shall be treated as 

substantially responsive which meets with the all requirements of the 

tender documents and is without any deviations.  

c) After the tender opening, the whole process involving scrutiny, 

clarifications, evaluation and comparison of tenders and 

recommendations regarding award of Contract shall be confidential.  

Any efforts on part of any Tenderer to influence the IPGPL or any 

officials in any way in the process of scrutiny, evaluation, comparison 

of tenders and decision concerning award of Contract may result in 

rejection of the Tenderer’s bid. 

d) To assess the scrutiny, evaluation and comparison of tenders, the 

IPGPL may ask Tenderer individually for clarifications.  Request for 

clarification and response thereto, shall be in writing or through FAX, e 

mail followed by post or through speed post. No change in Price or 

substance of the tender shall be sought, offered or permitted nor is 

the Tenderer permitted to withdraw the tender before the expiry of the 

validity period of the tenders in the process of clarifications. 

2.18.3 OPENING OF PRICE BID 

a) Tenders, which are found to be in conformity with IPGPL’s Tender 

requirement and are considered substantially responsive, shall be 

considered for opening of Price Bid. 

b) The Tenderers found to be responsive shall be informed about the date 

and time of opening of their Price Bids.  On the stipulated date and 

time the Price Bids of such Tenderers who are found to be responsive, 

shall be opened in the presence of authorised representatives of such 

Tenderers who wish to remain present. 

c) The  Comparison and Evaluation of Price Bid will be based on the total 

cost of the Equipment quoted by the Tenderers covering CIF Price/Ex-

work Price of the equipment (RMQC’s) for Design, Manufacture, Third 

Party Inspection, Supply, including, transportation, transit/Marine 

insurance, Assembly, testing, commissioning and other cost involved 

for making the equipment/items available at site till it is handed over 

at site, including insurance as per tender, price quoted for imparting 

necessary operational & maintenance training to IPGPL personnel as 

per conditions of the Contract, cost of O & M Manuals and Training 
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Manuals as per conditions of the Contract, service during 2 years 

guarantee period, cost of spare parts/tools  etc. 

d) The Tenderer whose bid is accepted by the IPGPL shall be duly 

informed in writing.  Within 15 days of receipt of intimation, regarding 

acceptance of its bid i.e. Letter Of Acceptance (LOA), the Tenderer 

shall submit draft Contract Agreement in the format approved by the 

IPGPL as in the ANNEX IV (volume-I of Tender Document), and 

within eight days thereafter, successful tenderer shall submit 

performance guarantee as per clause 3.40.1 (Vol-I) of the tender 

document and Annexure V. Within a week of submission of 

Performance BG, the Contract agreement shall be signed between the 

IPGPL and the successful Tenderer. 

e) The Tenderer who’s offers are found not in conformity with the 

conditions of the tender, will not be considered for opening of price 

bids and their un-opened price bids will be returned after award of 

work to the successful tenderer. 

2.19 NOTIFICATION AND AWARD OF CONTRACT:           

 Prior to the expiry of the prescribed period of tender validity or such 

extended time, the IPGPL shall notify the successful Tenderer with Letter 

of Acceptance (L.O.A.), by a FAX, e mail followed by registered letter that 

his tender has been accepted.  The notification of award shall constitute 

the formation of the Contract. The successful tenderer, at his cost shall 

prepare and submit to IPGPL five bound sets containing their technical 

offer and the various documentary transactions taken place between the 

employer and tenderer till the finalisation and award of the Contract. 

__________
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3.  GENERAL CONDITIONS OF CONTRACT 

3.1 DEFINITION AND INTERPRETATIONS: 

 In the Contract, as hereinafter defined, the following words and expressions shall 

have the meanings hereby assigned to them except where the context otherwise 

requires: 

3.1.1   “IPGPL” or “Employer” or “Company” means Board of Directors of India Ports Global 

Private Limited, a company incorporated on 22nd January, 2015, under Indian 

Company Act 2013.  

3.1.2  “Contractor” means the firm, corporation or company whose tender has been accepted 

by the IPGPL and includes the Contractor’s servants, agents and workmen, personal 

representatives, successors and permitted assigns. 

3.1.3 “Sub-Contractor” shall mean a person or persons to whom a part or full portion of the 

work has been assigned by the Contractor with information to IPGPL in writing. 

3.1.4 “Contract” means and includes Tender Documents, Instructions to Tenderers, General 

Conditions of Contract, special conditions, if any, drawings, specifications, Price 

Schedule and other annexures and Schedules etc., any amendments/clarifications 

thereto, Letter of Acceptance (LOA) and the Contract Agreement entered into 

between the IPGPL and the Contractor as per format given in Annex- IV of the tender 

document. 

3.1.5 “Contract Price” means the sum named in the Letter of Acceptance subject to such 

additions thereto, or deductions there from, as may be made under the provisions of 

the Contract. 

3.1.6 “Specification” means the specification referred to in the Tender document and any 

modification thereof or addition thereto as may from time to time be furnished or 

approved in writing by the Employer. 

3.1.7 “Site” means the land and other areas on, under, in or through which the Works are to 

be executed or carried, or any other places provided by the Employer for the purpose 

of the Contract.   

3.1.8 “Works” means Design, Manufacture, supply, Installation, Testing, Commissioning & 

Guaranteeing the performance of 04 New RAIL MOUNTED QUAY CRANES to be 

supplied at Container Terminal, India Ports Global Pvt Ltd, Shahid Behesti Port, 

Chabahar, Islamic Republic of Iran. 

3.1.9 “Approved/Approval” means the approval in writing. 

3.1.10  “Engineer-In-Charge” means the Project Manager, IPGPL, or any officer authorised. 

3.1.11 “Drawings” means the drawings referred to in the Specification and any modification of 

such drawings approved in writing by the Engineer- In – Charge and such other 

drawings as may from time to time be furnished or approved in writing by the 

Engineer-In-Charge. 

3.1.12 “Schedule” shall mean the schedule annexed to the tenderers bid. 



  

19 

Final 

 

3.1.13 “Tests on completion” shall mean such tests as are prescribed by the applicable Design 

Standards (latest editions), codes and described in the tender document, to be made 

by the Contractor before the equipment/items are supplied, delivered and taken over 

by the Employer.  

3.1.14 “Writing” shall include any manuscript, typewritten or printed statement under or over 

signature and seal as the case may be. 

3.1.15 "Defect Liability Period" has the meaning assigned in the clause no. 3.29 of the tender 

document (Vol. I). 

3.1.16 "Month" means calendar month. 

3.1.17 "Day" means calendar day. 

3.1.18 "Letter of Acceptance’’ means the formal acceptance, made by or on behalf of the 

Employer, of the tender including any adjustments or variation to the tender agreed 

between the Employer and the Contractor. 

3.1.19 "Foreign currency" means the currency other than Indian Currency. 

3.1.20 “Commissioning of Equipment” has the meaning assigned in clause no.3.38 of the 

tender document (Vol.I). 

3.2 SINGULAR AND PLURAL: 

     Words implying the singular only also include the plural and vice versa where the 

context required. 

3.3 HEADINGS OR NOTES: 

     The headings in these conditions of Contract and instructions to tenders shall not be 

taken to be part thereof, or be taken into consideration in the interpretation, or 

construction thereof, or of the Contract. 

3.4 ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE 

3.4.1 The Engineer-In-charge shall carry out such duties in issuing decisions, certificates and 

orders as are specified in the Contract. 

3.4.2 The Engineer-In-charge may from time to time, in writing delegate to his 

Representative any of the powers, discretion, function and/or authorities vested in 

him and he may at any time revoke any such delegation. Any written decision, 

instruction or approval given by the Engineer In Charge to the Contractor in 

accordance with such delegation shall bind the Contractor provided always that: 

         a) Any failure of the Engineer In Charge to disapprove any Plant/ workmanship shall not 

prejudice the power of the Engineer In Charge thereafter such plant or workmanship 

and to order the rectification thereof in accordance with these conditions; 

        b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer In 

Charge he shall be entitled to refer the matter to the officer above the rank of 

Engineer In Charge who will thereupon confirm, reverse or vary such decision. 
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3.4.3 Wherever by these conditions the Engineer-In-charge is required to exercise his 

discretion, by giving a decision, opinion, consent or to express satisfaction or 

approval, or to determine value or otherwise take action which may affect the rights 

and obligations of the Contractor, the Engineer- In-charge shall exercise such 

discretion fairly within the terms of the Contract and having regard to all the 

circumstances.  If either party disagrees with the action taken by the Engineer-In -

Charge he shall be at liberty to refer the matter to Appellate Authority with these 

conditions. 

3.5 OBLIGATIONS OF THE CONTRACTOR 

 
3.5.1 The Contractor shall exercise all reasonable care and diligence in the discharge of all 

technical, professional and Contractual duties to be performed by them under this 

Contract as specified in the Scope of Work within the Time for Completion and provide 

all labour, including the supervision and security thereof, Contractor's Equipment 

necessary thereof and for carrying out his obligation, so far as the necessity for 

providing the same is specified in or is reasonably to be inferred from the Contract. The 

Contractor shall be fully responsible to the IPGPL for proper, efficient and effective 

discharge of their duties. 

3.5.2 Contractor shall furnish bond in the form of Bank Guarantee towards the performance 

of the work as per clause 3.40 (Volume-I) of this tender document. 

3.5.3 If the Employer shall consider himself entitled to any claim under the performance 

Guarantee he shall forthwith so inform the Contractor specifying the default of the 

Contractor upon which he relies. If the Contractor fails to remedy such default within 

30 days after the receipt of such notice the Employer shall be entitled to forfeit to the 

extent of the loss or damage incurred by reason of the default. 

3.5.4 The Contractor shall proceed with the Works in accordance with the decisions, 

instructions and orders given by the Engineer In Charge in accordance with the 

condition of the Contract. 

 

3.6 ASSIGNMENT AND SUBLETTING 

3.6.1 The Contractor may sub let the Works or any part thereof with prior intimation and 

approval from the Employer.  

3.6.2 He shall neither assign his right and interest in these presents tender nor assume a 

fresh partner or partners, or dissolve the partnership existing between him in 

reference to this Contract without the written permission of the IPGPL  

3.6.3 In the event of any activity being sub-contracted, the total liability and responsibility 

for meeting obligations and performance under Contract agreement shall rest with 

the Contractor.  In the event of the Contractor contravening this condition, the IPGPL 

shall be entitled to terminate the Contract forthwith and award a fresh Contract to 

some other party at risk and cost of the Contractor who shall be liable for any loss or 
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damage which the IPGPL may sustain in consequence arising out of such replacement 

of the Contractor. In such case the performance guarantee shall be forfeited.  

3.6.4 Such consent, if any, shall not relieve the Contractor from any liability or obligations 

under the Contract and he shall be responsible for the acts, defaults and neglects of 

any Sub-Contractor or his servants, agents or workmen fully if they were the acts, 

defaults or neglects of the Contractor provided always that the provisions of labour or 

a piecework basis shall not be deemed to be sub-letting under this clause. 

 

3.7 PATENT RIGHTS: 

3.7.1 The Contractor shall fully indemnify the Employer against any action, claim or 

demand, costs or expenses arising from or incurred by reason of any infringement or 

alleged infringements of letters, patents, Design, trademark or name, copyright or 

other protected rights in respect of any machine, plant, work, materials or things, 

system or methods of using, fixing working or arrangement used for fixed or supplied 

by the Contractor in India, or elsewhere.   

3.7.2 All payments, or otherwise shall be deemed to be included by the Contractor in the 

Prices named in the tender and shall be paid by him to whom they may be payable. 

3.7.3 In the event of any claim being made or action brought against the Company in 

respect of any such matter as aforesaid, the Contractor shall be immediately notified 

thereof and he shall, with the assistance if he so requires of the Company, but at the 

sole expense of the Contractor, conduct all negotiations for the settlement of the 

same or any litigation that may arise there from, provided that the conduct of such 

negotiations or litigations shall be conditional upon the Contractor giving to the 

Employer  such security as shall from time to time, reasonably required by the 

Employer to recover the ascertained or agreed amount as the case may be of any 

compensation, damages, expenses and cost which might be payable by IPGPL in 

respect of or as result of any negotiation or litigation. 

  

3.8   GENERAL OBLIGATION OF THE EMPLOYER 

   In execution of the Works no person other than the Contractor, sub Contractors and 

his and their employees shall be allowed on the site except by the written permission 

of the Engineer In Charge or his authorised representative, but the Engineer in 

charge, his authorised representative, other authorities and officials of the Employer 

shall be afforded to inspect all facilities arranged by the Contractor at site. 

3.9   CUSTOMS DUES, PORT DUES etc.  

3.9.1   The Contractor shall pay all applicable duties in respect of any materials required for   

the permanent or Temporary Works imported/ exported to / from Iran in connection 

with items / equipment appearing in the Price Schedule of this tender document. 
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Successful Tenderer shall be charged Port Dues, wharfage, harbour dues, port rates, 

tolls, pilotage, berth hire charges as per Port & Maritime Organisation of Islamic 

Republic of Iran, tariff regulations. The tenderers shall make their own arrangements 

to ascertain the rates and charges in respect of landing charges etc. from the 

concerned authorities.  

3.9.2  It shall be the responsibility of the successful Contractor to comply with all the 

required formalities for custom clearance at Islamic Republic of Iran and pay the 

duty, as applicable and take necessary clearance required from the customs 

department.  

3.9.3 If available, Office space including electricity and water, as indicated by the tenderer 

shall be provided on chargeable basis. 

 

3.10   SHIPMENT: 

3.10.1   In case of a foreign shipper, the shipment of the consignment shall be arrange by 

the Contractor. 

3.10.2   It is necessary that adequate notice have to be given to the authorised forwarding 

agent regarding readiness of the cargo for the shipment.  

3.10.3   The Bill of Lading should be drawn so as to show:  

3.10.4   Shippers  : Tenderers Nominee 

3.10.5   Consignee: India Ports Global Pvt Ltd or its Iranian SPV. 

3.10.6   The Contractor shall submit shipping list to the IPGPL for information.  

3.10.7   The Bills of Lading should be made to order and bank endorsed. One of the original 

bill of lading should be sent directly to IPGPL for receiving the materials. 

  

3.11   PACKING AND MARKING FOR SHIPMENT: 

3.11.1   All equipment/spare parts required under this Contract shall be packed, securely 

placed and protected by the Contractor during transportation to Iran..  Packing cases 

shall be of a size convenient for shipment for cases containing easily damageable 

articles. The Contractor will be held responsible for the improper packing and 

protection of the parts. 

3.11.2   The cases, crates and packages shall be permanently branded and painted with the 

shipping marks.  The marking shall be carried out with a view to the mark remaining 

unobliterated, when the consignment reaches destination but as a further precaution, 

a reproduction of the shipping marks shall be placed inside each case, crate and 

packages. 

3.11.3   Packages or bundles, which cannot be permanently branded, shall have metal label, 

with the above particulars stamped or attached to them by strong wire. 

3.11.4 04 RMQCs shall be supplied in fully erected and pre tested condition.  
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3.12   COMPLETION PERIOD OF WORK : 

Under this tender IPGPL intends to invite price offer for acquiring 04 Nos.  RMQCs. 

The period of completion for total Works, under this Contract shall be as given below:  

Name of the work: Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of 04 Nos. of New  Rail Mounted 

Quay Cranes (RMQCs), 65 T capacity at Shahid Behesti Port, Islamic Republic of Iran 

with a Total completion period of 16 (Sixteen) months from issue of Letter of 

Acceptance (LOA). 

   

3.13    RATES AND AMOUNTS INCLUDE ALL CHARGES: 

The rates and amounts submitted by the Tenderer shall include all payments on 

account of taxes, levies, duties, royalties etc. as applicable and payable to the 

Government of India/Islamic Republic of Iran  or any other authority or Body 

Corporate and all other incidental charges that the Tenderer may have to bear for 

the execution of the Works. The tenderers shall make their own arrangements to 

ascertain the applicable rates in respect of Duties from the concerned Govt. 

Authorities. In case of the rates of taxes, if any, payable, the tenderers are required 

to ascertain the same and quote element wise as given in the Price-Schedule under 

the item  taxes, if any payable ’.  

3.14    ADDITIONS AND ALTERNATIONS :  

3.14.1    IPGPL may give instructions and directions as may appear (necessary and proper) 

to the IPGPL for the guidance of the Contractor and  good and efficient execution of 

the Works under this contract without altering major conditions and scope of work of 

the Contract. 

3.14.2    The Contractor shall receive, obey and be bound by the same according to the true 

intent and meaning thereof. 

 

3.15 EXECUTION: 

The Contractor shall, in consideration of payments to be made to him as hereinafter 

provided, execute and do the Works set forth as described in the scope of the work 

and specifications, including any amendments to tender clauses.  

3.16 EXTRAS: 

Any extra expenses incurred in connection to the Works by the IPGPL in the 

performance of the Works owing to the neglect or omission on the part of the 

Contractor, in any of the case mentioned in this Contract shall be deducted from any 

sum due or which may thereafter become due to the Contractor or from any amount 

lying with them or under their control or he may be called upon to pay the amount of 
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such extra expense to such person or persons as the IPGPL may appoint to receive 

the same and in the event of the Contractor failing to make such payment, the said 

amount shall be recoverable from him in such manner as the IPGPL may determine.  

3.17 USE OF GROUND: 

The Contractor shall be allowed to use such an area as in the opinion of the IPGPL 

may be absolutely necessary for the proper and efficient execution of Works and on 

completion of Works or termination of his Contract, he shall clear away all his tools, 

plant, rubbish and other materials within a fortnight and hand over vacant and 

peaceful possession of the same to the IPGPL in a tidy and clean condition.  The 

Contractor shall not be allowed to erect any structures on any property of the IPGPL 

or its Associates.  

3.18  CONTRACT DOCUMENT MUTUALLY EXPLANATORY:  

     
3.18.1  The several documents forming the Contract are to be taken as mutually explanatory 

of one another and should anything appear in one that is not described in the other, 

no advantage shall be taken of any such omission. 

3.18.2   In case of any discrepancies or inconsistencies however appear, or should any 

misunderstandings arise as to the meaning and of the specifications or drawings or as 

to the dimensions or the quality of the material or proper execution of the Works or 

as to the measurement or quality and valuation of the Works executed under this 

Contract or as extra thereupon, the same shall be explained by the Engineer-in-

charge or his authorised representative.  

3.18.3   The explanation of Engineer-in-charge or his authorised representative shall be final 

and binding upon the Contractor and the Contractor shall execute the Works 

according to such explanations, and without extra charge or deductions to/from the 

Prices specified in the bill of quantities and do all such Works and things as may be 

necessary for the proper completion of the work as implied by the specification and 

drawings, even though such work and things are not specifically shown and described 

therein. 

3.19 ACCESS TO SITE: 

The Contractor shall obtain prior permission of the IPGPL before any person 

connected with the Works visits the site.  The Contractor shall abide by the 

regulations and rules of India Ports Global Pvt Ltd /Security agency at Islamic 

Republic of Iran in respect of entry/exit and movement in the premises and any 

other directives issued by the Government / Statutory Agency from time to time 

during execution of the contract. 

3.20   CONTRACTOR'S EQUIPMENT: 
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3.20.1   The Contractor shall be responsible for supply, use and maintenance of all the 

equipment and he shall ensure that they are suitable for the work and are maintained 

in such a manner as to ensure their efficient working.   

3.20.2  IPGPL may, if they deem fit, direct the Contractor to remove from site any equipment 

which are not efficient and/or prejudicial to the quality of the work to be replaced by 

equipment to their satisfaction.  The Contractor shall immediately follow IPGPL's 

directions/instructions. 

3.21   EXISTING SERVICES: 

3.21.1   Drains, pipes, cables, overhead wires and similar services whether above or below 

the ground which may be encountered in the course of the Works shall be saved and 

kept harmless from injury and/or loss or damages by the Contractor at his own costs 

and expenses so that they continue to be in full and uninterrupted use to the IPGPL. 

3.21.2 The Contractor shall not store any materials or otherwise occupy any part of the site 

in a manner likely to hinder the operation of such or any services.  The Contractor 

shall at his own costs and expenses and without any delay repair and make good to 

the satisfaction of the Employer, any injury and/or loss or damage caused by the 

Contractor to the same. 

3.22   LABOUR: 

3.22.1   The Contractor shall make his own arrangements for the engagement of all labour 

for doing the work at site or in respect of or in connection with the execution of work 

as also for the transport, housing, feeding and payment thereof. Since time is the 

essence of this Contract, requisite number of labour force has to be kept, so as to 

complete the Installation, Testing and Commissioning of the equipment within the 

completion period as stipulated in the tender. 

3.22.2 In the event of any outbreak of illness or an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 

made by the Government, or the local medical or sanitary authorities for the purpose 

of dealing with and overcoming the same. 

3.22.3 The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his employees and for the 

preservation of peace and protection of persons and property in the neighbourhood of 

the Works against the same. 

3.22.4 The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, Regulations and bye law as including all statutory amendments 

and re-enactment of state, Central Government and Islamic Republic of Iran 

Government and other local authorities and any other enactment and acts that may 

be passed in future either by the State or the Central Government or local authority, 

including Labour Laws, Factories Act, Minimum Wages Act etc 
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3.22.5 If as a result of Contractor's failure, negligence, omission, default or non-observance 

of any provisions of any laws, the IPGPL is called upon by any authority to pay or 

reimburse or required to pay or reimburse any amount, the IPGPL shall be entitled to 

deduct the same from any moneys due or that they become due to the Contractor 

under this Contract or any other Contract or otherwise recover from the Contractor 

any sums which the IPGPL is required or called upon to pay or reimburse on behalf of 

the Contractor.  All registration and statutory inspection fees in respect of his work 

pursuant to the Contract shall be paid by the Contractor. 

3.22.6 The Contractor shall pay the labourer engaged by him on the work not less than a fair 

wage, which expression shall mean, whether for time or piece work, rate of wages as 

may be fixed by the relevant statutory authority as fair wages for payable to the 

different categories of labourers or those notified under the Minimum Wages Act or 

applicable local laws of Islamic Republic of Iran. 

3.22.7 Safety Gears Etc.:  The Contractor shall at his own expenses provide all safety gears 

for all labours engaged during the work and failing to do so, IPGPL shall provide the 

same and recover the cost thereof from any amount due or which may become due 

to the Contractor or from any amount lying with them or under their control.  

3.23  PLANT AND EQUIPMENT: 

The Contractor shall at his own costs and expenses provide all labour, plant, haulage, 

transportation of plant and equipment to be used for executing the Contract, all 

materials, stores etc required for efficiently carrying out and completing the work to 

the satisfaction of the IPGPL.   

3.24 INSPECTION AND TESTING OF WORK AT CONTRACTOR'S AND SUB 

CONTRACTOR'S PREMISES:        

3.24.1  The Engineer In-charge or his Representative shall have at all reasonable time access 

to the Contractor's and sub-contractors premises/work site and shall have the power 

at all reasonable time to inspect, examine and test the materials & workmanship of 

the work during its Manufacture. The employer shall depute two engineers for 

inspection & testing at contractor’s works and sub contractor’s premises for which the 

necessary co-ordination & arrangements shall be made by the contractor at his cost. 

The contractor shall give at-least 30 (thirty) days’ advance notice to the Engineer-In-

Charge for each pre-shipment inspection. 

3.24.2 The expenses of two engineers deputed for inspection of cranes to contractor’s work 

shall be deemed to be included in the price of equipment. i.e travelling from Mumbai 

to works and back, lodging & boarding, transportations at contractor’s works etc. 

Only such works will be accepted for which the Engineer In-charge or his authorised 

representative may certify to be in strict accordance with the Contract. 

3.24.3 The Engineer In-charge or authorised representative on giving seven days’ notice in 

writing to the Contractor setting out any ground of objections which may have in 
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respect of the work, shall be at liberty to reject all or any materials of workmanship in 

the subject of any of the said grounds of objection which are not in accordance with 

the Contract. 

3.24.4 In all cases where the Contract provides for tests whether at the premises of the 

Contractor or any sub-Contractor or elsewhere, the Contractor except where 

otherwise specified shall provide free of charges such labour, materials, electricity, 

fuel, water, stores, apparatus and instruments as may reasonably be demanded, to 

carry out sufficiently such tests of the work in accordance with the Contract and shall 

at all time facilitate the Engineer In-charge and his assistant to accomplish such 

Testing. 

3.24.5 The cost of all tests and/or analysis effected at the Contractor's or sub- Contractor's 

work and on the installation site shall be borne by the Contractor.  The cost of 

independent test and/or analysis which the Engineer In-charge or his authorised 

representative may cause to be made and which prove satisfactory shall be borne by 

the Contractor and also the Contractor will be called upon to pay all expenses 

incurred by the Employer in respect of any work found to be defective or of inferior 

quality, adulterated or otherwise unacceptable. 

3.24.6 Third Party Inspecting Agency shall certify the RMQCs before shipment at Contractor’s 

site.  The Contractor shall give the Engineer In-charge such reasonable notice of the 

progress of the work and shall intimate the tentative date of shipment & arrival at 

IPGPL well in advance. The contractor shall furnish a certificate issued by Third Party 

Inspection Agency towards “Ready to ship” prior to transportation of RMQCs from 

contractor’s works. 

3.24.7 The crane without inspection, examination and Testing shall not be prepared for 

shipment or transportation, as the case may be, without the consent of the Engineer 

In-charge, as being ready for shipment or transportation. Such passing or consent 

shall not relieve the Contractor from the liability to complete the Contract Works in 

accordance with the Contract. 

3.24.8 a) IPGPL shall appoint an Internationally reputed Third Party Inspection Agency (TPIA) 

like Lloyds, ABS,  Bureau Veritas, IRS or any other reputed agency at his own cost for 

carrying out stage wise inspection like Design verification including Structural 

Material, Welding, Sub-assemblies, Painting, Erection, Testing, Commissioning etc. 

and TPIA shall submit the certificates to Engineer In-charge or authorised 

representative at the time of shipment of the equipment or the parts of equipment 

and the same shall be submitted to the Employer before Commissioning of the 

equipment at site. The third party agency appointed shall also monitor the work 

progress reports at the contractor’s works and report to the employer in addition to 

inspection reports.  
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b) The contractor shall provide following; 

i) All necessary documents required for execution of the job by TPIA as specified in 

the Scope of work for TPIA at Annexure-VII of Volume-I of tender document. 

ii) Schedule for inspection during manufacturing, assembly, erection, testing and 

commissioning and requirement of inspectors from TPIA shall be communicated at 

least one month in advance. 

c) In case, the scheduled inspection is cancelled due to the reasons attributable to 

the contractor, the fees of TPIA inspectors will be on contractor's account and same 

shall be deducted from the payment due to the contractor. 

d) In case, the contract gets delayed due to the reasons attributable to the 

contractor, the fees of TPIA inspectors during the delayed period will be on 

contractor's account and same shall be deducted from the payment due to the 

contractor.   

 

3.24.9 The scope of work of Third Party Inspection at Contractor’s Works and Employer’s site 

shall be as per the scope indicated at Annexure-VII of this tender. 

  

A copy of tender document along with amendments & clarifications must be issued to 

the Third Party Inspection agency to understand the contract. 

3.24.10 Third Party Inspection Agency shall submit fortnightly progress report to the 

Employer directly by e-mail. 

 

3.25   TESTING OF EQUIPMENT AT CONTRACTOR'S AND EMPLOYER'S SITE  

3.25.1   The tests shall include operational and capacity tests.  The capacity test for hoist 

motion shall be with an overload of 10% in excess of the rated working load.  The 

date for operational and capacity test shall be set by the Contractor and shall be 

informed to Engineer-In charge in advance. The Contractor shall be responsible for 

any adjustments or corrections found necessary during the test. 

3.25.2   The Contractor shall arrange to test the equipment for load test by a Competent 

Agency notified by competent authority at Employer's site and submit the certificate 

to this effect to the Engineer-In charge. The test load in containers required shall be 

arranged by the contractor at his cost and risk. The contractor shall produce the 

certificates issued by the competent authority for these test load / containers being 

used for load test at site. 

3.25.3 Adequate strength of qualified & experienced engineers shall be deputed at work site 

to attend recurring faults on advise of the Engineer In Charge during the testing, 

commissioning & warranty period. The cost of the same shall be deemed to be 

included in the quoted price. 

3.26   DRAWINGS:  
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The Tenderer shall submit along with the tender, minimum one copy of each of the 

following drawings for new RMQC’s  

3.26.1 General arrangement of the crane offered with principal details and leading 

dimensions etc.  

3.26.2 Schematic electric, electronic and programmable controller details.  

3.26.3 Schematic arrangement of hoist & boom hoist wire ropes, Electric room and 

Machinery house arrangement etc.  

3.26.4 General arrangement of the operator's cabin, clearly indicating the location of various 

controls and indicators.  

3.26.5 Any other special features, which the bidder wishes to highlight 

3.26.6 Diagram showing stage wise activities of the project. 

3.26.7 All technical details of electrical infrastructure proposed for RMQC 

Note: All dimensions of the drawings shall be in Metric units and all writings shall be 

in English. 

3.27   TESTS ON COMPLETION AT EMPLOYER'S SITE 

3.27.1   On completion of fabrication of all items at the Contractor's premises and also when 

Installation/final adjustments at site are completed in accordance with the Contract, 

the Contractor shall give the Engineer In-charge notice in writing thereof and before 

making the tests on completion of 7 days' notice in writing of the date on which he 

will be ready to make the said tests in accordance with and in the manner prescribed 

in the specifications.   

3.27.2 The tests on completion shall be made on each item when final adjustments and tests 

are completed at the Contractor's premises in the presence of Engineer In charge or 

his authorised representative if desired necessary, in accordance with the Contract 

and also when erection/Installation is completed at IPGPL site in accordance with the 

Contract. 

3.27.3    If any portion of work fails under the tests to fulfil the Contract conditions, tests of 

the faulty portion shall, if required by the Engineer In-charge or by the Contractor, be 

repeated within reasonable time upon the same terms and conditions. 

3.27.4  The 'Endurance test' (Durability Test) as per clause 1.18.2 (Vol-II of the tender 

document) shall be carried out by the Contractor within one week after the time fixed 

by the Engineer In-Charge for the commencement of commercial operations and if in 

opinion of the Engineer In-charge the tests are being unduly delayed, the Engineer 

In-charge may, in writing, call upon the Contractor under three days notice to make 

such tests. The Engineer In-charge may proceed to make such tests himself, at the 

Contractor's risk and expense. 

3.27.5 If the Contractor neglects to make the 'Performance test' (Acceptance Test) as per 

clause 1.18.1 (Volume-II of the tender document), within the time stipulated by the 
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Contractor, the Employer shall nevertheless have the right of using the Installations 

at the Contractor's risk until the 'Performance test' are successfully carried out.  

3.28   REJECTION OF DEFECTIVE WORK: 

3.28.1 If the complete erection/Installation at site or any portion thereof before being taken 

over, under Clause 3.30 (Volume-I of Tender Document) is defective, or fail to fulfil 

the requirements of the Contract, the Engineer In-charge shall give notice to the 

Contractor setting forth particulars of such defects and the Contractor shall forthwith 

make the defective supply/plant/ Installation good, or alter the same to make it 

comply with the requirements of the Contract.   

3.28.2 If Contractor fails to do so within a reasonable time, IPGPL may reject and replace the 

same at the cost of Contractor, the whole, or any portion of the work, as the case 

may be, which is defective or fails to fulfil the requirements of the Contract.  The 

Contractor's full and extreme liability under this clause shall be satisfied by the 

payment to IPGPL, the extra cost, if any, of such replacement delivered and erected. 

Such extra cost being ascertained shall be deducted from the Contractor's bill. 

3.28.3 If any supply of defective items shall have caused delay in the completion of the 

Contract so as to give rise to a claim for damage on the part of the IPGPL nothing 

contained in this clause shall interfere with or prejudice any rights of the Employer 

with respect to such claim. 

3.29   DEFECT LIABILITY PERIOD 

In this condition the expression 'Defect liability period' shall mean a period of 24 

months calculated from the date certified at the time of acceptance in accordance 

with clause 3.31 (Volume-I of Tender Document). 

3.30    DEFECTS AFTER TAKING OVER 

3.30.1   The Contractor within 4 weeks from the date of communication by the Engineer In 

charge, shall be responsible for making good at his expense any defect in or damage 

to any portion of the Works which may appear or occur during the defect liability 

period and which arises either: 

a) From any defective materials, workmanship or Design or 

b) From any act or omission of the Contractor done or omitted during the said 

period. 

    

3.30.2    If any such defects shall appear or damage occur the Engineer- In –Charge shall 

forthwith inform the Contractor thereof stating in writing the nature of defect or 

damage. The provision of this clause shall apply to all replacements or renewals 

carried out by the Contractor to remedy defects and damage as if the said 

replacements and renewals had been taken over on the date they were completed to 
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the satisfaction of Engineer In Charge.  Replacements or renewals of parts shall be 

warranted for a period of 12 months from the date of replacement/ renewals OR 

completion of Defect Liability Period whichever is later. 

3.30.3 If any such defect or damages were not remedied within a reasonable time, IPGPL 

may proceed to do the work at the Contractor's cost & risk. 

   

3.31 TIME OF ACCEPTANCE: 

 The supply, delivery and Installation of the equipment/ items at site shall be deemed 

to have been accepted by IPGPL when the same shall have been installed, tested & 

commissioned and the Engineer-In-charge shall have issued the final acceptance 

certificate as per clause 3.36.4. 

3.32 TERMS OF PAYMENT: 

The payment due under this Contract shall be effected as per clause 3.32 (amended) of 

General conditions of the Contract. (GCC) as per following; 

(a) First stage: Initial advance up to 20 % of CIF Price of equipment mentioned in the 

LOA against submission of a Bank Guarantee equivalent to 110% of the advance 

amount and this initial advance will not carry interest. However, if the contract is 

terminated due to default of the contractor the initial advance would be deemed as 

interest bearing advance at an interest rate of base Prime Lending Rate of SBI + 2% 

p.a. to be compounded quarterly.  

 

(b) Second stage: 50 % of CIF Price mentioned in LOA after receipt of the Equipment 

at site in good condition and on verification & certification by Engineer-In-Charge 

against production of invoice and satisfactory evidence of receipt of equipment at 

IPGPL site in good condition certified by Marine Insurance Company and Indian 

Insurance Company which covers all risk along with declaration of the contractor to 

this effect. 

 

(c) Third stage: 20% of CIF Price mentioned in LOA against Completion of 

commissioning of equipment and compliance of operation to endurance test activities 

and on verification and certification by Engineer-In-Charge against commissioning of 

equipment and handing over of the cranes for commercial operations. 

 

(d) Fourth stage:  10% of CIF Price mentioned in LOA after issuance of final acceptance 

certificate by the Engineer-In-charge for the Equipment. 
 

 

3.32.1 Training Charges: Charges for Training as mentioned in the LOA shall be paid after 

completion of Training of IPGPL Personnel and issuance of certificate for completion of 

training by Engineer In-charge, as per terms of Contract.  

 

3.32.2 Payments towards Spare Parts / Tools as listed out at Schedule – 10 (volume I) shall 

be made in two stages as mentioned below; 

A 50 % of CIF Price mentioned in the LOA against delivery of 
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Spare parts and Special Tools as per the list attached at 

Schedule – 10 (volume I) at Employers Main Stores duly 

certified by the Engineer –In -Charge for receipt of the same. 

B 50 % of CIF Price mentioned in the LOA on commencement of 

commercial operation of the equipment. 

 

3.32.3 Payment for rendering Warranty Support: 

  Charges for rendering Warranty Support as mentioned in the LOA shall be paid after    

satisfactory completion of Warranty period as per clause 3.59 of the tender and 

issuance of certificate by the Engineer-In-Charge. 

3.32.4 Payment of Duties 

 It may be noted that Custom Duty at Chabahar is exempted for IPGPL on import of 

ONLY those items / equipment appearing in the Price Schedule of this tender 

document other than it, payment related to Custom Duty (for overseas suppliers) and 

Excise Duty (for Indian suppliers) as per applicable rates paid by the Contractor on 

the imported Equipment/items and Indigenous Equipment/items respectively and 

which will become the property of IPGPL under the Contract will be reimbursed at 

actual to the Contractor against production of satisfactory documentary evidence. 

Such re-imbursement on account of Excise/Custom duty/ taxes shall be limited to the 

total completion period as stipulated in the Contract for Supply and handing over of 

the Equipment/Items. In the case of any hike in the Excise/Custom duty/ taxes 

applicable beyond the stipulated Completion Period of the Contract, the same shall 

not be considered by the Employer for re-imbursement for whatsoever reasons.  In 

case of payment of duties, all the co-ordination in this regard shall be done by the 

Tenderer or his local representative in case of a Foreign Supplier for getting 

necessary clearance from relevant authorities like Customs and Assessment of the 

Duty component.  

3.33   Payment of taxes and Levies  

3.33.1 The Contractor shall pay all taxes, levy and duty which he may be liable to pay to 

State Govt or Govt. of India or Islamic Republic of Iran or local or any other authority 

under any law for the time being in force in respect of or in accordance with the 

execution of work.   

3.33.2 Taxes and other levies under the heading “D) Other taxes if any, payable” in the Price 

Schedule-I of this Tender Document, shall be applicable. However if the tax 

applicable at the time of execution of the contract is less than quoted rates, the 

contractor shall claim only the tax at actual. Any increase in applicable taxes after 

submission of Bid will be considered for reimbursement in case the rate of the taxes 

is increased within the date of completion of the contract. Any increase in taxes after 
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completion date shall be borne by the tenderer. The Contractor shall submit 

satisfactory documentary evidence before raising any claim in this regard. 

 

3.34 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: 

  Any claim for interest will not be entertained by the IPGPL with respect to any 

payment or balance which may be in their hands owning to any disputes between 

themselves and the Contractor or with respect to any delay on part of the IPGPL in 

making payment.  

3.35   CERTIFICATE AND PAYMENT 

3.35.1   Certificate of payment  

   The Contractor may at the times and in the manner following apply for interim and 

final certificates as referred to in Clause 3.32 (Terms of Payment - Volume-I of 

Tender Document) for Plant shipped to the site and for work executed on the site. 

3.35.2   Certificate for receipt of Equipment at site  

Application for Certificate for receipt of Equipment at site may be made to the 

Engineer In Charge against arrival and safe unloading of cranes and spares at site, 

accompanied by certificate for ready to shipment issued by Third Party Inspecting 

Agency, inspection release note, certificate for receipt of all parts of entire equipment 

in safe condition at site by Third Party Inspection Agency, certificates from Marine 

Insurance Company(s)  which covers all risks and other documents as the Engineer 

In Charge may reasonably require. Application shall state the amount claimed and 

shall set forth in detail, in the order of the schedule of Prices, particulars of the 

equipment received at the site along with declaration of the contractor to this effect. 

The Engineer In Charge shall issue to the Contractor a Certificate for receipt of 

Equipment at site within 14 days after receiving an application thereof. 

3.35.3    Issue of Provisional Certificate: 

Application for Provisional Certificate for satisfactory commencement of commercial 

operations of Equipment may be made to the Engineer In-Charge against release of 

equipment for commercial operations accompanied by undertaking that the pending 

punch list items shall be attended within 6 weeks from the date of this application. 

The Engineer In-Charge shall issue to the Contractor the Provisional Certificate for 

Commercial Operations within 14 days after receiving an application thereof.    

Subject to completion of requirements of clause 3.38.3 an application for Provisional 

Certificate for satisfactory commencement of commercial operations of Equipment 

may be made to the Engineer In-charge against release of equipment for commercial 

operations accompanied by undertaking that the pending punch list items shall be 
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attended within 6 weeks from the date of this application. The Engineer In-charge 

shall issue to the Contractor the Provisional Certificate for Commercial Operations 

within 14 days after receiving an application thereof along with punch list. If any 

works related to safety of the equipment are balance to be attended then even 

though the cranes are in operation the same shall not be declared as commercial 

operation but under Trial operation and at the risk and cost of the contractor till 

issue of Provisional certificate by IPGPL for accepting the cranes for commercial 

operations. During such time of trial operations the Insurance risk of the cranes will 

be responsibility of the contractor. 

3.35.4   Issue of Final Acceptance Certificate  

Application for Final Acceptance Certificate of Equipment may be made to the 

Engineer In Charge against satisfactorily attending of punch list items and after the 

Contractor has ceased to be under any obligation under Clause 3.3 provided that, if a 

Provisional Certificate has been issued in respect of any Section or Portion of the 

Works, the Contractor may apply for a separate final certificate at any time after the 

said obligation has ceased in relation to such Section or Portion.  Where the 

Contractor has carried out replacements or renewals to the Works in compliance with 

Clause 3.30 the Contractor's obligations shall continue, but the right of the 

Contractor to apply for a final certificate other than for the replacements or renewals 

shall not be affected by that fact and after the Contractor has ceased to be under 

any obligation under Clause 3.30 in respect of the replacements or renewals he may 

apply for a final certificate in respect thereof. 

If the punch list items are attended within 6 weeks from the date of issue of 

provisional certificate, then the Final Acceptance Certificate shall be issued with 

effect from the date of issue of Provisional Certificate and in case the punch list 

items are completed beyond 6 weeks from the date of issue of provisional certificate, 

then the Final Acceptance Certificate shall be issued with effect from the date of 

Application for Final Acceptance Certificate after verification of completion of punch 

list items by Engineer In Charge. The Engineer In Charge shall issue to the 

Contractor the Final Acceptance Certificate within 28 days after receiving an 

application thereof.        

3.35.5    Final Certificate conclusive 

A final certificate shall, save in the case of fraud or dishonesty relating to or affecting 

any matter dealt with in the certificate, be conclusive evidence as to the sufficiency 

of the Works and of the value thereof unless any proceedings arising out of the 

Contract whether under Clause 3.51/ 3.53 (Arbitration Dispute Resolution- Volume-I 
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of Tender Document) or otherwise shall have been commenced by either party 

before the final certificate has been issued or within three months thereafter. 

3.35.6    Adjustment to Certificates 

If any sum shall become payable to the Contractor under the Contract otherwise 

than for work executed or Plant delivered, the amount thereof shall be included in 

the next certificate (interim or final) issued by the Engineer In charge, and if any 

sum shall become payable under the Contract by the Contractor to the Employer, 

prior to the issue of the final certificate, whether by deduction from the Contract 

Sum or otherwise, the amount thereof shall be deducted in the next certificate. 

3.35.7   Corrections and with-holding of certificates 

The Engineer In Charge may in any certificate give effect to any correction or 

modification that should properly be made in respect of any previous certificate. 

Engineer In Charge shall have power to withhold any certificate if the Works or any 

part thereof is not being carried out to his satisfaction. 

3.36   GUARANTEE PERIOD FOR 04 nos NEW RMQCs: 

3.36.1   The  RMQC’s to be supplied under this Contract shall be guaranteed for a period of 

twenty four (24) months towards satisfactory performance of each components. 

The steel structures and paintings & anti-corrosions application shall be guaranteed 

for a period of sixty (60) months and thirty six (36) months respectively and same 

shall be in force from the date of final acceptance of the cranes, under this Contract, 

by the Engineer-In-Charge. The Contractor shall be responsible for any defects that 

may develop under proper use arising from faulty materials, Designs, workmanship in 

the work but not otherwise and shall at his own cost remedy such defects when called 

upon to do so by the Engineer In-Charge who shall state in writing in what respect 

any portion is faulty.  

3.36.2   If it becomes necessary for the Contractor to replace or renew any defective portions 

of the supply of the items under this clause, the provisions of this clause shall apply 

to the portions of the supply so replaced or renewed until the expiry of 12 months 

from the date of such replacement or renewal or the above mentioned or guarantee 

period of 24 months, whichever may be later.  If any defects are not remedied within 

a reasonable time, the IPGPL may proceed to do the work at the Contractors' risk and 

expenses but without prejudice to any other rights, which IPGPL may have against 

the Contractor in respect of such defects. 

3.36.3    If the replacement or renewals are of such a character as may affect the efficiency 

of the items supplied, the Engineer In-charge shall have the right to give to the 

Contractor within one month of such replacement or renewal notice in writing the 
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'Test on Completion' be made in which case test shall be carried out as provided in 

Clause 3.27.4 (volume-I). Costs of all the tests shall be borne by the Contractor. 

3.36.4   All inspection, adjustments, replacement or renewal carried out by the Contractor 

during the period referred in this clause shall be subject to the conditions of this 

Contract which shall be binding on the Contractor in all respects during the guarantee 

period and extended guarantee period if any. 

3.37 COMMISSIONING OF NEW EQUIPMENT (04 new RMQC ) : 

3.37.1 Contractor shall complete the whole work such as Design, Manufacture, Supply, 

Installation, Testing and Commissioning of the cranes within a period stipulated in 

clause 3.12 (Volume-I), from the date of issue of Letter of Acceptance. 

3.37.2  Contractor shall arrange to commission the equipment after due Testing and approval 

of the Engineer In-Charge within a minimum period from the date of Installation of 

the equipment at Employers' site and this period shall be considered within the total 

completion period stipulated in clause 3.12 (Volume-I) of Tender Document).   All 

necessary testing materials, tools, slings etc. required for the Testing of the 

equipment shall be arranged by the Contractor at his own cost & risk.  Since time is 

the essence of this contract, contractor shall ensure that requisite number of labour 

force / resources are made available at site, so as to complete the installation, testing 

and commissioning of all equipment at IPGPL site within the completion period of the 

contract 

3.37.3   Commissioning of equipment shall mean handing over of equipment for regular 

operations after completion of Endurance test (Durability Test) as per clause 1.18.2 

of the tender (Volume-II), without compromising safety norms and satisfying all 

functional requirements without affecting the productivity of the equipment.  

i. Any punch item which is not affecting safety norms and functional requirements 

without affecting the productivity of the equipment shall be closed within six 

weeks from the date of commissioning of equipment and put in regular 

commercial operations to consider the date of commencement of regular 

commercial operations as the date of acceptance of the equipment.  

ii. In case punch items are not closed within six weeks from the date of 

commissioning of the equipment, the date of closure of punch item shall be 

considered as date of acceptance. Defect liability period shall commence from the 

date of final acceptance of the equipment to be done 

3.38   REMOVAL OF MATERIAL ON COMPLETION: 

The Contractor shall, on completion of the Works or when directed by the Employer, 

remove all plant, equipment, tools, materials, temporary constructions etc. and 

rubbish which may have been accumulated during the execution of the work, other 

than those permanently used into the Works, at Employer's site. 
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3.39   PERFORMANCE GUARANTEE BOND TOWARDS PERFORMNACE OF CONTRACT : 

3.39.1   Within 23 days of the receipt of the notification of the award of Contract from the 

Employer, i.e. LOA, the successful Tenderer shall furnish to the Employer, a bond in 

the form of a Bank Guarantee (B.G), from a Nationalised / Scheduled Bank, having 

their branch in Mumbai, for an amount equivalent to 10% of the Contract Price (as 

indicated in LOA) guaranteeing the performance of the Contract, as per the draft 

Bank Guarantee form at Annex-V of this tender document. The validity of such bond 

issued, towards performance of the Contract, shall be up to the date of deploying the 

cranes (i.e. new 04 no. RMQCs at Shahid Behesti Port, Islamic Republic of Iran) in 

regular commercial operations after completing all due tests and successful 

completion of endurance test as per clauses 3.27 & 3.36.4 of the tender,  with a 

claim period of 3 months thereafter.   

3.39.2  Failure of the successful Tenderer to submit the required Performance Guarantee 

shall constitute sufficient grounds for termination of the Contract & forfeiting the 

Earnest Money Deposit. The BG submitted towards performance shall be returned 

after deploying the cranes for regular operations and after receipt of performance BG 

towards defect liability period and upon making application thereof by the contractor.  

3.39.3    Performance Bond during Defect Liability period for 04 new RMQCs: After 

successful completion of the work, final Testing & Commissioning of the crane and 

before handing over of the 04 new RMQCs supplied to IPGPL under this contract, the 

Contractor shall submit a B.G, for an amount equivalent to 10% of the Contract Price 

towards guaranteeing the performance of the new cranes during defect liability period 

as per the draft Bank Guarantee form at Annex-V of this tender document. The 

validity of such bond issued shall be for a period of 24 months from the date of final 

acceptance certificate, with a claim period of 3 months thereafter. In this case, the 

para 1 of the BG format at Annex- V may be suitably worded indicating the work of 

contract for 04 new RMQC only for this Guarantee. 

3.39.4    Performance Bond after completion of Defect Liability period for 04 no. 

new RMQCs : The contractor  shall submit a Performance Bond, in respect of 04 new 

RMQCs supplied under this contract in the form of B.G for an amount equivalent to 

5% of the Contract Price, towards performance of steel structures and painting, at 

least 30 days before the expiry of validity of bond mentioned under clause 3.39 

(Volume-I of Tender Document) as per the draft Bank Guarantee form at Annex-V 

(Volume-I) of this tender document. The validity of this bond shall be for a period of 

36 months, after defect liability period, with 3 months claim period thereafter. In this 

case, the para 1 of the BG format at Annex- V may be suitably worded indicating the 

work of contract for 04 nos RMQC only for this Guarantee. 

3.39.5    In the event of failure of Contractor to ensure the performance of the equipment, 

during the guarantee period and not responding to the requirement of the situation 
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as indicated in clause 3.37 (Volume-I of Tender Document), of this tender document 

and if the Employer is compelled to encash the B.G. to meet the situation, the 

Contractor shall revalidate the said guarantee for the suitable period as agreed by the 

Employer. 

3.39.6    The BG submitted by the Contractor towards the performance of the equipment 

during defect liability will be returned to the Contractor after successful completion of 

the defect liability period, to the satisfaction of the Employer and on making an 

application thereof. 

3.40 SECURITY DEPOSIT TOWARDS ADVANCE PAYMENT FOR  OF CONTRACT ( i.e. 

NEW 04 RMQCs ) :  

3.40.1   The successful Tenderer shall furnish to the Employer, a security deposit in the form 

of a Bank Guarantee (B.G) from a Nationalised/Scheduled/International Bank, having 

their branch in Mumbai for an amount equivalent to 110% of the advance amount to be 

made to the Contractor, for advance payment. Such B.G shall be as per the draft Bank 

Guarantee form at Annex-VI (volume-I) of this tender document, applicable for the first 

stage payment at clause 3.32.1 A. 

3.40.2    The Employer shall release advance as indicated in clause 3.32 (Volume-I), Terms of 

Payment, of this tender document to the Contractor against submission of Security 

deposit in the prescribed form. 

3.40.3    The B.G issued, towards security deposit of advance payment, shall be valid for a 

period of 2 months beyond the date of completion of the contract i.e. dates of Final 

Acceptance Certificate, with a claim period of 3 months. The B.G submitted by the 

Contractor under this clause will be returned to the Contractor after successful 

commencement of commercial operations of the equipment and on making an 

application thereof. 

3.40.4  In the event of failure of Contractor to complete the work within stipulated period, the 

Contractor shall revalidate the B.Gs for an extended period as agreed by the Employer 

however this will not relieve the Contractor from the obligation of liquidated damages 

as indicated in clause 3.43(Volume-I) of this tender document. 

3.41   FORFEITURE OF SECURITY DEPOSIT 

IPGPL shall be entitled to encash the Bank Guarantee deposited by the Contractor / 

Contractors with IPGPL in the following event. 

a) In case of failure on the part of the Contractor/ Contractors, at any time, during 

the continuance of this Contract, to comply with any of the conditions herein 

contained, or 

b) In case of any breach of any portion of this Contract. 

3.42    INDEMNITY: 

3.42.1   Notwithstanding that all reasonable and proper precautions may have been taken by 

the Contractor at all times during the progress of the work, the Contractor shall 

nevertheless be wholly responsible for all damages, whether to the Works themselves 

or to any other property of IPGPL, or to the lives, persons, property of others during 

the progress of the work.   

3.42.2  In case any damage occurs to the existing structure due to the Contractor's 

operation, the same shall be made good by the Contractor at his own risk and cost.  

The areas, which are likely to be unsafe for use, shall be barricaded and all the 

necessary precautionary measures like displaying notices shall be taken by the 

Contractor, during Commissioning and Testing of equipment at site. 
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3.43   LIQUIDATED DAMAGES:   

3.43.1  

a) The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and 

hand over the new equipment within the completion period as stipulated in clause 

3.12 (Volume-I of Tender Document) from the date of issue of LOA. 

b) In the event of failure on the part of the Contractor to commission the new 

equipment for any reason whatsoever within the stipulated period as mentioned 

above, an amount of US Dollars per day shall be levied for delayed period as 

Liquidated Damages as stipulated below for the work of Design, Manufacture, 

Supply, Install, Test, Commission and hand over the 04 new RMQCs at Shahid 

Beheshti Port, Chabahar, Islamic Republic Of Iran. 

c) In case of Contractor`s failure to deliver and install the Equipment, according to 

the Contract obligations, the Contractor shall be liable to pay liquidated damages 

as follows –  

i) For 1- 15 days of delay: USD 15000 per day 

ii) For 16 – 30 days of delay: USD 35000 per day 

iii) For 31 – 45 days of delay: USD 45000 per day 

iv) For 46 – 60 days of delay: USD 65000 per day 

v) For more than 60 days of delay: USD 85000 per day 

3.43.2 The necessary Liquidated Damages shall be recovered by the Employer from any stage 

payment due to the Contractor in US Dollars  

3.44   INSURANCE OF WORK AT MANUFACTURER’S SITE FOR NEW RMQCs: 

3.44.1    Unless the Employer shall have approved in writing other arrangements, the 

Contractor shall, insure, so far as reasonably practicable the Works and keep each 

part thereof insured as may be mutually agreed between the Employer and the 

Contractor against all loss or damage from whatever cause arising, until the RMQC’s 

are received at employer’s site in good condition duly certified by the Third party 

inspection agency. The value of such insurance shall be at least equal to 110% of 

the contract price  of 04 no. new RMQCs  excluding spare parts / tools cost.  

3.44.2   Insurance during installation at employer’s site : The Contractor shall so far as 

reasonably practicable insure against the Contractor's liability in respect of any loss or 

damage occurring whilst the Contractor is at EMPLOYER’S site for the purpose of 

making good a defect or carrying out the tests on completion during the installation & 

commissioning of the equipment at employer’s site  or for the purpose of completing 

any outstanding work and against any loss or damage arising during the defects 

liability period from a cause occurring prior to the taking over of new RMQCs by the 

employer. For all practical purpose such insurance, during Defect Liability Period, 

shall be from an Indian Insurance Company. The value of such insurance shall be at 

least equal to 110% of contract price of 04 new RMQC excluding spares 

parts/tools cost. 
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3.44.3   The Contractor shall from time to time when so required by the Engineer-In-Charge, 

produce the policy and receipts for the premium or premiums or satisfactory evidence 

of insurance cover.  All monies received under any such policy shall be applied in or 

towards the replacement and repair of the Works lost, damaged or destroyed but this 

provision shall not affect the Contractor's liabilities under the Contract. 

3.45   INSURANCE AGAINST THIRD PARTY LIABILITY (FOR 04 no.  NEW RMQC) at 

Employer site:   

3.45.1   Before commencing the execution of work, the Contractor shall insure in the joint 

names of the IPGPL and the Contractor, covering Third Party Liability (TPL) against 

any damage or loss or injury which may occur to the equipment being installed or to 

any property or to any person (including property and employees of the Employer) by 

or arising out of the execution of the Works or temporary Works in carrying out of the 

Contract. The value of TPL policy shall be Minimum of USD 35,000  (USD Thirty five 

thousand only) against occurrence of each incidence. The Contractor shall revalidate 

the insurance coverage after each incidence and keep the insurance coverage till 

certification of completion.  

3.45.2    Such insurance shall be effected with an local insurance company as directed by 

IPGPL and in terms approved by the IPGPL & Tenderer shall submit the copy of policy 

of insurance to Engineer-In-Charge before arrival of equipment at site and shall be 

valid till Final Acceptance Certificate.  

   

3.46   COMPENSATION: 

The Contractor shall indemnify IPGPL in the event being held liable to pay 

compensation for injury to any Contractor's servants or workmen under the any act 

of Islamic Republic of Iran or any other laws, acts or provisions as applicable and as 

amended from time to time and shall take out an insurance policy covering all risks 

under the Act and shall keep the same renewed from time to time as necessary for 

the duration of the Contract and produce the same before arrival of equipment to the 

Engineer-In-Charge and shall be valid till issuance of Final Acceptance Certificate 

(FAC) for the contract. 

3.47   DEFAULT OF THE CONTRACTOR:  

If the Contractor makes any default or on the happenings of anyone or more of the 

following events that is to say:  

a) If the Contractor without reasonable cause abandons the Contract or  

b) Suspends the carrying out of the Works for a reasonable time after receiving 

written notice from the IPGPL without any lawful excuse or fails to make proper 

progress with Works after receiving written notice from the Engineer –In Charge 

or 

c) Fails to proceed diligently with the work or  

d) Fails to give the IPGPL proper facilities for inspection of the Works of any part 

thereof for three days after receiving notice in writing by the IPGPL demanding 

the same or  

e) The Contractor has become insolvent or 
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f) The Contractor has gone into liquidation or passed the resolution for winding up 

or  

g) Upon the Contractor making an arrangement with or assignment in favour of his 

creditor or    

h) Upon his assigning this Contract or  

i) Upon an execution being levied upon the Contractor's good or  

j) Upon winding up order being passed by the court or a Receiver or manager is 

appointed in respect of any of the property of the Contractor or  

k) Possession is taken by or on behalf of any holder of any debentures secured by 

floating charges of any of the property of the Contractor or  

l) Fails to complete all or any part of the Works during the time specified for 

completion of the Contract or such extended time as may be granted by the 

IPGPL. 

IPGPL shall have every right to terminate the Contract after issuing 60 days’ notice to 

the Contractor, on his omission or negligence or neglect or default or failure to 

comply with any of the condition of the Contract. 

3.48   IPGPL'S LIEN  

IPGPL shall have a lien on over all or any money that may become due and payable to 

the Contractor under this Contract or any other Contract or from any amount lying 

with them or under their control and in respect of any debt or sum that may become 

due and payable by the IPGPL to the Contractor either alone or jointly with another or 

other and either under this Contract or under any other Contracts or transaction of any 

nature whatsoever between the IPGPL and the Contractor.  

3.49 INCENTIVE FOR EARLY DELIVERY 

IPGPL prefers that all 04 RMQCs or part thereof are delivered and commissioned before 

the scheduled delivery period. Therefore if the Contractor can deliver & commission 

before the scheduled delivery, IPGPL may consider accepting early delivery and in such 

case incentive per RMQC will be paid @ 0.25% CIF value per week subject to maximum 

limit of 1% of CIF value. Contractor shall raise claim for such incentive along with 

payment against PAC.  However, applicable incentive will be after 12 months from the 

date of opening of LC or 13 months from the date of issue of LOA whichever is earlier. 

3.50 SETTLEMENT OF DISPUTES: 

3.50.1   ENGINEER IN CHARGE’S DECISION: If disputes of any kind arises between the 

Employer and the Contractor in any connection with, or arising out of the Contract or 

the execution of the Works whether during the execution of the Works or after the 

completion and whether before or after repudiation or termination of the Contract, 
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including any dispute as to any opinion, instruction, determination, certificate or 

valuation of Engineer, the matter in dispute shall in the first place, be referred in 

writing to the Engineer In Charge. Such reference shall state that it is made pursuant 

to this clause.  No later than thirty days after the day on which he receives such 

reference, the Engineer In Charge shall give notice of his decision to the Contractor. 

Such decision shall state that it is made pursuant to this clause. 

3.50.2    Unless the Contract has already been repudiated or terminated, the Contractor shall, 

in every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every decision of the 

Engineer-In-Charge unless and until the same shall be revised, as hereinafter 

provided, in an amicable statement or an arbitrate award. 

3.50.3   If the Contractor is dissatisfied with any decision of the Engineer In Charge or if the 

Engineer In Charge fails to give notice of his decision on or before the thirtieth day 

after the day on which he received the reference, then the Contractor may, on or 

before the seventieth day after the day on which he received the notice of such 

decision, or on or before the seventieth day after the day on which the said period of 

30 days expired, as the case may be, give notice to the Employer, of his intention to 

commence arbitration, as hereinafter provided as to the matter in dispute. Such 

notice shall establish the entitlement of the party to commence arbitration, as 

hereinafter provided, as to such dispute no arbitration in respect thereof may be 

commenced unless such notice is given. 

3.50.4   If the Engineer-In-Charge has given notice of his decision to a matter in dispute to 

the Employer & the Contractor and no notification of intention to commence 

arbitration as to such dispute has been given by either the Employer or the 

Contractor on or before the seventieth day after the day on which the parties 

received notice as such decision from the Engineer-In-Charge, the said decision 

become final and binding upon the Employer and Contractor. 

3.51    AMICABLE SETTLEMENT: 

Where notice of intention to commence arbitration as to the dispute has been given 

in accordance with Clause 3.50 (Volume-I of Tender Document) arbitration of such 

dispute shall not be commenced unless an attempt has first been made by the 

parties to settle such dispute amicably.  Provided that, unless the parties otherwise, 

agree, arbitration may be commenced on or after the fifty-sixth day after the day on 

which notice of intention to commence arbitration of such dispute was given, 

whether or not any attempt at amicable settlement thereof has been made. 

3.52   ARBITRATION  
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Disputes if any, between IPGPL and the Contractor during the currency of the 

Contract or after the completion of the work or abandonment thereof shall be settled 

in accordance with Indian Arbitration & Conciliation Act, 1996 (Amended in 2015) or 

any statutory modification or re-enactment thereof and rules made there under and 

for the time being in force shall apply to arbitration proceedings under this Contract. 

The disputes so raised shall be referred to a panel of two arbitrators, of which one to 

be appointed by the IPGPL and other by the Contractor. The arbitration proceeding 

shall take place in Mumbai or at office of IPGPL, Mumbai only, and the same shall be 

under jurisdiction of High Court of Mumbai. 

3.53   TERMINATION OF CONTRACT: 

If the Contractor does not perform the Contractual obligations satisfactorily, as far as 

Commissioning the equipment for commercial use within stipulated time frame, the 

Contract is liable to be terminated after issue of notice of 60 (Sixty) days to the 

Contractor. 

3.54    FORCE MAJEAURE: 

If the supply, Commissioning and Testing of equipment is hindered due to force 

majeure such as, war, riots, civil commotion, fire, epidemics, natural calamities, etc. 

such period shall be exempted from Completion period as mentioned in clause 3.12  

(Volume - I) of this tender document.  

3.55    LABOUR LAWS:  

The Contractor shall comply with all the provisions of Islamic Republic of Iran or any 

other local authority or State regarding Labour Laws and the rules and regulations 

made there under as amended from time to time and as applicable from time to time 

with regard to the employees to be deployed by the Contractor for erection, testing, 

Commissioning of equipment.  

3.56   OUTBREAK OF WAR 

 If during the currency of the Contract, there shall be an outbreak of war (whether war 

is declared or not) in any part of the world which, whether financially or otherwise, 

materially affects the execution of the Works the Contractor shall, unless and until 

the Contract is terminated under the provision in this clause contained, use his best 

endeavours to complete the execution of the Works, provided always that either the 

Employer or the Contractor shall be entitled, at any time after such outbreak of war, 

to terminate this Contract by giving notice in writing to the other, and upon such 

notice being given this Contract shall terminate, but without prejudice to the rights of 

either party in respect of any antecedent breach. 

3.57    MISTAKE IN CONTRACTOR'S DRAWING 
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The Contractor shall be responsible for and shall pay for any alterations of the work 

due to any discrepancies, errors or omissions in the drawings or other particulars 

supplied by him, whether such drawings or other particulars supplied by him, have 

been approved by the Engineer In-charge or not. 

3.58    DEFAULT OF THE EMPLOYER 

In the event of the Employer:  

a) Failing to pay Contractor the amount due under Contract as per stipulated 

condition or  

b) Interfering with or obstructing the written approval in this Contract, the 

Contractor shall be entitled without prejudice to any other rights or remedies to 

terminate his employment under the Contract by giving 90 (Ninety) days prior 

notice in writing to Employer. 

3.59   WARRANTY  

During the 24 months of the Defects Liability Period the contractor shall post at least 

one competent, experienced and responsible Technical person who has experience of 

Erection, Testing and Commissioning of the Equipment, to co-ordinate and execute 

all works to be attended by the Contractor as per Contractual obligations. The cost 

for the same shall deemed to be included in the services during guarantee period. 

The Contractor shall also authorize his technical representative to carry out monthly 

inspection and submit a monthly report before 10th day of succeeding month to the 

Engineer-In-Charge. The contractor shall quote for the cost of this service as per 

price schedule which shall be paid after satisfactory completion of 24 months of the 

Defects Liability Period as certified by the Engineer In charge. 

3.60    WARRANTY SUPPORT 

The Tenderer shall submit warranty support programme, in detail, covering the 

methodology and approach which shall be adopted to ensure minimum failures and 

maximum availability of the cranes. The Tenderer shall provide details of his 

warranty program and after sales service capability including an organization chart, 

guaranteed response times to requests for technical assistance and spare parts and 

a 24-hour help line. 

3.61   REFERENCES  

The Tenderers shall provide details of similar cranes that he has recently 

manufactured together with a list of customers who are willing to act as reference 

points. 

------------------------- 
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SECTION – 4  

4. ENVIRONMENTAL CONDITIONS AT CHABAHAR 

4.1.    GENERAL 

 

The Port is in a sheltered location with natural deep-water close offshore outside the 

Persian Gulf to the East of the Straits of Hormuz. The surrounding area is 

characterized by the sea, the atmosphere containing a lot of salt and small particles 

of sand. The humidity level in the region of the site is high. The region is regarded as 

one of the most humid of Iran. 

The following is the summary of environmental conditions prevailing at the Site: 

 Maximum temperature 50 0C 
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 Average temperature 25 0C 

 Minimum temperature 5 0C 

 Average annual rainfall 108 mm 

 Maximum annual rainfall 244 mm 

 Average humidity 70% 

 Maximum humidity 99% 

 Climate description sea-climate 

 Prevailing wind direction south 

 Average wind 99% of the time < 15 m/s 

 Maximum gust wind 44 m/s 

 

4.2.    TIDES AND STORM SURGE 

 

Tidal Levels with reference to Chart Datum  

High Water springs (HWS) +3.15 m 

Mean High Water Springs (MHWS) + 2.53 m 

Mean High Water Neaps (MHWN) + 1.93 m 

Mean Sea Level + 1.63 m 

Mean Low Water Springs (MLWS) + 1.28 m 

Mean Low Water Neaps (MLWN) + 0.69 m 

Low Water Neaps (LWN) - 0.25 m 

Land Datum at Chabahar Port is 1.61 m above Chart Datum. 

 

 

 

 

Storm Surges 

Return Period (Year) Max Storm Surge (m) 

2 0.15 

10 0.24 

25 0.35 

50 0.64 

100 1.11 

 

4.3.  WIND 

Direction (Deg) 

 

Speed (m/s) for Return Periods 

1 in 50 years 1 in 100 years 
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Direction (Deg) 

 

Speed (m/s) for Return Periods 

1 in 50 years 1 in 100 years 

0 12 13 

30 13 13 

60 17 18 

90 16 17 

120 20 22 

150 19 20 

180 16 17 

210 19 20 

240 20 21 

270 25 27 

300 18 19 

330 13 14 

The maximum gust speed for design shall be taken as 44m/sec. 

4.4. WAVES 

Based on hydrodynamic and sedimentation studies report, the design wave heights 

(Hs) and periods (Tp) are as follows : 

(a) Waves Generated within Chabahar Bay 

 

Return Period 1 in 10 Years 1 in 25 years 1 in 50 years 1 in 100 years 

Direction 0N 
Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

Hs 

(m) 

Tp 

(Sec) 

270 1.4 4.0 1.5 4.1 1.5 4.2 1.6 4.3 

300 1.1 3.6 1.2 3.8 1.3 3.8 1.3 3.9 

330 1.0 3.5 1.1 3.6 1.2 3.7 1.2 3.8 

 Source : Consultant’s Analysis. 

 

(b) Deep Water Waves 

Return Period 
1 in 1 

year 

1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 100 

years 

Direction 0N 
Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

Hs 

(m) 

Tp 

(sec) 

120 2.33 6.17 4.1 6.8 4.6 7.3 5.0 7.6 5.3 7.8 

150 1.09 5.22 5.1 7.7 6.8 8.5 8.3 9.1 10.5 9.7 

180 3.24 7.94 4.6 7.3 5.1 7.7 5.5 8.0 5.8 8.2 

210 3.05 7.35 5.0 7.6 5.8 8.2 6.3 8.5 6.8 8.9 

240 2.73 7.06 4.1 6.9 4.6 7.3 4.9 7.5 5.2 7.7 
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Source: Analysis of British Meteorological Office data 

(c) Shallow Water Waves 

Return period 
1 in 

1year 

1 in 5 

years 

1 in 10 

years 

1 in 25 

years 

1 in 50 

years 

1 in 

100 

years 

Hs (m) 1.39 2.00 2.25 2.50 2.70 2.90 

Direction 0N 141 145 145 146 147 148 

Hs(m) 0.96 2.70 3.40 4.60 5.10 5.30 

Direction0N 156 163 164 166 167 168 

Hs(m) 2.69 3.50 3.80 4.20 4.50 4.80 

Direction0N 183 182 182 182 182 182 

Hs(m) 2.5 3.50 4.00 4.60 4.90 5.20 

Direction 0N 203 201 200 200 199 199 

Hs(m) 2.02 2.70 2.90 3.20 3.40 3.60 

Direction 0N 223 220 219 218 217 216 

Hs(m) 1.25 2.10 2.50 2.80 3.10 3.40 

Direction 0N 248 242 239 235 233 231 

Source : Consultant’s analysis 

4.5.   CURRENTS 

 

Tidal current speed is in the range 0.1 ~ 0.3 m/s. 

4.6. RAINFALL 

 

 Rainfall (mm) 

Maximum annual rainfall 244.4 

Mean annual rainfall 108.2 

 

 

 

4.7.  TEMPERATURE 

 

Month 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Annual 

Item 

Ave. 

(oC) 
19.20 20.44 23.53 26.57 29.57 31.50 30.80 29.68 27.55 27.43 24.09 21.20 25.98 

Ave. 

Max 

(oC) 

24.32 24.90 27.92 30.81 33.76 34.77 33.52 32.30 30.78 32.32 29.46 26.25 30.04 



  

49 

Final 

 

Ave. 

Min 

(oC) 

15.10 16.09 19.14 22.32 25.40 27.92 28.08 27.11 24.31 22.56 18.74 16.17 21.91 

Abs. 

Max 

(oC) 

31.00 33.00 38.00 42.00 46.00 47.00 46.00 42.00 42.00 41.00 37.00 32.00 47.00 

Abs 

Min 

(oC) 

7.00 7.00 9.60 14.00 19.20 22.00 21.00 23.00 19.00 13.20 9.20 7.00 7.00 

 

The maximum ambient temperature for design shall be taken as 50oC 

The Minimum ambient temperature for design shall be taken as 5o C. 

 

4.8.  HUMIDITY 

 

  As a percentage: 

 

Mont

hs 

Time 

of 

Read

ing 

Jan Feb Mar Apr. May Jun Jul Aug Sep Oct Nov Dec Year 

06:30 68.96 72.13 76.46 79.29 81.96 84.3 82.83 83.17 79.42 81.92 77.48 74.78 78.46 

12:30 52.92 56.21 58 60.88 64.13 67.8 70.71 70.46 63.46 60.42 55.3 52.13 61.07 

 

The maximum relative humidity for design shall be taken as 99% 
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Section 5 

 

  COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (INCUDING THE 

COST OF SPARES) FOR PERIOD OF THREE YEARS AFTER SATISFACTORY 

COMPLETION OF GAURANTEE PERIOD OF TWO YEARS. 

 

 5.1 DEFINITION  

The comprehensive annual maintenance contract means that the contractor has 

to carry out preventive maintenance of crane and grabs (as per the 

manufacturers schedule) and breakdown maintenance/repairs, if any, inclusive 

of supply of spares and labour, as per the quoted cost in schedule of prices, for 

three years from the date of satisfactory completion of the guarantee period of 

2 (Two) years.   

 

  5.2  CONTRACT PRICE 

The rate for the AMC shall be quoted in USD as per Schedule-11 Part 3 in 

the price bid document for each year from the time of commencement of AMC 

and remain frozen and will not be subject to any escalation for any reason 

whatsoever. The contract price for AMC shall be in USD. 

 

 The rate of AMC shall NOT be considered for the purpose of evaluation of 

tender.  The Employer may extend the contract for further period of two year on 

the same terms and conditions at the sole discretion.  In such case Contractor 

shall extend the validity period of Bank Guarantee correspondingly. 

 

  5.3  PERFORMANCE GUARANTEE  

Contractor shall submit Bank Guarantee from a Nationalized/scheduled 

Bank for 10% of quoted amount for 3(three) years AMC valid till 28 days after 

completion of 3 years of AMC  

 

  5.4  CONTRACT AGREEMENT  

Contractor shall enter into agreement for carrying out AMC for a period 

of 3(three) years at the time of taking over the equipment by the employer. 

The contractor shall carryout all the functions as per the provisions of the 

agreement & in accordance with the laws of the Government of India and Iran 

wherever applicable as well as local Safety Rules and Regulation and all other 

applicable laws, rules and regulations from time to time and in accordance with 

prudent work practices 

 

       5.5  CONTRACTOR OBLIGATIONS 

  

i. Replacement cost of spares required for maintenance/ faulty 

spares/components, consumables during the tenure of Guarantee period 

and AMC period will be at suppliers account 

 

ii. Consumable like Cotton-waste, Soap, Cleaning cloths, Detergent, 

Solutions, Taps, Anti- corrosion-fluid, cleaners, Liquid, CTC, Lub. Oil, 

Grease, Hyd., oil, lamps, luminaries, chokes, fuses etc., shall be included 

in the AMC. IPGPL will only supply fuel oil required for operation of the 

cranes, except that no other material will be supplied. 

 

iii. Sufficient stock of necessary spares like Filters, V-belts, valve seals, 

Hydraulics seals, Hydraulic Hoses, Oil separators, oil seal kit etc. required 

during the preventive, breakdown maintenance shall be included in the 

AMC 
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iv. Contractor shall carry out all Preventive Maintenance as the 

Manufacturers Service Schedule/Maintenance plan. The Maintenance 

shall be carried out as per the Manufacturers standard procedure and 

according to the instruction manuals. The crane has to be cleaned 

externally and internally by proper means, at least once in a month.  

 

v. Contractor has to keep and submit all records of the 

daily/preventive/breakdown inspection and maintenance of RMQCs at 

end of each month the contractor will submit the computerized log book, 

record of maintenance/repairs formats duly filled up as required by the 

Employer 

 

vi. Recognize that all the assets covered under AMC system, tools, test 

equipments, manuals and other documents which are handed over to 

IPGPL while taking over/handing over of the cranes will be the property 

of the owners and not to dispose without the approval of the owner or 

any of the properties of the owner, unless such property shall be of no 

material value and not required for the AMC. 

 

vii. Prepare and submit to the owner, 6 months before the expiry of 

guarantee period, a mobilization plan including Staffing, Materials 

Management Plan (MMP), Maintenance Management Plan covering 

condition-monitoring techniques, list of spares required and existing in 

stock. 

 

viii. Periodical Review of quantity in stock and adequacy of spares at the end 

of guarantee period and arrange to procure the required spares, as per 

the MMP 

 

ix. Review to update maintenance plans periodically, with intimation to 

owner and refrain from using cranes for purposes other than handling 

cargo at berths and to and from ships without prior intimation and 

permission of the owner 

 

x. Install, run and update computerized inventory and maintenance control 

systems 

 

xi. Establish emergency procedures, which shall include action during 

cyclone, fire, natural calamities and such exigencies etc 

 

xii. As per requirement, calibrate and set meters, safety devices, protection 

devices, measuring instruments, gauges etc. periodically to ensure 

accuracy 

 

xiii. Make the cranes available timely for inspection by owner or other 

competent authorities 

 

xiv. Critical Spares shall be restored to original level at the time of completion 

of AMC or termination due to unsatisfactory performance 

 

xv. Assets handed over to the AMC contractor for any improvement in 

operation shall revert back to owner free of cost, subject to normal wear 

and tear 

 

xvi. The contractor shall engage duly qualified  team (skilled and 

unskilled),any sub contractor, etc, required for carrying out maintenance 

comprising of at least  one engineer apart from others. The contractor 

has to post enough staff so that the cranes are looked after properly 
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round the clock, the employer has got the right to request the contractor 

to increase the staff if not found sufficient. The contract Engineer will 

report to the Engineer In Charge for day to day activity.  

 

xvii. The responsibility of the AMC Contractor includes procurement, stocking 

and use of maintenance spares as well as consumables required for 

satisfactory performance,  

 

            5.6      IPGPL OBLIGATION 

 

a. On completion of erection work & commissioning of cranes adequate 

space for storage of spares, tools & tackles shall be provided by IPGPL 

free of cost at convenient location during guarantee period as well as for 

period of AMC. However additional accommodation for office purpose if 

required shall be provided on chargeable basis as per approved scale of 

rates 

 

b. Water and electricity power will be provided by IPGPL FREE OF COST. 

However, all the arrangement for tapping the source of electricity and 

water at convenient point shall be made by the contractor. 

 

c. Cargo handling by these Cranes will be carried out by the Crane 

drivers/operators of IPGPL or its local SPV. During maintenance, if 

required, Crane driver/operator will be provided, subject to availability 

 

d. Residential accommodation at Iran for maintenance staff of the AMC 

contractor shall not be provided by the IPGPL. 

 

 5.7  PAYMENT TERMS FOR AMC 

 

1. Payment of AMC will be in USD and will be released on satisfactory 

completion of each quarter subject to submission of required documents 

like log books, reports, data, amount due, deduction/s if any, etc. 

  

2. Contractor is liable to pay all applicable taxes, duties, levies,  VAT etc.  

           5.8  AVAILIBILTY OF CRANES  

The contractor is responsible for delay in making the RMQC available for 

operation during any failure/breakdown of crane. During AMC period of 3 years, 

each crane should be available up to 90% of total hours per quarter (3 month 

 5.9 PENALTY 

 

 The penalty, if any, shall be deducted from the bill due in favour of AMC 

contractor at the time of payment, at the prescribed rate. 

 

Any shortfall below 90% availability for each crane per quarter, a penalty 

of USD 150 per hour will be levied. Downtime of each crane shall be counted 

from the time crane is reported to be in-operational due to any defect/fault in 

any system or component till it is handed over for cargo-handling operations.  
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 5.10  SPECIAL CONDITONS OF AMC CONTRACT 

 

a. The contractor is liable to carry out all maintenance work including any 

failure/break down during operation with immediate intimation to the 

Engineer In charge of IPGPL and make the crane ready for operation 

expeditiously by keeping all the maintenance staff round the clock 

 

b. No telephone communication etc will be provided by the IPGPL.  

Contractor has to arrange their own 

 

c. No vehicles/conveyances will be arranged for the maintenance 

staff/officials of contractors by the IPGPL. Contractors has to arrange a 

vehicle for his staff at his cost. 

 

d. All other condition of the Contract shall be as per GCC to be read with 

SCC 

 

5.11   DISPUTES 

 In the event of the two parties not agreeing on the repairs necessary, the 

question will be treated as a dispute and will be referred to a classification 

society such as LRS/IRS/Bureau Veritas and their decision shall be final and 

mandatory on the parties. The cost towards such expenses shall be borne by the 

Contractor as well as the Employer half each. 

 

 5.12   INSURANCE  

I. The contractor shall be responsible to insure all his assets at site against 

damages including break downs, theft etc. 

II. No claim/compensation whatsoever will be entertained by the IPGPL for 

any loss of property or injury or loss of life during the occurrence of any 

accident to the contractor’s maintenance staff/officials. Contractor has to 

have his own arrangement of insurance for their staff and property at 

their own. 

 

  5.13   TERMINATION OF CONTRACT 

In case of the performance of the contractor is not found satisfactory; IPGPL 

reserves the right to terminate the AMC with one month notice. In such event 

P.B.G of the Contractor shall be forfeited by the Employer. 

 

5.14   TAKING OVER ON COMPLETION OF AMC 

Six months prior to the closure of AMC of three years after the guarantee 

period of Two years, the owner and the contractor along with third party 

Inspection agency, shall meet to undertake upfront inspection to access the 

condition of the cranes and the repairs necessary to bring them to satisfactory 

working condition. The AMC contractor shall carry out all the repairs necessary 

for this purpose at his cost, provided the repairs are resultant to lack of proper 

maintenance or negligence on part of AMC contractor. However, Employer will 

bear the cost of repairs only if the repairs are resultant to normal wear and tear, 

expiry of the life of the component in natural way and also resultant to 

accidental damage caused by the operator during operation of the crane. 

However, operator’s negligence will not be loaded on contractor warranty. Both 

employer and the contractor will respect third party Inspection agency 

recommendation/s. 

 

. 
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5.15            DRAWINGSThe drawing of jetty layout is attached as Annexure – 

I. 

***** 
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ANNEX –I 

LAYOUT MAP OF CHABAHAR PORT 
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ANNEX - II 

BANK GUARANTEE FORMAT FOR EMD 

 KNOW ALL BY THESE PRESENT THAT ------------------------- (Name of the Bank), a 

Banking corporation carrying on banking business including Guarantees at Mumbai and other 

places and having its office at -------------------------------------------------- Mumbai 

(hereinafter called ‘The Bank’ which expression shall unless excluded by or repugnant to the 

context or meaning thereof be deemed to include its successors and assigns) SEND 

GREETINGS: 

 WHEREAS The Board of Directors of INDIA PORTS GLOBAL PVT LTD constituted under 

the COMPANY Act, 2013 (hereinafter called ‘The Board’ which expression shall unless 

repugnant to the context or meaning thereof be deemed to include its successors and assigns) 

had invited tenders for ------------------------------- (hereinafter called Tender) as per 

Instruction to the Tenderers, General conditions of the Contract, scope of work, specifications 

and Price schedule covered under ‘Tender No. --------------------------------. 

 AND WHEREAS M/s ---------------------------------- (hereinafter called the ‘Tenderer’) 

has offered to carry out the work under the said Tender. 

 AND WHEREAS under the conditions of the Contract, the Tenderer is required to give a 

Earnest Money Deposit in the form of Bank Guarantee from a Scheduled Bank having its 

branch in Mumbai for the sum of Rs. ----------(Rupees --------------------) / USD 

_____________( US Dollar_______________________________) 

  

AND WHEREAS M/s ------------------- have requested the Bank to furnish a Guarantee 

to the Board for the sum of Rs. ----------- (Rupees ----------------------------------) / US $ 

_____________(US Dollar_______________________________) which the Bank has agreed 

to do in the manner hereinafter appearing. 

 NOW THIS INDENTURE WITNESSETH that the said Bank doth hereby stand surety for 

the said sum of Rs. ------------ (Rupees ------------------------------------------) / US $ 

_____________( US Dollar_______________________________) 

AND DOTH HEREBY GUARANTEE TO AND COVENANT WITH AND irrevocably agree to pay to 

the Board upon demand in writing without referring to M/s ----------------- (Name of the 

Tenderer) and without questioning the right of the Board to make such demand or the 

propriety or legality of such demand, such sum or sums not exceeding in the whole a sum of 

Rs. ----------- (Rupees --------------------)/ US $ _____________ ( US 

Dollar_______________________________) as may be payable to the Board by the Tenderer 

by reason of withdrawing  his Tender before the expiry of the day from the last date of the 

submission of the Tender or such time as may be extended by the Board to which M/s ---------
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---------- have agreed in writing, or in the event of the tender being accepted by the Board 

and fails to enter into a Contract or to furnish Performance Guarantee as per the terms of the 

Contract, in respect of which the decision of the Board shall be final and legally binding and 

the said Bank doth further covenant and declare that this security is irrevocable and shall 

remain in force up to and inclusive of the ----------- (date) and if the Contract is not awarded 

by the Board before the expiry of the aforesaid date, the said Banker undertakes to renew this 

Guarantee from month to month until 6 months after the aforesaid date i.e. up to -------------- 

(date) and the said Bank doth hereby further covenant and declare that if the said M/s --------

---------------- do not obtain and furnish renewals of this Guarantee for a further period of six 

months to the Board not less than 30 days prior to the expiry of the period of this Bank 

Guarantee or renewals thereof as to keep the same valid and subsisting till the Contract is 

awarded by the Board and for 6 months thereafter i.e. up to -------------- the entire amount of 

this Bank Guarantee in default of obtaining and furnishing the renewals of this Bank Guarantee 

in the manner and within the time aforesaid shall become forthwith due and payable to the 

Board notwithstanding : 

1. that the period of the Guarantee of the renewal or renewals thereof has not expired or, 

2. that the period of Guarantee of the renewal or renewals thereof has already expired 

 

AND THE BANK further declares that notwithstanding anything to the contrary contained 

hereinabove, the Bank’s liabilities under the Guarantee is restricted to Rs. ------------ (Rs. ----

-----------------------------------) / US Dollars  _____________( US 

Dollar_______________________________) and unless a demand in writing under the 

Guarantee is made with the Bank within the 3 months from the date of expiry i.e. by ----------

-----, all the rights of Board under this Guarantee shall be forfeited and the Bank shall be 

relieved and discharged from all liability thereunder : 

Notwithstanding anything to the contrary contained herein: 

 Our liability under this Bank Guarantee shall not exceed Rs. ------------------ (Rupees --

--------------------------- / US D _____________( US Dollar_______________________) 

 

 This Bank Guarantee shall be valid up to ---------------; and 

 We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before ---- 

 IN WITNESS WHEREOF, the duly constituted attorneys of the Bank has hereupto 

set his/their hands and seals on the ---------- of ----------------------2016. 

 

SIGNED, SEALED AND DELIVERED 
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By the within named ----------------- 

Through its duly ---------------------- 

Constituted Attorney Mr. ----------------- 

& ------------------------ in the presence of 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEX –III 

    

LETTER OF APPLICATION CUM TENDER FORM 

 

 

 

To be submitted on company Letter Head by the Tenderer indicating full postal 

address, telephone number/s, fax number/s, email id, etc. 

 

 

To, 

 

                                                              Date:  

India Ports Global Pvt Ltd 
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4th Floor, Nirman Bhavan, 

M.P. Road, Mazgaon,  

Mumbai-400010 – INDIA. 

 

 

 

Sub: Design, Manufacture, Supply, Installation, Testing, Commissioning & Guaranteeing the 

performance of 04 nos. Rail Mounted Quay Cranes at Container Terminal at Shahid Behesti 

Port Chabahar, Islamic Republic of Iran 

 

REF:    Tender No : IPGPL/RMQC/2016 

 

Sir,  

 

 Being duly authorised and represent and act on behalf of M/s.________________  

hereinafter  called the `Tenderer’ and having fully understood Instructions to Tenderer/s, 

General Conditions of Contract, Scope of Work, Drawings & Specifications as given in the 

Tender Document and after visiting the Site, the undersigned hereby submits the Offer for the 

subject Works.  

 

2. IPGPL and its representatives are hereby authorised to conduct any enquiry or 

investigations to verify the statements, documents & information submitted in connection with 

this Tender and to seek clarifications from our bankers & Clients regarding any financial, 

commercial & technical aspects.    This letter of application will also serve as authorization to 

any individual or representatives of any institution referred to in the supporting information, to 

provide such information deemed necessary and requested by yourself to verify statements 

and information provided in this Tender, or with regard to the resources, experience, and 

competence of the Tenderer. 

 

3. IPGPL representatives may contact following persons for further information: 

 

For General & Managerial inquiries 

Name of Contact Person Mr Arun Kumar Gupta 

Telephone number/s 022 69000430, 9833880764 
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Fax number/s 022 66566336 

E-mail Id md.indiaportsglobal@gmail.com 

 

 

For Technical inquiries 

Name of Contact Person Mr Ashok Gadkari 

Telephone number/s 022 69000432, 9004762185 

Fax number/s 022 66566336 

E-mail Id mt.indiaportsglobal@gmail.com,  

 

 

For Financial inquiries 

Name of Contact Person Mr Nitin Shah  

Telephone number/s 022 69000433, 9769036703 

Fax number/s 022 66566336 

E-mail Id cs.indiaportsglobal@gmail.com,  

 

4. This application is made in the full understanding that: 

 

i. Tenders received from Tenderers will be subject to verification of all submitted 

information. 

 

ii We agree to abide by this Tender for the period of 180 days from the last date 

fixed for receiving the same and it shall remain binding upon us and may be 

extended at any time, if requested by IPGPL, before the expiry of the validity 

period as given in this Tender. 

 

iii Not withstanding anything contained in this tender document, IPGPL reserves 

the right to annul the bidding process at any time without any liability or any 

obligation for such annulment, without assigning any reason. 

 

iv If our Tender is accepted, we confirm to commence work from the date of issue 

of `Letter of Acceptance’ and to complete all Works in good condition within the 

completion period as stipulated in this Tender. 

mailto:md.indiaportsglobal@gmail.com
mailto:mt.indiaportsglobal@gmail.com
mailto:cs.indiaportsglobal@gmail.com
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v. If our Tender is accepted, we will furnish the Security Deposit and Performance 

Guarantee Bond for the due Performance of the Contract. The amount and 

format of such Guarantee will be in accordance with the subject Tender and 

Conditions of Contract.  

 

vi. We have independently considered the amount/rate shown as Liquidated 

Damages & Consequential Losses as penalty for delay in completion of Works 

and agree that the same represent a fair estimate of the damages/losses likely 

to be suffered by IPGPL in the event of delay in overall completion of the Work. 

 

vii. We have downloaded the tender form from web site and we hereby certify that 

we have not made any changes to the Tender Document either in words or in 

sentences or deleted or added any word or sentences from/to the tender 

document. 

 

5. The undersigned declares that the statements made & the information 

provided in the duly filled Forms are complete, true & correct in every detail. 

6.  

                                                                    Witness  

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of 

the Tenderer) 

 

 

            Witness  

 

 

 

 

 

 

Signature 

Name and Designation with 

company seal 

Signature 

Name and Designation with 

company seal 

Signature 

Name and Designation with 

company seal 

 For & on behalf of  (name of 

the Tenderer) 
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ANNEX - IV 

FORM OF AGREEMENT 

 

THIS AGREEMENT made at Mumbai this ______ day of __________ BETWEEN 

____________________________ (hereinafter called "the Contractor") which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to include the 

party named and his heirs, executors and administrators or its successors and permitted 

assigns) of the one part and INDIA PORTS GLOBAL PRIVATE LIMITED, Mumbai incorporated by 

Companies  Act 2013 being the successors (herein after called "The Employer") which 

expression shall unless excluded by or repugnant to the context or meaning hereof, be 

deemed to include their successors and assigns) of other part, WHEREAS the Board have 

accepted a tender by the Contractor for Design, Manufacture, Supply, Installation, Testing, 

Commissioning and Guaranteeing the performance of Four Nos. Rail Mounted Quay Cranes 

(RMQC) at Shahid Behesti Port, Islamic Republic of Iran   

 

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

 

1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz - 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The specification 

e) The Price, schedule and all other schedules 

f) The Contractor’s specification and all correspondence, by which the Contract is 

added, amended, varied or modified in any way by mutual consent. 

3. In consideration of the payments to be made to the Contractor as hereinafter 

mentioned the Contractor HEREBY CONVENANT with the Employer to Design, 

Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of Four nos new RAIL MOUNTED QUAY CRANES (RMQCs) in conformity in 

all respects with the provision of the Contract. 
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4. The Employer HEREBY CONVENANT to pay to the Contractor in consideration of the 

Design, Manufacture, Supply, Installation, Testing, Commissioning and handing over 

the 04 new RMQCs , as per the Contract Price at the time and in the manner prescribed 

by the Contract. 

5. IN WITNESS WHEREOF the Contractor that hereunto set his hand and seal and the 

Managing Director, India Ports Global PVT. Limited for an on behalf of the Board has set 

his hand and seal and the common seal of the Employer has been hereunto affixed the 

day and year first above written. 

Signed, sealed and delivered 

by ____________________ for and on behalf of the said 

_______________________ in pursuance of a resolution of 

the Board of Directors of the 

________________________________________________ 

passed at a meeting held on  

Managing Director 

the _____________________     CONSTITUTED ATTORNEY 

______________________  or 

 

The Common Seal of the Contractor was hereto affixed in the presence of 

 

SIGNED, SEALED AND DELIVERED 

by The Managing Director, 

for and on behalf of the Board of Directors of  

India Ports Global Private Limited with the Common Seal of the Board 

of Directors  
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ANNEX -V 

 

FORMAT OF BANK GUARANTEE  to be used FOR (i) PERFORMANCE of the Contract (ii) 

Performance of equipment during defect liability period and (iii) after completion of 

defect liability period for the contract. 

 

1. In consideration of the India Ports Global Private Limited incorporated under Companies 

Act, 2013 (hereinafter called “The Employer” which expression shall unless excluded by or 

repugnant to the context or meaning thereof be deemed to include the Board of Directors 

of India Ports Global Private Limited, its successors and assigns) has awarded the Contract 

for Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing 

the performance of Four nos new RAIL MOUNTED QUAY CRANES (RMQCs)  vide   Managing 

Director, IPGPL’s letter No. ---------------------, dated -------------- (hereinafter called ‘the 

said Contract’) to ------------------------------ (Name of the Contractor) (hereinafter called 

the ‘Contractor’).  Under the terms and conditions of the Contract, made between the 

Contractors and the Employer, the Contractor is bound to submit a performance Guarantee 

of US Dollars ------------ (In words US Dollars  -------------------------- only)  / Rs. ---------

--- ( in words Indian Rupees ………………) to Employer, we the ---------------------------------

-- (Name of the Bank and address) (hereinafter referred to as ‘the Bank’ at the request of 

the Contractors do hereby undertake to pay to the Employer an amount not exceeding 

USD  --------------- (US Dollars ----------------------------- only) / Rs. ------------ ( in words 

Indian Rupees ………………) against any loss or damage caused to or suffered or which would 

be caused to or suffered by the Employer by reason of any breach by the Contractors of 

any of the terms and conditions of the said Contract. 

2. We -------------------------Bank do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur merely on a demand from the Employer stating 

that the amount claimed is due by way of loss or damage caused to or which would be 

caused to or suffered by the Employer by reason of the Contractor’s failure to perform the 

said Contract.  Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, our liability under 

this Guarantee shall be restricted to an amount not exceeding USD  --------------- (US 

Dollars ----------------------------- only) / Rs. ------------ (in words Indian Rupees 

………………)  

3. We, ----------------------------------------- (Name of the Bank) undertake to pay to the 

Employer any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor in any suit or proceeding before any court of Tribunal relating thereto our 

liability under this present being absolute and unequivocal.  The payment so made by us 
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under this bond shall be a valid discharge of our liability for payment there under and the 

Contractor shall have no claim against us for making such payment. 

4. We, -------------------------------- further agree with the Employer that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said Contract and it shall continue to be enforceable till all the 

dues of the Employer under or by virtue of the said Contract have been fully paid and its 

claims satisfied or discharged or till the Managing Director of the said Employer certified 

that the terms and conditions of the said Contract have been fully and properly carried out 

by the said Contractors and accordingly discharge this guarantee.  Unless the demand or 

claim under this guarantee is made on us in writing on or before the ----------------, we 

shall be discharged from all liabilities under this guarantee thereafter.  This Guarantee will 

remain in force from the date hereof, i.e. till --------- and unless a demand or suit or action 

to enforce any claim under the guarantee is made within three months from the date of 

expiry of this guarantee, i.e. on or before ------------------ all your rights under this 

guarantee shall be forfeited and we shall be relieved and discharged from all liabilities 

under this guarantee thereafter PROVIDED HOWEVER that the Bank shall at the request of 

the Employer but at the cost of the Contractors, renew or extend this guarantee for such 

further period of periods as the Employer may require from time to time. 

 

.5 We, ------------------------------- Bank further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to 

extend the time of performance by the said Contractors from time to time to postpone 

from any time or from time to time any of the powers exercisable by the Employer against 

the said Contractors and to forebear or enforce any of the terms and conditions relating to 

the said Contract and we shall not be relieved from our liability by reason of any such 

variation or extension being granted to the Contractors or for any forbearance, act or 

omission on the part of the Employer or any indulgence shown by the Employer on the part 

of the Employer or any indulgence shown by the Employer on the part of the Employer or 

any indulgence shown by the Employer to the Contractors or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision, have 

effect of so relieving us. 

 

.6 This Guarantee will remain valid for the entire period as agreed, even though there 

happens to be change in the constitution of the bank or that of the Contractor.   
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It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction 

in respect of claims, if any, under this Guarantee. 

 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Employer in writing. 

 

Dated ---------------- day of ----------------2016 

 

 

For (Name of the Bank) 

 

 

 

(Name with Designation) 

                                                                                                           

                                                                                           Signature 

 

           Seal of The Bank 
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ANNEX -VI 

FORM OF BANK GUARANTEE (SECURITY DEPOSIT)  

(for Advance payment ) 

1 In consideration of the India Ports Global Private Limited incorporated under Companies 

Act, 2013 (hereinafter called “The Employer” which expression shall unless excluded by or 

repugnant to the context or meaning thereof be deemed to include the Board of Directors 

of India Ports Global Private Limited, its successors and assigns) has awarded the Contract 

for Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing 

the performance of Four nos. RAIL MOUNTED QUAY CRANES (RMQCs), vide Board’s 

Managing Director’s letter No. ---------------------, dated -------------- (hereinafter called 

‘the said Contract’) to ------------------------------ (Name of the Contractor) (hereinafter 

called the ‘Contractor’).  Under the terms and conditions of the Contract, made between 

the Contractors and the Employer, the Contractor is bound to submit a Bank Guarantee 

towards security deposit, (against advance payment as per terms of contract )  for US D --

---------- (US Dollars  -------------------- only) / Rs ------------( Rupees------------) to 

Employer, we the ------------------------- (Name of the Bank and address) (hereinafter 

referred to as ‘the Bank’ at the request of the Contractors do hereby undertake to pay to 

the Employer an amount not exceeding USD ------------ (US Dollars  -------------------- 

only) / Rs ------------( Rupees------------) against any loss or damage caused to or 

suffered or which would be caused to or suffered by the Employer by reason of any breach 

by the Contractors of any of the terms and conditions of the said Contract. 

2 We ------------------- Bank do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur merely on a demand from the Employer stating 

that the amount claimed is due by way of loss or damage caused to or which would be 

caused to or suffered by the Employer by reason of the Contractor’s failure to perform the 

said Contract.  Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, our liability under 

this Guarantee shall be restricted to an amount not exceeding US D ------------ (US Dollars  

-------------------- only) / Rs ------------( Rupees------------)We, ------------------- (Name 

of the Bank) undertake to pay to the Employer any money so demanded notwithstanding 

any dispute or disputes raised by the Contractor in any suit or proceeding before any court 

of Tribunal relating thereto our liability under this present being absolute and unequivocal.  

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor shall have no claim against us for making such 

payment. 

3 We, -------------------------------- further agree with the Employer that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said Contract and it shall continue to be enforceable till all the 

dues of the Employer under or by virtue of the said Contract have been fully paid and its 
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claims satisfied or discharged or till the Managing Director of the said Employer certified 

that the terms and conditions of the said Contract have been fully and properly carried out 

by the said Contractors and accordingly discharge this guarantee.  Unless the demand or 

claim under this guarantee is made on us in writing on or before the -------------, we shall 

be discharged from all liabilities under this guarantee thereafter.  This Guarantee will 

remain in force from the date hereof, i.e. till --------- and unless a demand or suit or action 

to enforce any claim under the guarantee is made within three months from the date of 

expiry of this guarantee, i.e. on or before ------- all your rights under this guarantee shall 

be forfeited and we shall be relieved and discharged from all liabilities under this guarantee 

thereafter PROVIDED HOWEVER that the Bank shall at the request of the Employer but at 

the cost of the Contractors, renew or extend this guarantee for such further period of 

periods as the Employer may require from time to time. 

 

4 We, ------------------------------- Bank further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or to 

extend the time of performance by the said Contractors from time to time to postpone 

from any time or from time to time any of the powers exercisable by the Employer against 

the said Contractors and to forebear or enforce any of the terms and conditions relating to 

the said Contract and we shall not be relieved from our liability by reason of any such 

variation or extension being granted to the Contractors or for any forbearance, act or 

omission on the part of the Employer or any indulgence shown by the Employer on the part 

of the Employer or any indulgence shown by the Employer on the part of the Employer or 

any indulgence shown by the Employer to the Contractors or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision, have 

effect of so relieving us. 

5 This Guarantee will remain valid for the entire period as agreed, even though there 

happens to be change in the constitution of the bank or that of the Contractor.   

It is also hereby agreed that the Courts in Greater Bombay shall have exclusive jurisdiction 

in respect of claims, if any, under this Guarantee. 

We, ----------------------------------- Bank lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Employer in writing. 

Dated ---------------- day of ----------------2016 

For (Name of the Bank) (Name with Designation) 

       Signature/ Seal of The Bank 
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ANNEX –VII 

SCOPE OF WORK FOR THIRD PARTY INSPECTION AGENCY TO BE APPOINTED BY 

IPGPL 

 

1. Approval of Main Structure Analysis Results 

a. Check for Design Criteria 

b. Check for Stress Results  

c. Check for Fatigue Stress 

d. Check for Main Structure Drawings of:  Girder, Boom, Girder Support Beam, Leg, 

Portal Beam, Sill Beam, Top Leg, Top Beam, Fore-Stay & Back-Stay, Leg Diagonal, 

Top Leg Brace, Boom Hinge, Boom Stop Girder. 

e. Check the results and conformity with the technical specification of performance 

test  

 

2. Documents Review: 

a. Technical Specification 

b. Approved Construction drawings 

c. Inspection and Test Plan 

d. WPS/PQR-WPQR 

e. NDE Procedures & NDE Personnel Certificates 

f. DE Procedures & DE Personnel Certificates 

g. Painting Procedure  

h. Commissioning Procedure etc. 

i.  Review of raw material test certificate for compliance with code/specifications and 

identification of material with manufacturer's test certificate. 

j. Review of heat treatment records carried out where applicable. 

k. Examination of radiographs including review of radiographic technique and 

monitoring of other NDT requirements such as Ultrasonic, Magnetic particle and 

Liquid Penetrant testing are met with as per the relevant code/drawings/ QAP. 

l. Review of test certificate for all critical items but no limited to for: 

 Bogies, Portal, Main girder and boom girder beam, Trolley & Loading devices  

 Long travel, Trolley traversing, Main Hoist, Boom Hoist 

 Motors, Controller, Main Cables, Other bought out components any other like 

anemometer, rail clamps, hold down devices, rail sweeper, all safety devices, wire 

ropes etc. 

3. Material Verification: 

a. Review Mill Certificate 
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b. Verify the material traceability records 

c. Witness material test as per submitted QAP 

4. Witness & Verification 

a. Witness Welder Qualification Test  and certification by TPI 

b. Fit-up: witness on critical parts and randomly spot witness for the others 

c. Welding Process: monitoring/patrol inspection 

d. Non Destructive Test: review NDT results, spot check on the calibration of 

equipment & verify the qualification of personnel 

e. Final Inspection: witness on the final welds and dimensional/straightness 

f.  Sub-assembly: witness on the final welds, alignment, dimension. 

g. Erection: witness on the final welds, final dimensional, bolt torque, levelling 

/straightness. 

h. Painting: witness on the surface preparation (after sand blasting), painting 

procedure and randomly spot check on the final DFT. 

i. Testing:- 

i)  Electrical: review continuity check & megger test; verify electrical equipment 

installation etc. 

ii) Mechanical: witness alignment/installation, bolt torque, greasing/lubricating, idle 

running test, etc. 

j. Commissioning: witness on all testing as per approved commissioning procedures, 

including load test. 

k. Witness assembly of all the primary structural with the machinery and electrical 

equipment, spreader and safety devices at site. 

 

5. Documentation & Certification 

a. Submit FORTNIGHTLY inspection report to IPGPL 

b. Certification of parts of the crane  before shipment to berth as per clause 3.24 

(Volume-I) 

c. Certification of completion of installation & erection activities as per clause 3.27. 

d. Certification of the crane for meeting the FEM classification and requirements as per 

TPIA. 

e. Certification of the crane for “Ready to ship” prior to shipment from contractor’s site 

indicating that all the tests are successfully carried out as detailed in the tender 

document as per clause 1.18 (Volume-II). 
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f. Certification of completion of commissioning & testing as per contract. 

g. Stamping and issue of certificates. 
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      SCHEDULE 1 

GENERAL INFORMATION 

Page1/2: Schedule -1  

All individual firms submitting the tender must complete the information in this form.  

1. Full name of the 

Firm: 

 

 

2. Head Office address: 

 

3. 

 

Contact person name 

at Head office: 

 

4. Telephone 

number/s: 

 

 

5. Fax number/s: 

 

 

6 E-mail Id  

7. Branch Office address, if any: 

 

8. 

 

Contact person 

name at Branch 

office: 

 

9. Telephone 

number/s: 

 

10. Fax number/s: 

 

 

11. E-mail Id  

12. Works address: 

13. 

 

Contact person name 

at Works: 

 

14. Telephone  
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number/s: 

 

15. Fax number/s: 

 

 

16. E-mail Id  

Page 2/2: Schedule -1 

17. Place of 

Registration/Incorporation: 

 

18. Year of Registration/ 

Incorporation 

 

19. Details of Mainlines of Business: 

 

 

 

 

 

 

  

i. Since  

ii. 

 

Since 

Iii. 

 

Since 

iv. Since 

v. Since 

 

 

      

 Signature & seal of the Tenderer 
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SCHEDULE 2   

FINANCIAL DATA 

Page:1/2 Schedule 2 

A: Banker’s Details: 

Name of the Banker 

In Full 

 

Address of Banker  
Telephone No: 

Fax No: 

 

Contact Person name: 

 

 

 

Page 2/2 Schedule 2 

C: Income tax and Sales tax details: 

 

1. Permanent Income-Tax 

Account Number (PAN) or 

equivalent 

 

 

2. Sales tax registration number 

or equivalent  

 

 

 

(Kindly enclose copies of supporting documents for above information) 

 

E: The Tenderer must submit following document: 

 

1. Copy of Latest sales tax clearance certificate or equivalent 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 3 

WORK SCHEDULE 

  Supply of 04 nos  New RMQC(s) 

3.1 Work schedule for design and manufacturing of the cranes at work. (A bar 

chart/CPM/PERT for the entire completion period) 

3.2 Shipment Schedule. 

3.3 Unloading Schedule.   

3.4  The time required for mobilizing the equipment at Chabahar Port including details of 

transportation, Installation, Commissioning & Testing of equipment 

3.5    Manpower deployment during Installation, Testing and commissioning  

        Phase. 

3.6 Tenderer can indicate the minimum length of berth and period that will be required 

for Installation, Commissioning & Testing of the 04 new cranes at site, Chabahar 

Port. 

3.7 Requirement for office space and other facilities if any to be provided by IPGPL 

during Installation, Testing and Commissioning period. 

 

Signature & Seal of the Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 



  

77 

Final 

 

SCHEDULE 4 

TRAINING SCHEME 

       

The Tenderer shall describe in detail the training scheme that he is proposing for technicians, 

operators and supervisory personals of the Employer for efficient functioning of the equipment 

to be supplied by him.  The scheme shall indicate the nature and duration of training required 

for various categories of personnel.  The following particulars shall be furnished in the format 

given below:  - 

 

Sl no.                                  Designation of each 

personnel and area of 

Training assignment. 

Name and 

short resume 

showing 

experience of 

persons 

Recommended 

no. of person to 

be trained in 

each category 

Duration of 

training for 

each category 

     

 

   

  

  

   

                          

Signature & Seal of the Tenderer 
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SCHEDULE 5 

 

QUALITY ASSURANCE PLAN (QAP) 

 

All stages of execution of the work shall be governed by Quality Assurance Procedures that 

shall comply with or better requirements of ISO standards.  Tenderer shall submit in 

substantial detail a quality assurance plan indicating all activities step by step at various 

manufacturing/fabrication/construction premises including site to carry out to meet the 

requirement of this specification and International standards/regulations/practices to enable 

comprehensive assessment of its merit and reliability.  This shall also indicate tentatively at 

what stages of manufacturing/ fabrication/construction of all items he proposes the customer 

control points according to which the inspection by the Employer and Engineer-In Charge 

could be planned. 

QAP shall incorporate monitoring, inspection, Testing and Review as per the 

scope of Third Party Inspection Agency (TPIA) as given in the Annex VII of 

tender document.  

         

Signature & Seal of the Tenderer 
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SCHEDULE 6  

 

DETAILS OF INSTRUMENTS  

FOR TESTING & QUALITY CONTROL 

Tenderers are advised to furnish details regarding instruments that he will be using for 

`Testing & Quality Control’ till completion of the subject Work. The information in this regard 

should be submitted in below mentioned format and separate sheets may be used to furnish 

necessary details, if required.   

Sl. 

No. 

Brief Description & specifications of 

Testing & Quality Control Instruments 

Qty Year of 

Installation 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10. 

 

 

   

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 7 

SUB-CONTRACTORS 

The Tenderer shall submit the name, address of persons, firms or companies, proposed 

by him as sub Contractors for carrying out the work under the Contract together with 

particulars of work to be carried out by each party.  Written confirmation from sub 

Contractor shall be submitted along with the tender. 

     

 

 

Signature & Seal of the Tenderer 

Sl. 

No. 

Section of Works Name and 

address of the 

proposed 

Supplier/sub-

contractor 

Name & Location 

of the Organisation 

previously 

supplied/worked 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    
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     SCHEDULE 8 

 

ARRANGEMENT FOR SPARE PARTS 

 

 

Tenderer shall submit following information pertaining to availability of spare parts 

1 Name, address and Contact Number 

of Service Centres of tenderer’s firm 
with spare parts stock in India/Iran.. 

 

2 The address of the dedicated 

website through which order for 

spare parts can be placed. 

 

3 Minimum number of days, on 

intimation, a service Engineers of 

tenderer’s firm for this particular 
Equipment is available on site. 

 

 

 

 

 

 

 

 

 

 

Signature & Seal of the Tenderer 
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SCHEDULE 9   

STATEMENT OF DEVIATIONS 

 

1. The following are the particulars for deviations from the requirements of the Tender 

specifications: 

 

Clause Ref. Proposed Deviations  Justification for proposed 

deviation. 

   

   

   

   

2. The following are the particulars for deviations from the requirements to the 

instructions to Tenderers and Conditions of Contract: 

Clause Ref. Proposed Deviations  Justification for proposed 

deviation. 

   

   

   

   

 

Signature & Seal of the Tenderer 

Note-  1. Where there are no deviations, the statement should be returned in 

duly signed manner with an endorsement indicating no deviations.  

2. The Tenderer shall indicate the Price adjustment in terms of percentage 

against each deviation, which he may like to add to the Tender Price for 

withdrawing his deviation, if the same is unacceptable to the Employer. 

           3.       In case of no submission of price-adjustment against any deviation, it will be 

deemed acceptance by the contractor without any price adjustment. 

 

Signature and seal of the Tenderer 
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Schedule -10 

LIST OF SPARE PARTS/ Tools to be supplied under this contract. 

                   Consolidated List for four units RMQCs. 

Supply of Spare parts shall be separate from scope of this tender 

ELECTRICAL SYSTEM : 

Details  Spares Qty 

Electronics     

1 PLC (with rack CPU, power supply) 1 set 

2 IO modules 2 nos. each type 

3 Data communication modules 2 nos. each type  

4 Load sensing devices & amplifiers 4 nos each 

5 FDU with programme 1 no. 

6 CMMS PC with all software  1no. 

7 P.A System two set 

8 

Complete electrical drives (with all control cards including 

profibus bus interface) loaded with complete software for 

main hoist, trolley & spreader cable reel drive one each 

9 Power semiconductor modules with heat sink 3  nos. 

10 Boom load & angle measuring unit with sensors 1 set 

Cables     

1 Spreader cable 2 nos. 

2 Festoon cables One set 

3 Lift cable 1 no. 

Switches & 

contactors     

1 Main contactor & relay for each drive 1 no/drive 

2 Limit switches, magnetic switches, proximity switches & 

encoders 

2 nos. of each 

type 

3 Circuit breakers 1 no each type 

4 Over speed switches 1 no each type 

Other electrical 
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items 

1 Fuses all types ( Control, power & Drives) 1 set per crane  

2 Meters(Voltage, Current, Power) 1 set  

3 Long range ultrasonic sensors & laser sensors 2 sets 

4 Long travel siren with flashing light 2 sets 

5 Anemometer(transmitter & receiver) 2 sets 

6 Vacuum circuit breaker 

1no. Of each 

type. 

7 Solid state Air circuit Breaker 1 no. 

8 Master controller  1 no. each type. 

9 SMPS 1 no. each type. 

10 Slip ring ( Collector ) for spreader cable reel 1 no. 

11 Slip ring ( Collector ) for Power cable 1 no. 

12 Power cable Diverter complete assembly  1no. 

Electrical 

motors & brakes     

1 Main hoist motor (LHS &RHS) with coupling 1 no 

2 Trolley motor with coupling 1 no 

3 Boom hoist motor   with coupling 1 no 

4 Gantry motors 2 nos 

5 Lift motor with coupling & brake 1 no 

6 EOT motor with coupling & brake 1 no 

7 Boom Emergency brake 1no 

8 Trolley rope tensioning motor with coupling 1no. 

9 Spreader cable reel motor with coupling & encoder 1no. 

10 Rail clamp motor with coupling 1 no 

11 Other system motors with ventilation fan 1 nos each 

12 Trim/List/Skew motor with coupling. 1no. 

Spreader & head 

block     

1 Complete spreader with cable & quick connectors. 1 no. 
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2 Head block 1 no 

3 Spreader twist lock pins & nuts 16 nos 

4 Twist lock cylinders 12 nos 

5 Twist lock guide 16 nos. 

6 Landed pins 8 nos 

7 Flipper gear box 8 nos 

8 Flipper motors 8 nos. 

9 Flipper arm 8 nos 

10 Limit switches-Proximities 24 nos. 

11 CAN Open slave node 2nos. 

12 Solenoid valves 1set 

13 

Spreader SCS3 node, can booster, ASI conversion, any bus 

gateway, CAN open modules 1set 

14 HIS sensor, Encoder, LED indicator Lamp 1 each 

15 Spreader Multi pin plug , Socket & cable 1no. Each 

16 Head block twist lock pin 12 nos 

17 Hydraulic pump & motor with coupling 2 nos. 

18 Telescopic frames sliding pads 8 nos. 

19 Cable drag chain 02 nos. 

20 Hoses  2 sets 

Mechanical:  

Reducers     

1 Main Hoist  1no. 

2 Trolley 1no. 

3 Gantry 2nos. 

4 Spreader cable reel drive 1no. 

5 Power cable reel drive 1no. 

6 Personal lift 1 no. 

Brakes     

1 Complete brake assembly for Main Hoist, boom  & Trolley 1 each 

2 Complete brake assembly for gantry 4 nos. 
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3 Boom emergency brake unit one set 

4 Lift brake assembly 1  no 

5 EOT motor brake 1 no. 

  Brake thruster assembly   

1 i)Main Hoist 2nos. 

2 ii)Trolley 1no. 

3 iii)Gantry with control unit 4 nos. 

4 iv)Boom  1no. 

5 v)Boom latch thruster 2 nos. 

  Brake Linings   

1 i)Main Hoist brake linings 4sets 

2 ii)Main Trolley brake linings 2sets 

3 iii)Main Gantry brake linings 4sets 

4 iv)Main Boom brake linings 1set 

5 vi) Lift brake liner 2 sets 

Other                 

(Mechanicals)     

1 Sheaves with bearings for Hoist 8nos. 

2 Sheaves with bearings for Trolley 4nos. 

3 Sheaves with bearings for Boom 2nos. 

4 Coupling for all systems 1 set 

5 Trolley wheel (with bearings) one set 

6 Wire ropes for main hoist 2sets 

7 Wire ropes for  trolley 2sets 

8 Wire ropes for Boom 1set 

9 All types of Rollers with bearings( including lift) 2 nos. each type 

10 Operator's cabin seat/chair 1no. 

11 Rope clamps for hoist & boom one set 

12 Rope clamp on drums one set 

13 Rail clamp unit 2 nos. 
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Hydraulic 

system     

1 A)Pump & solenoid valves for hydraulic unit   

2 i)Trim, list, skew unit one set 

3 ii)Rope tensioning unit   one set 

4 iii)Rail clamp one set 

5 iv)Boom emergency one set 

6 B) Cylinder   

7 Trim, list, skew cylinders one set 

8 Rope tensioning unit cylinders one set 

9 C) Hoses 2 sets  

10 D) Filters 2 sets  

11 E) Pressure gauges 2 nos each type 

12 F) Pressure switches 1 set 

 

II-  TOOLS 

a)  Electrical power screw driver set 230 V AC : 2 nos 

 

b) Electrical powered grease gun with    : 01 per crane 

25 m hose & 20 kg reservoir 

 c)  Portable grease gun     : 01 per crane 

 

d) Set of spanners for maintenance of equipment : 1 set per crane 

 

e) Industrial vacuum cleaner      : 01 no. 

 

f)      Pneumatic compressor installed in  

        machinery room  & power wrench with  

        suitable head wrench and torque output  : 01 no per crane. 
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g) Cargo beam (Bromma make) for handling  

General Cargo under the crane hook  : 01 no.  

                                                          

 

Signature & seal of the Tenderer 
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Schedule 11. i.e. Format of PRICE SCHEDULE-Part I 

(Tender No. IPGPL/RMQC/2016 

Name of Work: Design, Manufacture, Erection, Supply, installation, Testing, Commissioning, Training and Guaranteeing    the performance of 

04 No. New RMQC, as per Principal Technical Parameter, specified in Tender clause 1.6 (volume-II of the tender document) 

at Container Terminal, IPGPL with a total completion period of 12 (twelve) months from date of LOA in accordance with the 

Contract. 

 

Sl.

No 
Description (Part I)  

Unit Price Quoted for  new  RMQCs 

In Figures In words 

1. Equipment  In US 

Dollars 

 In US Dollars 

 A) CIF price for Design, Manufacture, Transportation and Supply of 04 RMQCs 

from Manufacturer’s premises to IPGPL, Shahid Behesti Port, Chabahar, Islamic 

Republic of Iran including Transit / Marine Insurance. 

    

 B) All Other taxes, if any, payable (each element to be quoted separately)     

2. Spares & special Tools Not to be 

considered 

for 

evaluation 

   

 A) Total CIF price for Spares and Tools, as per the listed and attached at 

Schedule 10, (to be submitted separately – as per Price Schedule 11-part-2 

 B) All Other taxes, if any, payable (each element to be quoted separately)     

3. Service component     

 A) Price for Training fee for imparting operational & maintenance training at 

Chabahar Port,, as per Section - 11 (Volume-II) of the Tender document. 
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 B) Price for providing 06 sets of operation and Maintenance manuals and “As-

built” drawings and spare parts catalogue as per tender conditions. 

    

 C) Price for providing 04 sets of Training manuals.     

 D) Price for rendering warranty support as per tender conditions.     

4. Total of Part I  : CONTRACT PRICE FOR 04 NEW RMQCs     

--      

5. TOTAL OF 1 T0 4 :  GRAND TOTAL ( PRICE Part I)      

 

 

 

Note: Tenderer shall submit their offer for the entire work. Partial offer by any tenderer shall be rejected. 

 

 

 

 

 

Name, Designation and Signature of       Name and Signature of witness 

Tenderer with company seal & date. 
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PRICE SCHEDULE 11 Part 2– For Supply of Spares and Tools  

 

(Tender No. IPGPL/RMQC/2016) 

 

A complete list of spare parts and special tools as per list attached at Schedule –10 

required for operation of the cranes with quantity, unit price and total amount to be 

paid by the employer shall be given in the following format. 

The tenderer shall indicate the place and to what extent the spare parts will be 

available in India.  

  

A)  Spare Parts & Tools 

 

Sl. 

No. 

Description Qty Manufacturer’

s Name and 

Model 

Number  

Country 

of  

Origin  

CIF price for Imported items or 

ex-Works price for indigenous 

item  

Unit rate 

quoted 

Total amount 

quoted 

In 

Rs 

In US 

Dollar 

In Rs In US 

Dollar 

1.         

Grand Total (Price Schedule 11 Part-2)(Price not 

to be considered for evaluation) 

    

 

  

 

 

 

Name and Signature of  Tenderer            Name and Signature of   

.          Witness 
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Schedule 11 – Part 3 

Schedule of Prices for Comprehensive Annual Maintenance Contract 

    (Not to be considered for evaluation) 

Sr.No Year AMC Charge (AMC 

Amount) 

1 First Year Free of Charge 

2 Second Year Free of Charge 

3 Third Year  

4 Fourth Year  

5 Fifth Year  

6 Sixth Year  

7 Seventh Year  

8 Eighth Year  

9 Ninth Year  

10 Tenth Year  

  TOTAL 

 

  

 

                                                                                      Signature of the Tenderer 
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SCHEDULE 12 

INTEGRITY PACT 

 

Between 

 

“India Ports Global Private Limited, (IPGPL) hereinafter referred to as "The Principal" 

 

And 

 

…………………………………………… hereinafter referred to as "The Bidder/Contractor" 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for 

“Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the 

performance of 04 Nos. of New RAIL MOUNTED QUAY CRANES (RMQCs),  post Panamax Size 

at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran”. 

The Principal values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

 

Section 1 – Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles; 

 

a. No employee of the Principal, personally or through family 

members will be in connection with the tender for, or the 

execution of a contract, demand, take a promise for or accept for 

self or third person, any material or immaterial benefit which the 

person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) 

with equity and reason. The Principal will in particular, before and 

during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) 
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could obtain an advantage in relation to the tender process or the 

contract execution. 

 

c. The Principal will exclude from the process all known prejudiced 

persons. 

 

(2) If the Principal obtains information on the conduct of any of its   employees 

which is a criminal offence under the IPC/PC Act, or if there will be a 

substantive suspicious in this regard, the Principal will inform the Chief 

Vigilance Officer and in addition can be initiate disciplinary action. 

 

 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 

 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the tender process and 

during the contract execution. 

 

(a) The Bidder(s)/Contractor(s) will not directly or through any other 

person or firm, offer, promise or give to any of the Principal's 

employees involved in the tender process or the execution of the 

contract or to any third person any material or other benefit which 

he/she is not legally entitled to. In order to obtain in exchange 

any advantage of any kind whatsoever during the tender process 

or during the execution of the contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into 

any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submissions or non-submission 

of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the Bidding process. 

 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the 

relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not 

use improperly, for purpose of competition, or personal gain, or 

pass on to others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, 

technical proposals and business details including information 

contained or transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the 

name and address of the Agent/Representatives in India, if any. 
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Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 

furnish the name and address of the foreign principals, if any. 

Further details as mentioned in the "Guidelines on Indian Agent of 

Foreign Suppliers" shall be disclosed by the 

Bidder(s)/Contractor(s). Further as mentioned in the Guidelines 

all the payments made to the Indian agent/representative have to 

be in Indian Rupees only. Copy of the "Guidelines on Indian Agent 

of Foreign Supplier" is annexed and marked as Annex-"A". 

 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose 

any and all payments he has made, is committed to or intends to 

make to agents, brokers or any other intermediaries in connection 

with the award of contract 

 

(2) The Bidder(s)/Contractor(s) will not instigate third person to commit 

offences outlined above or be an accessory to such offences. 

 

 

Section 3- Disqualification from tender process and exclusion from future contracts. 

 

If the Bidder(s)/Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2, above or in any other form such as 

to put his reliability or credibility in question, the Principal is entitled to disqualify 

the Bidder(s)/Contractor(s) from the tender process or take appropriate action.  

 

 

Section 4 – Compensation for Damages 

 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to 

the award according to Section 3, the Principal is entitled to demand and 

recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the 

Principal shall be entitled to demand and recover from the Contractor 

liquidated damages of the Contract value or the amounts equivalents to 

Performance Bank Guarantee. 

 

Section 5- Previous transgression 

 

(1) The Bidder declares that no previous transgression occurred in the last 3 

years with any other Company in any Country conforming to the anti-
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corruption approach or with any other Public Sector Enterprise in India that 

could justify his execution from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the tender process or appropriate action can be taken.  

 

Section 6-Equal treatment of all Bidders / Contractors / Subcontractors 

 

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all subcontractors 

a commitment in conformity with this Integrity Pact, and to submit it to the 

Principal before contract signing. 

 

(2) The Principal will enter into agreement with identical conditions as this one 

with all Bidders, Contractors and Subcontractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not 

sign this Pact or violate its provisions. 

 

 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor(s) 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or 

Subcontractor or of an employee or a representative or an associate of a 

Bidder, Contractor or Subcontractor which constitutes corruption or if the 

Principal has substantive suspicion in this regard, the Principal will inform the 

same to the relevant vigilance authorities. 

 

 

Section 8- Pact Durations 

 

This Pact begins when both parties have legally signed it. It expires for the 

Contractor 12 months after the last payment under the contract, and for all other 

Bidders 6 months after the contract has been awarded. 

 

If any claim is made / lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified above, unless it is 

discharged / determined by Managing Director, IPGPL 
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Section 9 - Other provisions 

 

(1) This agreement is subject to Indian Law, Place or Performance and 

Jurisdiction is the Registered Office of the Principal, i.e., Mumbai. 

 

(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must 

be signed by all partners or consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, 

the reminder of this agreement remains valid. In this case the parties will 

strive to come to an agreement to their original intentions. 

 

 

(For and on behalf of Principal)                   (For and on behalf of Bidder / Contractor) 

(Office seal)                                             (Office seal) 

 

Place……………….. 

Date………………….. 

Witness 1: …………………. 

(Name & Address) ……………………………… 

Witness 2: …………………. 
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Schedule 13 -CHECK LIST 

  

INDIA PORTS GLOBAL PRIVATE LIMITED 

Tender: No. IPGPL/RMQC/2016  

CHECK LIST OF DOCUMENTS TO BE SUBMITTED ALONG WITH TECHNICAL BID. 

All the pages of the document submitted under this tender shall be properly and neatly 

numbered in serial, and same shall be reflected in the summary to be submitted as 

check list to the offer in the following manner for easy identification of the documents 

during evaluation. 

 

Sl. 

No. 

DETAILS OF DOCUMENTS TO BE SUBMITTED 

1. A covering letter along with check list giving details of the documents being 

submitted with tender confirming validity of bid for 180 days and submission of 

Earnest Money Deposit- Envelope-1 so super scribed with the contents 

therein. 

2. Earnest Money Deposit as per tender condition- Envelope-2 so super scribed 

with the contents therein.  

3. The tender document is issued in two sets, one being marked as "ORIGINAL" 

and other as "TENDERER’S COPY".  Original tender copy shall be returned 

along with the offer (Technical Bid), with each page of it duly signed by the 

authorised person and stamped with company’s seal in token of having been 

read and accepted the tender conditions along with Letter of application cum 

Tender form duly signed by the person / persons who is/are competent to sign  

(Annex III of Vol.I of this tender document) and TECHNICAL BID. - Envelope 

3 so super scribed with the contents therein. 

4. Price Bid As per Schedule 11 (Volume-I) - Envelope-4 so super scribed 

with the contents therein 

5 One Duplicate Copy of technical bid(clearly marked) of the offer shall be 

submitted along with the original offer in the same envelope i.e. Envelope -3. 

6 Schedule 11 Schedule of Prices is in Part 1, 2, 3. All the 3 Parts duly filled in 

shall be kept in Envelope 4. 

7. Particulars of the Tenderers as specified in the Schedule 1 (Volume-I) of this 

tender document. 

8. Technical data of the crane as per (Volume-II) of this tender document 

9. Work Schedule as per Schedule 3 (Volume-I) of this tender document:  

10. Details of the training programme of various categories of IPGPL/Associates 

employees as per Schedule 4 (Volume-I) of this tender document 

11. Quality Assurance Plan indicating all activities steps by step at various stage of 

project as per Schedule 5 (Volume-I) and details of instruments for Testing & 

quality control as per Schedule 6 (Volume-I) of this tender document 

12. 
Details of bought out items and its quality certification plan  

13. Details of Sub Contractor involved in the various activities according to 

Schedule 7 (Volume-I) of this tender document 

14. Detailed drawings of various arrangements of the crane as per this tender 

document. 

15. Arrangement for importing spare parts, tie up with local firms for supply of 

spare parts, if any and arrangement for after sales service. Tenderer shall 

submit the information as per Schedule 8 (volume-I) of the Tender 
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Document.   

16. Statements of deviations as per Schedule 9 (Volume – I) of tender 

document. 

17. List of spare parts as per Schedule 10.(Volume – I) 

18. Information regarding any current litigation. 

19. Details of Warranty Support programme as per Contract Conditions. 

20. MOU/Agreement entered in technical collaboration (if applicable)  

21. Undertaking to ensure integrity as per Clause 2.15.16.i.e. Schedule 12 of 

volume I.  

22. Any other details, which shall establish the technical competency and any 

deviation from technical specification 

 

 

 

**** 


